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 PART I    - THE SCHEDULE 
 
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 
                                                                             P 
            APPR           PROGRAM   SITE/    COST    OBJ                    / 
DCN    BFYS NUMBER ORG     ELEMENT   PROJECT  ORG     CLSS        AMOUNT     C 
SEX008 06   T      5AF0P   302DD2C   05WQWQ00 C001    2505       $ C 
Bulk Pipeline Funding 
SCX020 06   T      5AF0R   302DD2C   05G2LR01 C001    2505       $ C 
Site Specific Funding (Peerless Plating, MI)  
 
 
 
 
 
 
 
B.1 LEVEL OF EFFORT--COST-REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73) (APR 

1984) 
 
  (a) The Contractor shall perform all work and provide all required reports 
within the level of effort specified below.  The Government will order 50,000 
direct labor hours for the base period which represents the Government's best 
estimate of the level of effort required to fulfill these requirements.  
 
  (b) Direct labor includes personnel such as engineers, scientists, draftsmen, 
technicians, statisticians, and programmers and not support personnel such as 
company management, typists, and key punch operators even though such support 
personnel are normally treated as direct labor by the Contractor.  The level of 
effort specified in paragraph (a) includes Contractor, subcontractor, and 
consultant labor hours.  
 
  (c) If the Contractor provides less than 90 percent of the level of effort 
specified for the base period or any optional period ordered, an equitable 
downward adjustment of the fixed fee, if any, for that period will be made.  The 
Government may require the Contractor to provide additional effort up to 110 
percent of the level of effort for any period until the estimated cost for that 
period has been reached.  However, this additional effort shall not result in any 
increase in the fixed fee, if any.  If this is a cost-plus-incentive-fee (CPIF) 
contract, the term "fee" in this paragraph means "base fee and incentive fee." If 
this is a cost-plus-award-fee (CPAF) contract, the term "fee" in this paragraph 
means "base fee and award fee."  
 
  (d) If the level of effort specified to be ordered during a given base or 
option period is not ordered during that period, that level of effort may not be 
accumulated and ordered during a subsequent period.  
 
  (e) These terms and conditions do not supersede the requirements of either the 
"Limitation of Cost" or "Limitation of Funds" clauses.  
 
 
B.2 ESTIMATED COST, BASE FEE AND AWARD FEE (EP 52.216-200) (APR 1984) 
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(1) Base Period (June 26, 2006 - June 25, 2011) 
 

(1a) Term Form Segment (less Subcontracting Pool) 
 

(1b) Subcontracting Pool 
 

(1c) Term Form Segment Totals 
 

(1d) Completion Form Segment  
 

(1e) Base Period Totals 
 
(2) When the contracts is fully funded as specified in the Estimated Cost, Base Fee and Award Fee Clause 
(EP52.216-200), the Limitation of Cost clause shall become applicable. 
 
(3) This contract will be modified to reflect the award fee earned as award fee determinations are made.   
 
 
B.3 LIMITATION OF FUNDS--COST-PLUS-AWARD-FEE CONTRACT (EP 52.232-110) (APR 

1984) 
 
  (a) Pursuant to the clause in this contract entitled "Limitation of Funds," 
funds have been allotted for the payment of allowable costs and fees estimated to 
be incurred for the contract period.  Funding is allocated in accordance with the 
following schedule:  
 

(1) Base Period (June 26, 2006 - June 25, 2011) 
 

(1a) Term Form Segment (less Subcontracting Pool) 
 

(1b) Subcontracting Pool 
 

(1c) Term Form Segment Totals 
 

(1d) Completion Form Segment  
 

(1e) Base Period Totals 
 
 
(b) When the contracts is fully funded as specified in the Estimated Cost, 
Base Fee and Award Fee Clause (EP52.216-200), the Limitation of Cost clause 
shall become applicable. 
 
B.4 WORK ASSIGNMENTS - LEVEL OF EFFORT (TERM FORM) 
 
a) The Contractor shall perform work under this segment of the  contract as specified in written work 
assignments issued by the Contracting Officer and designated as "Term Form" work assignments.  The Term 
Form work assignment will describe the scope of work (within the overall scope of work of the contract) and 
require the contractor to devote a specified level of effort for a stated time period. 
 
(b) Each work assignment will include (1) a numerical designation, (2) the period of performance and schedule 
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of deliverables, (3) the expenditure limit, (4) the scope of work for the work assignment, and (5) the name and 
phone number for the assigned Work Assignment Manager (WAM). 
 
(c) The Contractor shall acknowledge receipt of each work assignment issued under this segment by returning 
a signed copy of the work assignment to the Contracting Officer within five (5) working days after its receipt. 
 
(d) The Contractor may start work, as specified in the work assignment, immediately upon receipt of the work 
assignment while concurrently preparing a detailed work plan for performance of work under the work 
assignment, and may work up to the expenditure limit in the work assignment while preparing the work plan.  
The work plan shall include a detailed description of the technical work to be performed (by task) and a 
comprehensive, independent cost breakdown, in accordance with the elements  specified in FAR 15.408, 
Table 15-2, by element of cost, by task, and totals.  The work plan shall be submitted within thirty (30) calendar 
days of receipt of the work assignment in the number of copies and to the recipients designated in the work 
assignment. 
 
(e) The Contracting Officer will negotiate the work plan by elements of cost, as required, and provide written 
approval or disapproval to the Contractor.  Approval of a work plan budget does not relieve the contractor of 
the requirements of paragraph (g) below regarding expenditure limits, level of effort or period of performance.  
If the Contractor has not received approval of a work plan within seventy-five (75) calendar days after receipt 
of the work assignment from the Contracting Officer, the Contractor shall stop all work on that work  
assignment and notify the Contracting Officer, Project Officer, and Work Assignment Manager of that fact in 
writing.  Subsequent to this notice, no work shall be performed without the written authorization of the 
Contracting Officer. 
 
(f) In the event that the Contracting Officer formally disapproves the work plan, all work under that work 
assignment shall immediately cease until the problem causing the disapproval is resolved and written approval 
to proceed is received from the Contracting Officer. 
 
(g) All effort performed under the Term Form segment of the contract shall be reported separately from the 
Completion Form segment of the contract.  The contractor shall not exceed the expenditure limits (which can 
be adjusted by the Contracting Officer at any time during the life of the work assignment), level of effort or 
period of performance for a work assignment without the express approval of the Contracting Officer. 
Unauthorized costs are not reimbursable under this contract. 
(h) In the event the natural period of performance of a work assignment would extend beyond the end of the 
base period of performance and into the option period, Contracting Officers may insert the following language 
into work assignments issued under this contract.  
 

These work assignments (and their approved work plans) are divided into phases.  Phase I covers 
work performed during the contract’s base period of performance.  Phase II covers work to be 
performed during the contract’s option period.  If the contract option period is exercised, Phase II 
is automatically activated.  If the contract option period is not exercised, this work assignment is 
limited to Phase I only.  

 
(i) This clause does not change the requirements of the "Level of Effort" clause, nor the notification 
requirements of either the "Limitation of Cost" or "Limitation of Funds" clauses. 
 
(j) Work assignments shall not allow for any change to the terms or conditions of the contract.  Where any 
language in the work assignment may suggest a change to the terms or conditions, the contractor shall 
immediately notify the Contracting Officer.  
 
(k) Within 20 days of receipt of the work assignment or similar tasking document, the Contractor shall provide 
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a conflict of interest certification.  Where work assignments or similar tasking documents are issued under this 
contract for work on or directly related to a site, the Contractor is only required to provide a conflict of interest 
certification for the first work assignment issued for that site.  For all subsequent work on that site under this 
contract, the Contractor has a continuing obligation to search and report any actual or potential conflicts of 
interest, but no additional conflict of interest certifications are required.  
 
(l)  Before submitting the conflict of interest certification, the contractor shall search its records accumulated, at 
a minimum, over the current year and the past four years immediately prior to the receipt of the work 
assignment or similar tasking document.  In the COI certification, the Contractor must certify to the best of the 
Contractor's knowledge and belief, that all actual or potential organizational conflicts of interest have been 
reported to the Contracting Officer or that to the best of the Contractor's knowledge and belief, no actual or 
potential organizational conflicts of interest exist.  In addition, the Contractor must certify that its personnel who 
perform work under this work assignment or relating to this work assignment have been informed of their 
obligation to report personal and organizational conflicts of interest to the Contractor.  The certification shall 
also include a statement that the Contractor recognizes its continuing obligation to identify and report any 
actual or potential conflicts of interest arising during performance of this work assignment or other work related 
to this site.   
 
B.5 SUBCONTRACTING POOL (TERM FORM SEGMENT) 
 
(a)This subcontracting pool is separate and distinct from amounts negotiated for subcontractors which 
constitute part of the prime contractor’s permanent contract team.  All subcontracting which is to be 
accomplished through this subcontracting pool must be competed by each prime contractor, unless written 
approval to the contrary is obtained from the EPA Contracting Officer.  Specific activities which generally 
necessitate utilization of the pool include, but are not limited to: initial response actions, well-drilling, analytical 
services (when not provided by the Government), special consultants to support technical projects or to serve 
as expert witnesses, aerial mapping, surveying, fencing, construction activities associate with a Remedial 
Action (RA). 
 
(b) All subcontracting pertaining to specific activities required under Term Form work assignments shall not 
exceed: 
 

Base Period:  $. 
Option Period:  $. 

 
    This amount represents the total award value of all sites specific subcontracts issued under the term form 
segment, and contains all direct or indirect costs allocations of the prime contractor.  The contractor shall not 
exceed this amount without first obtaining the prior written approval of the EPA Contracting Officer.  If 
additional subcontracting pool incremental options are required in either the base or option period, the EPA 
Contracting Officer can unilaterally increase the number of incremental options available as necessary. 
 
(c) The Government assumes that subcontracts issued under this clause will be either performance-based or 
fixed price.  In cases to the contrary, the Prime Contractor must request and receive concurrence from the 
administrative contracting officer prior to proceeding with work.  If the full subcontracting pool dollars are 
under-utilized, there may be a unilateral decrease in the subcontracting pool representing the unused portion 
of the subcontracting pool inclusive of associated costs. 
 
B.6 COMPLETION FORM CEILING 
 
  (a)  The completion form ceiling of $0.00 represents estimated costs (including travel and other direct costs), 
and fee.  If additional completion form incremental options are required in either the base or option period, the 
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EPA Contracting Officer can unilaterally increase the number of incremental options available as necessary. 
 
  (b)  As completion form work assignments are issued and negotiated, the contract will be modified to obligate 
funds associated with each completion form work assignment to reflect, by work assignment numerical 
designation, the funds so obligated and to reflect completion form segment base and award fees associate 
with each completion form work assignment. 
 
  (c) Subcontracting efforts pertaining to specific activities issued under completion form work assignments 
shall be charged against the overall completion ceiling. 
 
B.7 WORK ASSIGNMENTS (COMPLETION FORM) 
 
  (a)  The contractor shall perform work under this segment of the contract as specified in written work 
assignments issued by the Contracting Officer and designated as "Completion Form" work assignments.  The 
Completion Form work assignment will describe the scope of work by stating a definite goal or target and 
specifying an end product or products.  Work assignments issued under this segment will require the 
contractor to complete and deliver the specified end product(s) within the negotiated estimated cost of the 
work assignment as a condition for payment of the entire fee.  In the event that work cannot be completed 
within the estimated cost of the work assignment, the Government may require more effort without increase in 
any fees, provided the Government increases the work plan budget for the work assignment. 
 
  (b) Each completion work assignment will include (1) a numerical designation, (2) the period of performance 
and schedule of deliverables and end products, (3) the scope of work for the work assignment, (4) the 
expenditure limit, and (5) the name and phone number for the assigned Work Assignment Manager (WAM). 
 
  (c) The Contractor shall acknowledge receipt of each work assignment issued under this segment by 
returning a signed copy of the work assignment to the Contracting Officer within five (5) working days after its 
receipt. 
 
  (d) The Contractor may start work, as specified in the work assignment form, immediately upon receipt of the 
work assignment while concurrently preparing a detailed work plan for performance of work under the work 
assignment, and may work up to the expenditure limit in the work assignment while preparing the work plan.  
The work plan shall include a detailed description of the technical work to be performed (by task) and a 
comprehensive, independent cost breakdown, in accordance with the elements specified in FAR 15.408, Table 
15-2, by element of cost, by task, and totals.  The work plan shall be submitted within thirty (30) calendar days 
of receipt of the work assignment in the number of copies and to the recipients designated in the work 
assignment. 
 
  (e) At a time and place specified by the Contracting Officer, the parties will negotiate the work plan budget, 
including fees consistent with the established fee structure.  Upon successful completion of negotiations, the 
Contracting Officer will provide written confirmation of the cost and fees for the work assignment.  If the 
contractor has not received an approval of a work plan within forty-five (45) calendar days after receipt of the 
work assignment from the Contracting Officer, the contractor shall stop all work on that work assignment and 
notify the Contracting Officer, Project Officer, and Work Assignment Manager of that fact in writing.  
Subsequent to this notice, no work shall be performed without the written authorization of the Contracting 
Officer. 
 
  (f) In the event that the Contracting Officer formally disapproves the work plan, all work under that work 
assignment shall immediately cease until the problem causing the disapproval is resolved and written approval 
to proceed is received from the Contracting Officer. 
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  (g) All effort performed under the Completion Form segment of the contract shall be reported separately from 
the Term Form segment of the contract.  The contractor shall not exceed the expenditure limit for a work 
assignment, which may be adjusted by the Contracting Officer at any time during the life of the work 
assignment, without the express approval of the Contracting Officer.  Unauthorized costs are not reimbursable 
under this contract. 
 
  (h) Completion ceilings for completion form work assignments issued in the base period will not be affected 
by exercising the option to extend the contract term. 
 
  (i) Work assignments shall not allow for any change to the terms or conditions of the contract.  Where any 
language in the work assignment may suggest a change to the terms or conditions, the contractor shall 
immediately notify the Contracting Officer. 
 
  (j) Within 20 days of receipt of the work assignment or similar tasking document, the Contractor shall provide 
a conflict of interest certification.  Where work assignments or similar tasking documents are issued under this 
contract for work on or directly related to a site, the Contractor is only required to provide a conflict of interest 
certification for the first work assignment issued for that site.  For all subsequent work on that site under this 
contract, the Contractor has a continuing obligation to search and report any actual or potential conflicts of 
interest, but no additional conflict of interest certifications are required.  
 
  (k)  Before submitting the conflict of interest certification, the contractor shall search its records accumulated, 
at a minimum, over the current year and the past four years immediately prior to the receipt of the work 
assignment or similar tasking document.  In the COI certification, the Contractor must certify to the best of the 
Contractor's knowledge and belief, that all actual or potential organizational conflicts of interest have been 
reported to the Contracting Officer or that to the best of the Contractor's knowledge and belief, no actual or 
potential organizational conflicts of interest exist.  In addition, the Contractor must certify that its personnel who 
perform work under this work assignment or relating to this work assignment have been informed of their 
obligation to report personal and organizational conflicts of interest to the Contractor.  The certification shall 
also include a statement that the Contractor recognizes its continuing obligation to identify and report any 
actual or potential conflicts of interest arising during performance of this work assignment or other work related 
to this site. 
 
B.8 AWARD FEE (EPAAR 1552.216-70) (AUG 2000) 
 
   (a) The Government shall pay the contractor a base fee, if any, and such 
additional fee as may be earned, as provided in the award fee plan incorporated 
into the Schedule. 
 
   (b) Award fee determinations made by the Government under this contract are 
unilaterally determined by the Fee Determination Official (FDO).  The amount of 
the award fee to be paid is determined by the Government’s judgmental evaluation 
of the contractor’s performance in terms of the criteria stated in the contract. 
 This determination and the methodology for determining the award fee are 
unilateral decisions made solely at the discretion of the Government. 
 
   (c) The Government may unilaterally change the award fee plan at any time, via 
contract modification, at least thirty (30) calendar days prior to the beginning 
of the applicable evaluation period.  Changes issued in a unilateral modification 
are not subject to equitable adjustments, consideration, or any other 
renegotiation of the contract.   
 
 
B.9 SPECIAL LIMITATION OF COST PROVISION FOR WORK ASSIGNMENTS (LOCAL LW-32-16) 
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(DEC 2001) 
 
   (a) The purpose of the clause is to specify cost controls which will apply to 
term form work assignments (WAs) and completion form WAs.  In the following 
clause, “work plan budget” shall refer to the dollar figure in Block 3, Budget 
Information, Approved Work Plan Budget, New Total, of the “EPA Work Assignment 
Form (WAF) for Response Action Contracts (RACs).  “Total Funding Received” shall 
refer to the dollar figure in Block 3, Budget Information, Total Funding 
Received, New Total, of that same WA form. 
 
   (b) The contractor agrees to use its best efforts to perform the work 
specified in each term form or completion form WA issued under this contract 
within the approved work plan budget.  If, at any time, the Contractor has reason 
to believe that the total cost for performance of a work assignment, inclusive of 
fee, will be greater or at least 10% less than the work plan budget, the 
Contractor shall notify the Contracting Officer (CO) in writing to that effect, 
giving his revised estimate of the total cost for the performance of that WA. 
 
   (c) The Contractor shall notify the CO in writing whenever it has reason to 
believe that the costs it expects to incur under an individual WA in the next 60 
calendar days, when added to all costs previously incurred, will exceed 75% 
(percent) of the amount the Total Funding Received.  This notice shall state the 
estimated amount of additional funds required to continue timely performance 
under the contract. 
 
   (d) Except as required by other provisions of this contract specifically cited 
and stated to be an exception to this clause, the Government shall not be 
obligated to reimburse the Contractor for costs incurred in performing a WA in 
excess of the approved work plan budget or Total Funding Received, whichever is 
less, and the Contractor shall not be obligated to continue performance of a WA 
or otherwise to incur costs in excess of the approved work plan budget or Total 
Funding Received, whichever is less, unless and until the CO shall have notified 
the Contractor in writing that such approved work plan budget or Total Funding 
Received has been increased and shall have specified in such notice a revised 
amount.  No notice, communication, or representation in any other form or from 
any person other than the CO shall affect the cost of a WA in excess of the work 
plan budget amount or Total Funding Received, whichever is less.  When and to the 
extent that the work plan budget or Total Funding Received as been increased, any 
costs incurred by the Contractor in excess of the work plan budget or Total 
Funding Received, whichever is less, prior to such increase shall be allowable to 
the same extent as if such costs had been incurred after the increase, unless the 
CO issues a termination or other notice with respect to that WA and directs that 
the increase is solely for the purpose of covering termination or other specified 
expenses in connection with that WA.  
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
 
 
C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 

PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) 
 
  The Contractor shall not perform any of the following activities on behalf 
of EPA in connection with this contract: 
 
1.  The actual preparation of Congressional testimony. 
 
2.  The interviewing or hiring of individuals for employment at EPA. 
 
3.  Developing and/or writing of Position Descriptions and Performance 
Standards. 
 
4.  The actual determination of Agency policy. 
 
5.  Participating as a voting member on a Performance Evaluation Board;  
participating in and/or attending Award Fee meetings. 
 
6.  Preparing Award Fee Letters, even under typing services contracts. 
 
7.  The actual preparation of Award Fee Plans. 
 
8.  The preparation of documents on EPA Letterhead other than routine 
administrative correspondence. 
 
9.  Reviewing vouchers and invoices for the purposes of determining whether 
costs, hours, and work performed are reasonable. 
 
10.  The preparation of Statements of Work, Work Assignments, Technical 
Direction Documents, Delivery Orders, or any other work issuance document 
under a contract that the contractor is performing or may perform.  Such a 
work issuance document, prepared by an EPA prime contractor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 
 
11.  The actual preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 
 
12.  Preparing responses to Congressional correspondence. 
 
13.  The actual preparation of responses to Freedom of Information Act 
requests, other than routine, non-judgmental correspondence. 
 
14.  Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 
 
15.  Conducting administrative hearings. 
 
16.  Reviewing findings concerning the eligibility of EPA employees for 
security clearances. 
 
17.  The actual preparation of an office's official budget request. 
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C.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR 

DELIVERY ORDERS (EP 52.210-110) (APR 1984) 
 
  (a)  The Contractor shall furnish the necessary personnel, material, equipment, 
services and facilities (except as otherwise specified), to perform the Statement 
of Work/Specifications included in Attachment A. 
 
  (b)  The Contractor shall perform work under this contract only as directed in 
Work Assignments issued by the Contracting Officer. 
 
 
 
C.3 INCORPORATION OF CONTRACTOR'S QUALITY ASSURANCE (QA) PROJECT PLAN (EP 

52.210-130) (APR 1984) 
 
  The Contractor shall adhere to the procedures set forth in: 
 

EPA Order 560.1 A2, Policy and Program Requirements for the  
Mandatory Agency-Wide Quality System, May 2000 or most recent  
revision. 

 
http://www.epa.gov/quality/qs-docs/5360-1.pdf 

 
EPA Region 5, Instructions on the Preparation of A superfund  
Division Quality Assurance Project Plan, June 2000 (Attachment H) 

 
EPA QA/R-5, EPA Requirements for Quality Assurance Project Plans, 
March 2001 or most recent revision. 

 
http://www.epa.gov/quality/qs-docs/r5-final.pdf 

 
 

EPA QA/R-2, EPA Requirements for Quality Management Plans,  
March 2001 or most recent revision. 

 
http://www.epa.gov/quality/qs-docs/r2-final.pdf 

 
 
 
C.4 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 

1552.211-79) (OCT 2000) 
 
(a) Definition. Information Resources Management (IRM) is defined as any 
planning, budgeting, organizing, directing, training, promoting, controlling, and 
managing activities associated with the burden, collection, creation, use and 
dissemination of information. IRM includes both information itself, and the 
management of information and related resources such as personnel, equipment, 
funds, and technology. Examples of these services include but are not limited to 
the following: 
 
(1) The acquisition, creation, or modification of a computer program or automated 
data base for delivery to EPA or use by EPA or contractors operating EPA 
programs. 
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(2) The analysis of requirements for, study of the feasibility of, evaluation of 
alternatives for, or design and development of a computer program or automated 
data base for use by EPA or contractors operating EPA programs. 
 
(3) Services that provide EPA personnel access to or use of computer or word 
processing equipment, software, or related services. 
 
(4) Services that provide EPA personnel access to or use of: Data communications; 
electronic messaging services or capabilities; electronic bulletin boards, or 
other forms of electronic information dissemination; electronic record-keeping; 
or any other automated information services. 
 
(b) General. The Contractor shall perform any IRM related work under this 
contract in accordance with the IRM policies, standards and procedures set forth 
in this clause and noted below. Upon receipt of a work request (i.e. delivery 
order or work assignment), the Contractor shall check this listing of directives 
(see paragraph (d) for electronic access). The applicable directives for 
performance of the work request are those in effect on the date of issuance of 
the work request.  
 
(1) IRM Policies, Standards and Procedures. The 2100 Series (2100–2199) of the 
Agency's Directive System contains the majority of the Agency's IRM policies, 
standards and procedures.  
 
(2) Groundwater Program IRM Requirement. A contractor performing any work related 
to collecting Groundwater data; or developing or enhancing data bases containing 
Groundwater quality data shall comply with EPA Order 7500.1A—Minimum Set of Data 
Elements for Groundwater.  
 
(3) EPA Computing and Telecommunications Services. The Enterprise Technology 
Services Division (ETSD) Operational Directives Manual contains procedural 
information about the operation of the Agency's computing and telecommunications 
services. Contractors performing work for the Agency's National Computer Center 
or those who are developing systems which will be operating on the Agency's 
national platforms must comply with procedures established in the Manual. (This 
document may be found at: http://basin.rtpnc.epa.gov/etsd/directives.nsf). 
 
(c) Printed Documents. Documents listed in (b)(1) and (b)(2) may be obtained 
from:  
 

U.S. Environmental Protection Agency  
Office of Administration  
Facilities Management and Services Division  
Distribution Section  
Mail Code: 3204  
1200 Pennsylvania Ave., NW.,  
Washington, DC 20460  
Phone: (202) 260–5797  

 
(d) Electronic access. A complete listing, including full text, of documents 
included in the 2100 Series of the Agency's Directive System is maintained on the 
EPA Public Access Server on the Internet at http://epa.gov/docs/irmpoli8/. 
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C.5 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
(EP-S 97-1) (MAY 1999) 

 
  (a)  Executive Order 13101 of September 14, 1998, entitled “Greening the 
Government through Waste Prevention, Recycling, and Federal Acquisition” and 
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as 
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal agencies 
to procure designated items with the highest recovered materials content 
practicable. 
 
  (b)  In the performance of this contract, the Contractor shall comply with the 
requirements of the following issuances: 
 

(1)  Title 40 of the Code of Federal Regulations, Part 247, Comprehensive 
Guideline for Procurement of Products Containing Recovered Materials (CPG), which 
designates items that are or can be made with recovered materials, and its 
companion pieces, the Recovered Materials Advisory Notices (RMANs).  The CPG and 
RMANs provide recommended procurement practices, including recommended recovered 
material content levels, for purchasing products designated in the CPG.  The 
Contractor shall comply with these recommendations, and such other CPG revisions 
and RMANs as the Environmental Protection Agency (EPA) may issue with respect to 
the procurement of products that contain recovered materials.  (Copies of the CPG 
or RMANs, as well as information on manufacturers and vendors of designated items 
may be obtained by calling EPA’s RCRA Hotline at (800) 424-9346, or, in the 
Washington, D.C., metropolitan area, at (703) 412-9810.) 
 

(2)  In complying with the requirements of paragraph (b), the Contractor 
shall coordinate its concerns and program guidance with EPA’s Recycling 
Coordinator. 
 
   (c)  The Contractor shall prepare and submit reports on the purchase of 
products containing recovered materials from time to time in accordance with 
written direction (e.g., in specified format) from the EPA Recycling Coordinator 
through the Contracting Officer.  Reports shall be submitted to the EPA Recycling 
Coordinator, with a copy to the Contracting Officer.  
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SECTION D - PACKAGING AND MARKING 
 
 
 
D.1 SUBMITTING DELIVERABLES ELECTRONICALLY 
 
  (a)  At the request of the Contracting Officer or as directed in the individual work assignments, the Contractor 
shall submit deliverables electronically and shall be packaged in accordance with standard commercial 
practice for ADP software.  The electronic media shall be labeled to indicate: 
 

1) Name of deliverable 
2) Contractor Name 
3) Contract Number 
4) Date written 
5) Indication of draft or final version 

 
  (b)  For each deliverable, data shall be separated by category and submitted on the diskettes using the 
following categories: 
 

ASCII CONVERTED TO 
DATA CATEGORY   AN ORIGINAL IN    

  
1) Narratives    As specified in the work assignments 

 
2) Spreadsheets   As specified in the work assignments 

 
3) Data Bases    As specified in the work assignments 

 
4) PC to PC Communications  As specified in the work assignments 

 
5) Graphics    As specified in the work assignments 

 
  (c) All data submitted in accordance with this clause shall be in the version of the software applications as 
directed for use by the Contracting Officer.  
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SECTION E - INSPECTION AND ACCEPTANCE 
 
 
 
E.1 INSPECTION OF SERVICES--COST-REIMBURSEMENT (FAR 52.246-5) (APR 1984) 
 
  (a) Definition.  "Services," as used in this clause, includes services 
performed, workmanship, and material furnished or used in performing services.  
 
  (b) The Contractor shall provide and maintain an inspection system acceptable 
to the Government covering the services under this contract.  Complete records of 
all inspection work performed by the Contractor shall be maintained and made 
available to the Government during contract performance and for as long 
afterwards as the contract requires.  
 
  (c) The Government has the right to inspect and test all services called for by 
the contract, to the extent practicable at all places and times during the term 
of the contract.  The Government shall perform inspections and tests in a manner 
that will not unduly delay the work.  
 
  (d) If any of the services performed do not conform with contract requirements, 
the Government may require the Contractor to perform the services again in 
conformity with contract requirements, for no additional fee.  When the defects 
in services cannot be corrected by reperformance, the Government may (1) require 
the Contractor to take necessary action to ensure that future performance 
conforms to contract requirements and (2) reduce any fee payable under the 
contract to reflect the reduced value of the services performed.  
 
  (e) If the Contractor fails to promptly perform the services again or take the 
action necessary to ensure future performance in conformity with contract 
requirements, the Government may (1) by contract or otherwise, perform the 
services and reduce any fee payable by an amount that is equitable under the 
circumstances or (2) terminate the contract for default.  
 
 
E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984) 
 
  (a) The Contracting Officer or the duly authorized representative will perform 
inspection and acceptance of materials and services to be provided.  
 
  (b) For the purposes of this clause, the Work Assignment Manager and the 
Project Officer are the authorized representative of the Contracting Officer.  
 
  (c) Inspection and acceptance will be performed at:  
 

As specified in individual work assignments. 
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SECTION F - DELIVERIES OR PERFORMANCE 
 
 
F.1 STOP WORK ORDER (FAR 52.242-15) (AUG 1989) ALTERNATE I (APR 1984) 
 
  (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop 
all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree.  The order shall be specifically identified 
as a stop-work order issued under this clause.  Upon receipt of the order, the Contractor shall, at Government 
expense, immediately comply with its terms and take all reasonable steps to minimize the incurrence of cost 
allocable to the work covered by the order during the period of work stoppage.  Within a period of 90 days after 
a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall 
have agreed, the Contracting Officer shall either --  
 

(1) Cancel the stop-work order; or  
 

(2) Terminate the work covered by the order as provided in the Termination clause of this contract.  
 
  (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension 
thereof expires, the Contractor shall resume work.  The Contracting Officer shall make an equitable 
adjustment in the delivery completion schedule, the estimated cost, the fee, or a combination thereof, and in 
any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, 
if --  
 

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and  
 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work 
stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer 
may receive and act upon a proposal submitted at any time before final payment under this contract.  
 
  (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience 
of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in 
arriving at the termination settlement.  
 
  (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-
work order. 
 
F.2 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150) 

(JUN 1991) 
 
  (a) If the Contractor is required under this contract to deliver any of the 
paper and paper products listed below, all such items delivered shall meet the 
minimum content standards for recovered materials, postconsumer recovered 
materials, or waste paper set forth below in paragraph (b).  
     (1) Recovered materials are defined as waste material and by-products that 
have been recovered or diverted from solid waste, not including those materials 
and by-products generated from, and commonly reused within, an original 
manufacturing process.  
 
     (2) Postconsumer recovered materials are defined as waste materials 
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recovered from retail stores, office buildings, homes, and so forth after they 
passed through their end usage as a consumer item.  
 
     (3) Waste paper is defined as all items from the first two categories above 
in addition to forest residues, and manufacturing and other wastes.  
 
  (b) Unless otherwise directed by the Contracting Officer, the Contractor shall 
use "High Grade Bleached Printing and Writing Papers" as defined in this clause 
to produce all progress reports, draft reports, final reports, any other products 
required to be delivered to the Government under this contract.  
 

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER 
AND PAPER PRODUCTS 

 
                               Minimum % Minimum %  Minimum% 
                           Recovered Postconsumer Waste 
                            Materials Recovered  Paper 
                           Materials 

             
NEWSPRINT ..............................   40 
HIGH GRADE BLEACHED PRINTING 
   AND WRITING PAPERS:  
Offset printing .......................................   50  
Mimeo and duplicator paper ............................   50  
Writing (stationery) ..................................   50  
Office paper (e.g., note pads).........................   50  
Paper for high speed copiers ..........................   50  
Envelopes .............................................   50  
Form bond including computer ..........................   50  
paper and carbonless   
Book papers ...........................................   50  
Bond papers ...........................................   50  
Ledger ................................................   50  
Cover stock ...........................................   50  
Cotton Fiber papers ..........              25   50  
     
TISSUE PRODUCTS:   
Toilet tissue ............................    20   
Paper towels .............................       40   
Paper napkins ............................   30   
Facial tissue ............................          5   
Doilies ..................................   40   
Industrial wipes .........................             0  
 
UNBLEACHED PACKAGING:   
Corrugated boxes .........................   35   
Fiber boxes ..............................   35   
Brown papers (e.g. bags).................              5  
 
RECYCLED PAPERBOARD:   
Recycled paperboard products .............   80   
Pad backing ..............................   90    
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F.3 REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) 
 
The contractor shall prepare and deliver reports in accordance with Attachment B.  
 
F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984) 
 
  The Contractor shall maintain accurate working files (by task or work 
assignment) on all work documentation including calculations, assumptions, 
interpretations of regulations, sources of information, and other raw data 
required in the performance of this contract.  The Contractor shall provide the 
information contained in its working files upon request of the Contracting 
Officer.     
 
F.5 PERIOD OF PERFORMANCE 
 
   (a)  The period of performance of this contract shall be from the date of 
award through sixty (60) months after date of award exclusive of all required 
reports. 
 
  (b)  The Government has the option to extend the term of this contract for one 
(1) additional sixty (60) month Option Period as specified in the clause entitled 
“Option to Extend the Term of the Contract.” 



 EP-S5-06-02 
 

 
 Page G-1 of 18 
 

SECTION G - CONTRACT ADMINISTRATION DATA 
 
G.1 COST-PLUS-INCENTIVE-FEE--Target Cost 
 
 
(a) The Contractor and the Contracting Officer may mutually agree that the 

contractor shall perform certain Work Assignments (WAs) under this 
contract on a Cost-Plus-Incentive-Fee-Target-Cost (CPIF/TC).  These 
CPIF/TC Work Assignments shall be issued under the completion form segment 
of the contract. 

 
(b) Each such CPIF/TC will be negotiated between the contractor and the 

Contracting Officer.  Each such CPIF/TC shall include a total price 
inclusive of any amount for anticipated fees (cost plus incentive fee 
basis work assignments will include the target cost and target fee as 
required in FAR 52.216-10 included in each CPIF/TC.  Each CPIF/TC shall 
contain specific performance measures and a delivery schedule. 

 
(c) Each CPIF shall contain a target cost, a target fee, minimum and maximum 

fees and CPIF/TC fee adjustment formula.  These elements are negotiated at 
the outset of the WA.  After contract performance, the fee payable to the 
contractor is determined in accordance with the formula.  The formula 
provides, within limits, for increases in fee above target fee when total 
allowable costs are less than target costs, and decreases in fee below 
target fee when total allowable costs exceed target costs.  This increase 
or decrease is intended to provide an incentive for the contractor to 
manage the contract effectively.  The threshold and incentive values 
required for insertion into FAR Clause 52.216-10, INCENTIVE FEE, will be 
stipulated in each individual CPIF/TC Work Assignment. 

 
(d) In terms of Performance-Based Contracts (PBC) performance measures may be 

used in conjunction with target costs or independent of target costs when 
determining the fee adjustment formula.  This will be determined on a 
CPIF/TC Work Assignment by WA basis.  Under the PBC Work Assignment the 
incentive fee plan may be based on target costs or some other measurable 
aspect of the SOW such as cleanup standards, deliverables, completion, 
etc.  This incentive fee plan will be stipulated in each individual PBC 
CPIF/TC Work Assignment.   

 
(e) The Contractor shall be required to report actual costs in accordance with 

the Work Assignment’s Work Breakdown Structure (WBS).  Invoicing shall be 
done in accordance with the contract terms and conditions.  However, 
payments may be made upon completion, completion of separately priced 
tasks, in accordance with the Clause entitled SPECIAL PAYMENTS, or as 
directed by the Contracting Officer.  Payment terms for each CPIF/TC will 
be incorporated into the Work Assignment. 

 
(f) Work Assignments issued hereunder shall comply with the following 

paragraphs (1) through (7) which replace paragraphs (a) through (g) of the 
SECTION B clause entitled WORK ASSIGNMENTS (COMPLETION FORM SEGMENT). 

 
(1) The contractor shall perform work under the completion segment of 

the contract as specified in written Work Assignments issued by the 
Contracting Officer and designated as "Cost Plus Incentive Fee - 
Completion Form" Work Assignments.  The Cost Plus Incentive Fee 
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Completion Form Work Assignment will describe the scope of work by 
specifying an end product or products.  Work Assignments issued 
under this segment will use incentive fee to motivate and reward the 
contractor to complete and deliver the specified end product(s) 
within the negotiated price.  

 
(2) Each Work Assignment will include (1) a numerical designation, (2) 

the period of performance and schedule of deliverables and end 
products, (3) the scope of work for the work assignment, (4) 
expenditure limit, and (5) the name and phone number for the 
assigned Work Assignment Manager (WAM).  The contractor shall not 
exceed the expenditure limits and estimated cost for a Work 
Assignment without the express written approval of the Contracting 
Officer.  The Government will not reimburse the contractor for costs 
incurred in excess of the expenditure limit and the Contractor is 
not obligated to continue performance of a Work Assignment or 
otherwise to incur costs in excess of the expenditure limit unless 
and until the Contracting Officer notifies the Contractor in writing 
that such expenditure limit has been increased, and will specify in 
such notice a revised amount. 

 
(3) The contractor shall acknowledge receipt of each Work Assignment 

issued under this segment by returning a signed copy of the Work 
Assignment to the Contracting Officer within five (5) working days 
after it's receipt.  EPA may utilize electronic systems to transmit 
formal documents (e.g., work assignments) to the contractor.  If 
these electronic systems are utilized on official contract 
documents, the contractor agrees to recognize these electronic 
signatures as official signatures on these documents for both EPA 
and/or contractor representatives. 

 
(4) The contractor may start work, as specified in the Work Assignment 

Form, immediately upon receipt of the Work Assignment while 
concurrently preparing a detailed Work Plan for performance of work 
under the Work Assignment, and may work up to the expenditure limit 
in the Work Assignment.  The Work Plan shall include a detailed 
description of the technical work to be performed (by task) and a 
comprehensive, independent cost breakdown by element of cost, by 
task, and totals. The Work Plan shall be submitted thirty (30) 
calendar days after the scoping meeting in the number of copies and 
to the recipients designated in the Work Assignment or by technical 
direction. 

 
(5) At a time and place specified by the Contracting Officer, the 

parties will negotiate the arrangement for the Work Assignment.  
Upon successful completion of negotiations, the Contracting Officer 
will provide written confirmation of the target cost for the Work 
Assignment. If the contractor has not received approval of a Work 
Plan within 75 calendar days of the scoping meeting, the contractor 
shall stop all work on that Work Assignment and notify the 
Contracting Officer, Project Officer, and Work Assignment Manager of 
that fact in writing.  Subsequent to this notice, no work shall be 
performed without the written authorization of the Contracting 
Officer. 

 



 EP-S5-06-02 
 

 
 Page G-3 of 18 
 

(6) In the event that the Contracting Officer formally disapproves the 
Work Plan, all work under that Work Assignment shall immediately 
cease until the problem causing the disapproval is resolved and 
written approval to proceed is received from the Contracting 
Officer. 

 
(7) All effort performed under work assignments issued on a CPIF/TC 

basis under the Completion Form segment of the contract shall be 
reported separately from the Term Form segment of the contract. 

 
 
G.2 APLICATION OF THE INCENTIVE FEE CLAUSE 
 
The SECTION G clause entitled INCENTIVE FEE (FAR 52.216-10) (MAR 1997) shall 
apply to completion form work ordered under the provisions of the SECTION G 
clause entitled COST-PLUS-INCENTIVE-FEE--Target Cost of this contract.  
Accordingly, all provisions for the establishment and modification of fee 
arrangements stated in the SECTION G clause entitled INCENTIVE FEE (FAR 
52.216-10)(MAR 1997), specifically the requirements for contract modifications 
stated in paragraphs (b), (d), and (f) and the fee arrangement stated in 
paragraph (e), shall be accomplished through the establishment of, and 
amendment(s) to, Work Assignments in accordance with the provisions of the 
SECTION G clause entitled COST-PLUS-INCENTIVE-FEE--Target Cost of this contract. 
   
 
G.3 PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991) 
 
  (a) The term "fee" in this clause refers to either the fixed fee under a 
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee 
type contract.  
 
  (b) The Government will make provisional fee payments on the basis of 
percentage of work completed.  Percentage of work completed is the ratio of 
direct labor hours performed to the direct labor hours set forth in clause 
1552.211-73, "Level of Effort--Cost-Reimbursement Term Contract."  
 
G.4 PAYMENT OF PROVISIONAL BASE FEE 
 
(a) The term “fee” in this clause refers to the base fee under a cost-plus-

award-fee type contract. 
 
(b) For the term form segment of the contract, the Government will make 

provisional base fee payments to the prime contractor, as follows: 
 

(i) LOE Hours: based on the percentage of work completed which is the 
ratio of direct labor hours performed to the direct labor hours set 
forth in paragraph (a) of the clause in Section B entitled “LEVEL OF 
EFFORT - COST-REIMBURSEMENT (TERM FORM SEGMENT)”, whether by the 
prime contractor or its team subcontractors; 

 
(ii) Subcontracting pool: 1% of the subpool subcontract costs, exclusive 

of any pollution liability insurance costs, incurred during the 
billing period;  

 
(c) For the completion form segment, the base fee will be fixed, and the 
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Government will make provisional base fee payments in accordance with the 
criteria established in the completion form work assignment.  If no 
provisional fee payment criteria is set forth in the completion form work 
assignment, then provisional base fee payments will be based on the 
percentage of work completed as determined by the ratio of incurred costs 
to total work plan budget.  As a condition for payment of the entire 
amount of fixed base fee under a completion form work assignment, delivery 
of a specified end product, within the specified time and estimated cost, 
is required.  If the specified end product under a completion form work 
assignment cannot be completed within the estimated cost, the government 
may require more effort without an increase in the fee, provided the 
government increases the estimated cost.  

 
(d) In no event shall total provisional fee payments exceed the amounts set 

forth in the ESTIMATED COST, BASE FEE AND AWARD FEE clause of this 
contract. 

 
(e) For individual work assignments (Term Form and Completion Form), all 

provisional base fee payments shall be recovered and returned to the 
Government upon a final performance fee rating of less than satisfactory. 
 This arrangement is not subject to the “Disputes” clause. 

 
G.5 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 

CONCERNS (EP 52.219-120) (OCT 1991) 
 
  The Contractor shall submit Standard Form (SF) 294, Subcontracting Report for 
Individual Contracts, and/or SF 295, Summary Contract Report, in accordance with 
the instructions on the forms.  
 
Submit copies of these reports to:  
 
Distribution   Addressee  
 
original    Contracting Officer 
 
1 copy    Senior Program Manager 

U.S. EPA 
Office of Small & Disadvantaged 
  Business Utilization (1230C) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 

 
G.6 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION 
 
  In order to be considered properly submitted, an invoice or request for 
contract financing payment must meet the following contract requirements in 
addition to the requirements of FAR 32.905: 
 
  (a) Electronic invoicing is required under this contract.  See Attachment F for 
electronic invoicing instructions.  The contractor shall submit the invoice or 
request for contract financing payment as specified in Attachment F along with 
copies to the Project Officer and the Contracting Officer. 
 
  (b) The Contractor shall prepare its invoice or request for contract financing 
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payment on the prescribed Government forms.  Standard Forms Number 1034, Public 
Voucher for Purchases and Services other than Personal, shall be used by 
contractors to show the amount claimed for reimbursement.  Standard Form 1035, 
Public Voucher for Purchases and Services other than Personal - Continuation 
Sheet, shall be used to furnish the necessary supporting detail or additional 
information required by the Contracting Officer.  The Contractor may submit self-
designed forms which contain the required information. 
 
  (b)(1) The Contractor shall prepare a contract level invoice or request for 
contract financing payment in accordance with the invoice preparation 
instructions identified as a separate attachment in Section J  of the contract.  
If contract work is authorized by individual work assignments, the invoice or 
request for contract financing payment shall also include a summary of the 
current and cumulative amounts claimed by cost element for each work assignment 
and for the contract total, as well as any supporting data for each work 
assignment as identified in the instructions. 
 

(2) The invoice shall include current and cumulative charges by major cost 
element such as direct labor, overhead, travel, equipment, and other direct 
costs.  For current costs, each major cost element shall include the appropriate 
supporting schedule identified in the invoice preparation instructions.  
Cumulative charges represent the net sum of current charges by cost element for 
the contract period. 
 
  (c)(1) The charges for subcontracts shall be further detailed in a supporting 
schedule showing the major cost elements for each subcontract.   
 

(2) On a case-by-case basis, when needed to verify the reasonableness of 
subcontractor costs, the Contracting Officer may require that the contractor 
obtain from the subcontractor cost information in the detail set forth in (b)(2). 
 This information should be obtained through a means which maintains 
subcontractor confidentiality (for example, via sealed envelopes), if the 
subcontractor expresses Confidential Business Information (CBI) concerns.  
 
  (d) Invoices or requests for contract financing payment must clearly indicate 
the period of performance for which payment is requested.  Separate invoices or 
requests for contract financing payment are required for charges applicable to 
the basic contract and each option period. 
 
  (e)(1) Notwithstanding the provisions of the clause of this contract at FAR 
52.216-7, Allowable Cost and Payment, invoices or requests for contract financing 
payment shall be submitted once per month unless there has been a demonstrated 
need and Contracting Officer approval for more frequent billings.  When submitted 
on a monthly basis, the period covered by invoices or requests for contractor 
financing payments shall be the same as the period for monthly progress reports 
required under this contract. 
   

(2) If the Contracting Officer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of 
performance as the monthly progress report. 
 
   (3) Where cumulative amounts on the monthly progress report differ from the 
aggregate amounts claimed in the invoice(s) or request(s) for contract financing 
payments covering the same period, the contractor shall provide a reconciliation 
of the difference as part of the payment request. 



 EP-S5-06-02 
 

 
 Page G-6 of 18 
 

 
 
 
G.7 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 
 
  (a) In accordance with paragraph (d) of the "Allowable Cost and Payment" 
clause, the final indirect cost rates applicable to this contract shall be 
established between the Contractor and the appropriate Government representative 
(EPA, other Government agency, or auditor), as provided by FAR 42.703-1(a).  
EPA's procedures require a Contracting Officer determination of indirect cost 
rates for its contracts.  In those cases where EPA is the cognizant agency (see 
FAR 42.705-1), the final rate proposal shall be submitted to the cognizant audit 
activity and to the following: 
 

Environmental Protection Agency  
Chief, Cost and Rate Negotiation Service Center  
Office of Acquisition Management (3802R)  
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W.       
Washington, D. C.  20460  

 
  The Contractor shall also follow the notification and cost impact procedures 
prescribed in paragraph (b) below. 
 
  Where EPA is not the cognizant agency, the final rate proposal shall be 
submitted to the above-cited address, to the cognizant audit agency, and to the 
designated Contracting Officer of the cognizant agency.  Upon establishment of 
the final indirect cost rates, the Contractor shall submit an executed 
Certificate of Current Cost or Pricing Data (see FAR 15.406-2) applicable to the 
data furnished in connection with the final rates to the cognizant audit agency. 
 The final rates shall be contained in a written understanding between the 
Contractor and the appropriate Government representative.  Pursuant to the 
"Allowable Cost and Payment" clause, the allowable indirect costs under this 
contract shall be obtained by applying the final agreed upon rate(s) to the 
appropriate bases. 
 
  (b) Until final annual indirect cost rates are established for any period, the 
Government shall reimburse the Contractor at billing rates established by the 
appropriate Government representative in accordance with FAR 42.704, by means of 
a separate indirect cost rate agreement or a contract modification subject to 
adjustment when the final rates are established.  The established billing rates 
are currently as follows:  
 

 
 

 
Sullivan 

 
Tetra Tech 

 
Cost Center 

 
Fringe Benefits 

 
Fringe Benefits 

 
Period 

 
June 26, 2006 
until Amended 

 
June 26, 2006 
until Amended 

 
Rate 

 
% 

 
% 

 
Base 

 
Direct Labor 

 
Direct Labor 
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Sullivan 

 
Tetra Tech 

 
Cost Center 

 
Overhead 

 
Overhead 

 
Period 

 
June 26, 2006 
until Amended 

 
June 26, 2006 
until Amended 

 
Rate 

 
% 

 
% 

 
Base 

 
Direct Labor 

 
Direct Labor 

 
 

 
Sullivan 

 
Tetra Tech 

 
Cost Center 

 
G&A 

 
G&A 

 
Period 

 
June 26, 2006 
until Amended 

 
June 26, 2006 
until Amended 

 
Rate 

 
% 

 
% 

 
Base 

 
Total Cost 

 
Total Cost 

 
 
 

 
Sullivan 

 
Tetra Tech 

 
Cost Center 

 
Material Handling 

 
N/A 

 
Period 

 
June 26, 2006 until 

Amended 

 
 

 
Rate 

 
% 

 
 

 
Base 

 
Subcontracting Dollars 

 
 

 
  These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to prevent 
substantial overpayment or underpayment. 
 
      (1) For any retroactive indirect cost rate adjustments (i.e.,indirect costs 
already billed), including final indirect cost rate adjustments, the Contractor 
shall provide to the Cost Policy and Rate Negotiation Section, with copies to the 
current EPA Contracting Officers of active contracts, a cost impact statement 
showing the effect of the indirect cost rate changes for each contract.  This 
statement shall compare the cost billed to the cost the Contractor proposes to 
bill. 
 
      (2) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contracting Officers of the new proposed rates when 
it proposes rates to the Cost Policy and Rate Negotiation Section. 
 
      (3) For either prospective or retroactive indirect cost rate adjustments, 
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the Contractor shall provide the Cost Policy and Rate Negotiation Section with 
the names of the current EPA Contracting Officers for the affected contracts. 
 
  (c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract.  The 
Government shall not be obligated to pay the Contractor any additional amount on 
account of indirect costs in excess of the ceiling rates listed below: 
 

Cost Center  N/A 
Period    
Rate     
Base     

 
  The ceiling rates specified above are applicable from the effective date of the 
contract through the end of the period of performance including any option 
periods. 
G.8 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 
 
Project Officer(s) for this contract:    
 
Project Officer: 

Patricia Vogtman  
U.S. Environmental Protection Agency 
Contracts and Assistance Agreements Section (SM-5J) 
77 W. Jackson Blvd. 
Chicago, IL  60604 
Phone No: (312) 886-9553 
FAX No: (312) 886-0186 
E-Mail: vogtman.pat@epa.gov  

 
Alternative Project Officer: 
 

Stephen J. Nathan  
U.S. Environmental Protection Agency 
Contracts and Assistance Agreements Section (SM-5J) 
77 W. Jackson Blvd. 
Chicago, IL  60604 
Phone No: (312) 886-5496 
FAX No: (312) 886-0186 
E-Mail: nathan.steve@epa.gov  

 
Contract Specialist(s) responsible for administering this contract: 
 
Administrative Contracting Officer: 
 

David A. Alberts  
U.S. Environmental Protection Agency 
Acquisition Section (MCC-10J) 
77 W. Jackson Blvd. 
Chicago, IL  60604 
Phone No: (312) 353-2075 
FAX No: (312) 353-1879 
E-Mail: alberts.david@epa.gov  

 
Administrative Contract Specialist: 



 EP-S5-06-02 
 

 
 Page G-9 of 18 
 

 
Donald Anderson 
U.S. Environmental Protection Agency 
Acquisition Section (MCC-10J) 
77 W. Jackson Blvd. 
Chicago, IL  60604 
Phone No: (312) 886-7159 
FAX No: (312) 353-1879 
E-Mail: anderson.donald@epa.gov 

 
 
G.9 ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991) 
 
  (a) The contractor shall submit an allocation report annually on a Federal 
fiscal year (FY) basis.  The purpose of this report is to allocate all payments 
made by EPA to the contractor for non-site-specific activities to the sites 
worked on by the contractor during the FY.  Examples of non-site-specific 
activities include program management, contract fees (base, fixed, and award), 
and other tasks given to the contractor for non-site-specific work.  
 
  (b) Within 90 days after the end of each FY, EPA will provide the contractor 
the total amount of all invoices for the annual allocation period.  The 
contractor shall submit two draft copies of the Annual Allocation Report to EPA 
within 60 days after receipt of the invoice amounts.  The paragraph below titled, 
"Annual Allocation Report", lists the required submissions for the Annual 
Allocation Report.  Attachment G to the contract, titled, "Instructions for 
Performing the Annual Allocation of Non-Site- Specific Costs" provides a detailed 
explanation of each schedule type and steps for completing each schedule.  
 
  (c) The Superfund Accounting Branch of the Financial Management Division (FMD) 
will review the draft report and notify the contractor in writing of any 
corrections required for the final report.  Two copies of the final report 
incorporating all of the necessary corrections are due 30 days after receipt of 
this notice. The final report shall also include a signed statement certifying 
that the data provided to EPA is supported by the contractor's accounting 
records.  NOTE:  These allocations represent changes to EPA's accounting system. 
 No changes should be made to the contractor's accounting system.  
 
  (d) In addition to the two copies of the final reports, the contractor shall 
also submit the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS computer 
disk in a Lotus 1-2-3 or ASCII format.  The reports shall be sent to:  
 

Chief, Superfund Accounting Branch 
Environmental Protection Agency 
Financial Management Division (3303F) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460  

 
  (e) When the contract performance period ends at other than the end of the FY, 
EPA will provide the amount to be allocated 90 days after submission of the last 
invoice following contract expiration.  The time requirements for submission of 
draft and final reports noted in the paragraphs above will apply.  
 
  (f) If the contractor is submitting Annual Allocation Reports on costs incurred 
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during FY 1991 and earlier, the contractor may combine each FY's report into one 
report.  Approval must be granted by the Chief, Superfund Accounting Branch, FMD 
before the reports can be combined.  
 
 
 
Allocation Methodology  
 
Initial Steps:  
 
     Before beginning the allocation process, the contractor must perform four 
tasks:  
 
1)   Reconcile the paid amounts provided by EPA with contractor records,  
 
2)   Identify costs charged to sites with SSIDs and without SSIDs,  
 
 
3)   Redistribute costs for sites which initially did not have SSIDs, but which 
were subsequently assigned an EPA SSID, and 
 
4)   Identify which of the non-site activity costs should be allocated to sites:  
 
     The contractor shall delineate the amount of non-site- specific costs into 
the following non-site categories:  
 
     Program Management - (National & Regional, if applicable) - 
     Payments made to the contractor for the specific management 
     and administration of the contract as a whole.  This 
     includes contract fees except for fees applicable to 
     individual sites.  
 
     Site Support Non-Site Activities - payments for activities 
     which relate to, support, and/or benefit the sites worked on 
     by the contractor.  
 
     Program Wide Non-Site Activities - payments for activities 
     which support the overall Superfund program beyond the sites 
     worked on under this contract; they are global in nature and 
     purpose.  These costs will not be allocated to sites in the 
     annual allocation process.  
 
     Capital Equipment - equipment with an individual cost over 
     $5,000.00 and a useful life of greater than one year. 
 
     Start-up Costs - costs incurred generally in the first year 
     and associated with efforts benefitting the entire contract 
     term, e.g., quality assurance plans.  
 
 
  (g) The contractor shall allocate the non-site activity costs to sites, program 
wide non-site costs, and other appropriations using an allocation method that 
reflects the causal/beneficial relationship of the non-site costs to site costs. 
 The preferred allocation method is a total cost base.  However, with the 
approval of the Chief, Superfund Accounting Branch, FMD, the contractor may use 
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an alternate methodology.  
 
     In addition, special allocations may be required as follows: 
 
     -    All equipment with a unit value of $5,000.00 or greater 
          and a useful life of greater than one year shall be 
          depreciated over its useful life and allocated to 
          sites.  The allocation of amortized equipment costs 
          should reflect equipment usage on the sites.  The 
          preferred depreciation procedure is either a straight- 
          line or actual usage basis.  A depreciation schedule 
          shall be maintained and submitted to EPA at contract 
          expiration.  
 
     -    Start-up costs, if applicable, shall be amortized over 
          the life of the contract.  
 
     -    Payments made for costs incurred in previous fiscal 
          years, if material, shall be allocated in a separate 
          report.  If the contractor is unsure whether a paid 
          amount is material, the contractor should contact the 
          Chief, Superfund Accounting Branch, FMD.  
 
Annual Allocation Report  
 
Required:  
 
      -    Summary of Allocation 
      -    Master Allocation Schedule 
      -    Statement of Allocation Methodology 
      -    Listing of all invoices paid during the Federal fiscal 
           year (with invoice numbers and amounts) 
      -    Certification of Contractor Records - (final report 
           only)  
 
Required if applicable:  
 
      -    Schedule of Start-up Costs 
      -    Schedule of Capital Equipment Depreciation 
      -    Schedule of Non-Site Activities  
 
  (h) The contractor should refer to "Instructions for Performing the Annual 
Allocation of Non-Site-Specific Costs" for a detailed explanation and 
illustration of the allocation process and methodology.  Questions regarding any 
Annual Allocation requirements should be referred to the Chief, Superfund 
Accounting Branch, FMD at (202) 260-9268. 
 
G.10 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984) 
 
  (a)  The Contractor shall submit the information required by the 
"Subcontracts," clause to the Contracting Officer and assigned Project Officer 
The Contracting Officer will provide written notice to the Contractor of his 
decision. 
  
  (b)  Consent is given to issue the following subcontracts:  
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         None 
 
G.11 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984) 
 
  (a) The Government shall deliver to the Contractor the Government-furnished 
data described in the contract.  If the data, suitable for its intended use, is 
not delivered to the Contractor, the Contracting Officer shall equitably adjust 
affected provisions of this contract in accordance with the "Changes" clause 
when:  
 
      (1) The Contractor submits a timely written request for an equitable 
adjustment; and  
 
      (2) The facts warrant an equitable adjustment.  
 
  (b) Title to Government-furnished data shall remain in the Government.  
 
  (c) The Contractor shall use the Government-furnished data only in connection 
with this contract.  
 
  (d) The following data will be furnished to the Contractor on or about the time 
indicated: As specified in the work assignments. 
 
G.12 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 
 
   (a) The contractor shall not fabricate or acquire, on behalf of the 
Government, either directly or indirectly through a subcontract, any item of 
property without written approval from the Contracting officer. 
 
   (b) In accordance with paragraph (a) above, the contractor is authorized to 
acquire and/or fabricate the equipment listed below for use in the performance of 
this contract. The equipment is subject to the provisions of the “Government 
Property” clause. 
   
   (c) The Government will provide the following item(s) of Government property 
to the contractor for use in the performance of this contract. This property 
shall be used and maintained by the contractor in accordance with the provisions 
of the “Government Property” clause. 
 
    (d) The “EPA Contract Property Administration Requirements” provided below 
apply to this contract. 
 

U.S. Environmental Protection Agency 
Property Administration Requirements (PAR) 

 
1. PURPOSE. This document sets forth the requirements for Environmental 
Protection Agency (EPA) contractors in the performance of their Government 
property management responsibilities under contracts with EPA. These requirements 
supplement those contained in the Government property clause(s) in this contract, 
and part 45 of the Federal Acquisition Regulation (FAR). 
 
2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION.  
 
   a. Upon award of a contract, the EPA CO delegates the functions of property 
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administration and plant clearance (disposal) for the contract to the EPA 
Property Administration Office. 
 
   b. For contracts containing significant dollar amounts of Government property 
or contracts that present a high risk to the Government, the EPA Contract 
Property Coordinator (CPC) will re-delegate the contract to the Defense Contract 
Management Agency (DCMA) for property administration and plant clearance.  Upon 
acceptance of that delegation, DCMA will provide notification to the contractor, 
identifying the assigned property administrator (PA) and plant clearance officer 
(PLCO).  Once delegated to DCMA, the DCMA PA is available to the contractor for 
assistance in all matters of property administration. 
 
   c. If the contract is not delegated to DCMA for administration and/or plant 
clearance, any reference to PA and/or PLCO shall be construed to mean EPA CPC. 
 
   d. Notwithstanding the delegation, as necessary, the contractor may contact 
the cognizant EPA CO.  In the event of disagreement between the contractor and 
the EPA CPC or the DCMA PA/PLCO, the contractor should seek resolution from the 
cognizant EPA CO. 
 
 
3. REQUESTS FOR GOVERNMENT PROPERTY. 
 
   a. In accordance with FAR 45.102, the contractor shall furnish all property 
required for performing Government contracts. If a contractor believes that 
Government facilities are required for performance of the contract, the 
contractor shall submit a written request to the CO. At a minimum, the request 
shall contain the following elements: 
 

1. Contract number for which the facilities are required. 
 

2. An item(s) description, quantity and estimated cost. 
 

3. Certification that no like contractor facilities exist which could be 
utilized. 

 
4. A detailed description of the task-related purpose of the facilities. 

 
5. Explanation of negative impact if facilities are not provided by the 
Government. 

 
6. If applicable, recommend the exception under FAR 45.302-1(a) or any 

applicable EPA class deviation (available upon request), and provide any other 
information which would support the furnishing of facilities, including 
contractor-acquired property (CAP). 
 

7. Except when the request is for material, a lease versus purchase 
analysis shall be furnished with the request to acquire property on behalf of the 
Government.  
 
The contractor may not proceed with acquisition of facilities on behalf of the 
Government until receipt of written authorization from the EPA CO. 
 
4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-
furnished property (GFP), the contractor should receive, from the transferor, 
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(either EPA or another contractor) all of the applicable data elements 
(Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt of the property, the 
contractor shall request it from the EPA CO. The CO will attempt to obtain the 
data from the previous property holder, or, if data does not exist, will assist 
the current property holder in estimating the elements. Prior to signing an 
acceptance document for the property, the receiving contractor should perform a 
complete inventory of the property. Responsibility, as well as accountability, 
passes with the signed acceptance.  
 
   When, at the written direction of the EPA CO, the contractor transfers GFP to 
another contractor, or another Agency, the contractor shall provide the 
applicable data elements (Attachment 1 of this clause). Upon return of the 
property to EPA, the same data must be provided by the contractor to the EPA CO. 
 
5. RECORDS OF GOVERNMENT PROPERTY. 
 
   a. In accordance with FAR 45.505 and 45.505-1, the contractor shall establish 
and maintain adequate property records for all Government property, regardless of 
value, including property provided to and in the possession of a subcontractor. 
Material (supplies) provided by the Government or acquired by the contractor and 
billed as a direct charge to the Government is Government 
property and records must be established as such. 
 
   b. The contractor shall establish and maintain the official Government 
property record. (If the contract contains the FAR Clause 52.245-1, the 
Government will maintain the official Government property records.) Such records 
shall contain the applicable data elements (Attachment 1 of this clause) for all 
items of Government property regardless of cost. 
 
   c. The Contractor shall identify all Superfund property and designate it as 
such both on the item and on the official Government property record. If it is 
not practicable to tag the item, the contractor shall write the ID number on a 
tag, card or other entity that may be kept with the item or in a file. 
 
   d. Support documentation used for posting entries to the property record shall 
provide complete, current and auditable data.  Entries shall be posted to the 
record in a timely manner following an action. 
 
   e. For Government vehicles, in addition to the data elements required by EPA, 
the contractor shall also comply with the General Services Administration (GSA) 
and Department of Energy (DOE) record and report requirements supplied with all 
EPA provided motor vehicles. If the above requirements were not provided with the 
vehicle, the contractor shall notify the EPA CO. 
 
   f. When Government property is disclosed to be in the possession or control of 
the contractor but not provided under any contract, the contractor shall record 
and report the property in accordance with FAR 45.502(f) and (h). 
 
6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete 
physical inventory of EPA property at least once per year, unless otherwise 
directed by the PA. Reconciliation shall be completed within 30 calendar days of 
inventory completion. The contractor shall report the results of the inventory, 
including any discrepancies, to the DCMA PA upon completion of the 
reconciliation.  The contractor's records shall indicate the completion date of 
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the inventory.  
 
See section 9 herein, Contract Closeout, for information on final inventories. 
 
7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA requires 
an annual summary report, for each contract, by contract number, of Government 
property in the contractor's possession as of September 30 each year. 
   a. For each classification listed in FAR 45.505-14(a), except material, the 
contractor shall provide the total acquisition cost and total quantity. If there 
are zero items in a classification, or if there is an ending balance of zero, the 
classification must be listed with zeros in the quantity and acquisition cost 
columns. 
 
   b. For material, the contractor shall provide the total acquisition cost only. 
 
   c. Property classified as equipment, Superfund site equipment, and special 
test equipment, for the purpose of this report, must be reported on two separate 
lines. The first line shall include the total acquisition cost and quantity of 
all items or systems with a unit acquisition cost of $25,000 or more. The second 
line shall include the total acquisition cost and quantity of all items with a 
unit acquisition cost of less than $25,000. 
 
   d. For items comprising a system, which is defined as “a group of interacting 
items functioning as a complex whole,” the contractor may maintain the record as 
a system noting all components of the system under the main component or maintain 
individual records for each item. However, for the annual report of Government 
property the components must be reported as a system with one total dollar amount 
for the system, if that system total is $25,000 or more. 
 
   e. These reports are due at EPA no later than October 5 of each year.  If 
October 5 is not a business day, the report is due on the first business day 
following October 5. 
 
   f. Distribution shall be as follows: 
 

Original to: EPA CPC 
 

1 copy:  DCMA PA, if contract is administered by DCMA 
 
   g. EPA Contractors are required to comply with GSA's and DOE's special 
reporting requirements for motor vehicles. A statement of these requirements will 
be provided by the EPA Facility Management and Services Division (FMSD) 
concurrent with receipt of each vehicle. 
 
   h. The contractor shall provide detailed reports on an as-needed basis, as may 
be requested by the CO or the PA. 
 
 
8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of 
three distinct phases: identification of excess property, reporting of excess 
property, and final disposition. 
 
   a. Identification of Excess Property. The disposition process begins with the 
contractor identifying Government property that is excess to its contract. 
Effective contractor property control systems provide for disclosing excesses as 
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they occur. Once inactive Government property has been determined to be excess to 
the contract to which it is accountable, it must be screened against the 
contractor's other EPA contracts for further use. If the property may be 
reutilized, the contractor shall notify the CO in writing.  Government property 
will be transferred to other contracts only when the COs on both the current 
contract and the receiving contract authorize such a transfer in writing. 
 
   b. Reporting Excess Government Property. Excess Government property shall be 
reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF Forms 
1426-1434) provide the format for reporting of excess Government property. 
Instructions for completing the forms are located at FAR 45.606-5 and samples may 
be found in FAR 53.301-1426 thru 1434. Inventory schedules shall be forwarded to 
the DCMA PLCO with a copy to the EPA CO. The cover letter, which accompanies the 
inventory schedules, must include the EPA CO's name, address and telephone 
number. Inventory schedules must also contain a notification if the property is 
Superfund property. If the property is Superfund property, the contractor must 
also prominently include the following language on the inventory schedule: “Note 
to PLCO: Reimbursement to the EPA Superfund is required.” When requested, by the 
PLCO or the CO, the contractor will provide the fair market value for those items 
requested. 
 
   c. Disposition Instructions. 
 

1. If directed in writing by the EPA CO, the contractor will retain all or 
part of the excess Government property under the current contract for possible 
future requirements. The contractor shall request, from the PLCO, withdrawal from 
the inventory schedule of those items to be retained. 
 

2. If directed in writing by the EPA CO, the contractor shall transfer the 
property to another EPA contractor. The contractor will transfer the property by 
shipping it in accordance with the instructions provided by the CO. The 
contractor shall request, from the PLCO, withdrawal from the inventory schedule 
of those items to be transferred. Further, the contractor shall notify the CO 
when the transfer is complete. 
 

3. If directed in writing by the EPA CO, the contractor shall transfer the 
property to EPA. The contractor shall ship/deliver the property in accordance 
with the instructions provided by the CO. The contractor will request, from the 
PLCO, withdrawal from the inventory schedule of those items to be transferred to 
EPA. Further, the contractor shall notify the CO when the transfer is complete. 
 

4. The contractor will ship the property elsewhere if directed, in writing, 
by the PLCO. 
 

5. The PLCO will either conduct the sale or instruct the contractor to 
conduct a sale of surplus property. The contractor will allow prospective bidders 
access to property offered for sale.  
 

6. Property abandoned by the PLCO on the contractor's site must be disposed 
of in a manner that does not endanger the health and safety of the public. 
 

7. To effect transfer of accountability, the contractor shall provide the 
recipient of the property with the applicable data elements set forth in 
Attachment 1 of this clause. The contractor shall also obtain either a signed 
receipt from the recipient, or proof of shipment. The contractor shall update the 
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official Government property record to indicate the disposition of the item and 
to close the record. 
 
9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of all 
Government property at contract completion and the results, including any 
discrepancies, shall be reported to the DCMA PA. In the case of a terminated 
contract, the contractor shall comply with the inventory requirements set forth 
in the applicable termination clause. The results of the inventory, as well as a 
detailed inventory listing, must be forwarded to the CO. For terminated 
contracts, the contractor will conduct and report the inventory results as 
directed by the CO.  
 
   However, in order to expedite the disposal process, contractors may be 
required to, or may elect to submit to the CO, an inventory schedule for disposal 
purposes up to six (6) months prior to contract completion. If such an inventory 
schedule is prepared, the contractor must indicate the earliest date that each 
item may be disposed.  
 
   The contractor shall update all property records to show disposal action. The 
contractor shall notify the DCMA PA, in writing, when all work has been completed 
under the contract and all Government property accountable to the contract has 
been disposed. 
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Attachment 1 

 
REQUIRED DATA ELEMENTS.  Where applicable (all elements are not applicable to 
material) the contractor is required to maintain, at a minimum, the information 
related to the following data elements for EPA Government property:  
 

Contractor Identification/Tag Number;  
Description;  
Manufacturer;  
Model;  
Serial Number;  
Acquisition Date;  
Date received;  
Acquisition Cost*;  
Acquisition Document Number;  
Location;  
Contract Number;  
Account Number (if supplied);  
Superfund (Yes/No);  
Inventory Performance Date;  
Disposition Date. 

 
   * Acquisition cost shall include the price of the item plus all taxes, 
transportation and installation charges allocable to that item. 
 
NOTE:  For items comprising a system which is defined as, “a group of interacting 
items functioning as a complex whole,” the contractor may maintain the record as 
a system noting all components of the system under the main component or maintain 
individual records for each item. However, for the Annual Report of Government 
Property, the components must be reported as a system with one total dollar 
amount for the system, if that system total is $25,000 or more. 
    
 
G.13 DESIGNATION OF PROPERTY ADMINISTRATOR  (EP 52.245-140) (SEP 1994) 
 
  The contract property administrator, EPA Contract Property Coordinator (CPC) is 
Barry M Sherr, he can be reached at: 
 

EPA Property Administration Office 
Attn: Barry M. Sherr (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460-0001 

 
Office Phone: (202) 564-2764 
Office Fax: (202) 564-2474 
Email: sherr.barry@epa.gov 

 
is the Contracting Officer's designated representative on property matters.  The 
Contractor shall furnish all required information on property to the property 
administrator. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 
 
 
 
H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 

1552.203-71) (AUG 2000) 
 
   (a) For EPA contracts valued at $1,000,000 or more including all contract 
options, the contractor shall prominently display EPA Office of Inspector General 
Hotline posters in contractor facilities where the work is performed under the 
contract. 
 
   (b) Office of Inspector General hotline posters may be obtained from the EPA 
Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, 
NW, Washington, DC 20460, or by calling (202) 260-5113. 
 
   (c) The Contractor need not comply with paragraph (a) of this clause if it has 
established a mechanism, such as a hotline, by which employees may report 
suspected instances of improper conduct, and provided instructions that encourage 
employees to make such reports.  
 
H.2 PRINTING (EPAAR 1552.208-70) (OCT 2000) 
 
   (a) Definitions. 
   “Printing” is the process of composition, plate making, presswork, binding and 
microform; or the end items produced by such processes and equipment. Printing 
services include newsletter production and periodicals which are prohibited under 
EPA contracts. 
    “Composition” applies to the setting of type by hot-metal casting, photo 
typesetting, or electronic character generating devices for the purpose of 
producing camera copy, negatives, a plate or image to be used in the production 
of printing or microform. 
    “Camera copy” (or “camera-ready copy”) is a final document 
suitable for printing/duplication. 
    “Desktop Publishing” is a method of composition using computers with the 
final output or generation of camera copy done by a color inkjet or color laser 
printer. This is not considered “printing.” However, if the output from desktop 
publishing is being sent to a typesetting device (i.e., Linotronic) with camera 
copy being produced in either paper or negative format, these services are 
considered “printing”. 
    “Microform” is any product produced in a miniaturized image format, for mass 
or general distribution and as a substitute for conventionally printed material. 
Microform services are classified as printing services and includes microfiche 
and microfilm. The contractor may make up to two sets of microform files for 
archival purposes at the end of the contract period of performance. 
    “Duplication” means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such as 
a negative or plate. 
    “Requirement” means an individual photocopying task. (There may be multiple 
requirements under a Work Assignment or Delivery Order. Each requirement would be 
subject to the photocopying limitation of 5,000 copies of one page or 25,000 
copies of multiple pages in the aggregate per requirement). 
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    (b) Prohibition. 
    The contractor shall not engage in, nor subcontract for, any printing in 
connection with the performance of work under this contract. Duplication of more 
than 5,000 copies of one page or more than 25,000 copies of multiple pages in the 
aggregate per requirement constitutes printing. The intent of the limitation is 
not to allow the duplication of final documents for use by the Agency. In 
compliance with EPA Order 2200.4a, EPA Publication Review Procedure, the Office 
of Communications, Education, and Media Relations is responsible for the review 
of materials generated under a contract published or issued by the Agency under a 
contract intended for release to the public. 
 
   (c) Affirmative Requirements. 

(1) Unless otherwise directed by the contracting officer, the contractor 
shall use double-sided copying to produce any progress report, draft report or 
final report. 
 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the 
minimum content standards for paper and paper products as set forth in EPA's Web 
site for the Comprehensive Procurement Guidelines at: http://www.epa.gov/cpg/. 
 
   (d) Permitted Contractor Activities. 

(1) The prohibitions contained in paragraph (b) do not preclude writing, 
editing, or preparing manuscript copy, or preparing related illustrative material 
to a final document (camera-ready copy) using desktop publishing. 
 

(2) The contractor may perform a requirement involving the duplication of 
less than 5,000 copies of only one page, or less than 25,000 copies of multiple 
pages in the aggregate, using one color (black), so long as such pages do not 
exceed the maximum image size of 10\3/4\ by 14\1/4\ inches, or 11 by 17 paper 
stock. Duplication services below these thresholds are not considered printing. 
If performance of the contract will require duplication in excess of these 
limits, contractors must immediately notify the contracting 
officer in writing. EPA may then seek a waiver from the Joint Committee on 
Printing, U. S. Congress. The intent of the limitation is to allow ``incidental'' 
duplication (drafts, proofs) under a contract. The intent of the limitation is 
not to allow the duplication of copies of final documents for use by the Agency 
or as distributed as instructed by the Agency. 
 

(3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate using color copier 
technology, so long as such pages do not exceed the maximum image size of 10\3/4\ 
by 14\1/4\ inches, or 11 by 17 paper stock. Duplication services below these 
thresholds are not considered printing. If performance of the contract will 
require duplication in excess of these limits, contractors must immediately 
notify the contracting officer in writing. EPA may then seek a 
waiver from the Joint Committee on Printing, U. S. Congress. 
 

(4) The contractor may perform the duplication of no more than a total of 
100 diskettes or CD-ROM's. Duplication services below these thresholds are not 
considered printing. If performance of the contract will require duplication in 
excess of these limits, contractors must immediately notify the contracting 
officer in writing. EPA may then seek a waiver from the Joint Committee on 
Printing, U. S. Congress. 
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   (e) Violations. 
    The contractor may not engage in, nor subcontract for, any printing in 
connection with the performance of work under the contract. The cost of any 
printing services in violation of this clause will be disallowed, or not accepted 
by the Government. 
 
   (f) Flowdown Provision. 
    The contractor shall include in each subcontract which may involve a 
requirement for any printing/duplicating/copying a provision substantially the 
same as this clause. 
 
H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
 
  (a) The Contractor warrants that, to the best of the Contractor's knowledge and 
belief, there are no relevant facts or circumstances which could give rise to an 
organizational conflict of interest, as defined in FAR Subpart 9.5, or that the 
Contractor has disclosed all such relevant information. 
 
  (b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, no 
actual or potential conflict of interest exists or to identify to the Contracting 
Officer any actual or potential conflict of interest the firm may have.  In 
emergency situations, however, work may begin but notification shall be made 
within five (5) working days.  
 
  (c) The Contractor agrees that if an actual or potential organizational 
conflict of interest is identified during performance, the Contractor will 
immediately make a full disclosure in writing to the Contracting Officer.  This 
disclosure shall include a description of actions which the Contractor has taken 
or proposes to take, after consultation with the Contracting Officer, to avoid, 
mitigate, or neutralize the actual or potential conflict of interest.  The 
Contractor shall continue performance until notified by the Contracting Officer 
of any contrary action to be taken.  
 
  (d) Remedies - The EPA may terminate this contract for convenience, in whole or 
in part, if it deems such termination necessary to avoid an organizational 
conflict of interest.  If the Contractor was aware of a potential organizational 
conflict of interest prior to award or discovered an actual or potential conflict 
after award and did not disclose it or misrepresented relevant information to the 
Contracting Officer, the Government may terminate the contract for default, debar 
the Contractor from Government contracting, or pursue such other remedies as may 
be permitted by law or this contract.  
 
  (e) The Contractor agrees to insert in each subcontract or consultant agreement 
placed hereunder, except for subcontracts or consultant agreements for well 
drilling, fence erecting, plumbing, utility hookups, security guard services, or 
electrical services, provisions which shall conform substantially to the language 
of this clause, including this paragraph (e), unless otherwise authorized by the 
Contracting Officer.  
 
H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 

1552.209-73) (MAY 1994) 
 
  (a) In addition to the requirements of the contract clause entitled 
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"Organizational Conflicts of Interest," the following provisions with regard to 
employee personnel performing under this contract shall apply until the earlier 
of the following two dates: the termination date of the affected employee(s) or 
the expiration date of the contract.  
 
  (b) The Contractor agrees to notify immediately the EPA Project Officer and the 
Contracting Officer of (1) any actual or potential personal conflict of interest 
with regard to any of its employees working on or having access to information 
regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding 
this contract, when such conflicts have been reported to the Contractor.  A 
personal conflict of interest is defined as a relationship of an employee, 
subcontractor employee, or consultant with an entity that may impair the 
objectivity of the employee, subcontractor employee, or consultant in performing 
the contract work.  
 
  (c) The Contractor agrees to notify each Project Officer and Contracting 
Officer prior to incurring costs for that employee's work when an employee may 
have a personal conflict of interest. In the event that the personal conflict of 
interest does not become known until after performance on the contract begins, 
the Contractor shall immediately notify the Contracting Officer of the personal 
conflict of interest.  The Contractor shall continue performance of this contract 
until notified by the Contracting Officer of the appropriate action to be taken.  
 
  (d) The Contractor agrees to insert in any subcontract or consultant agreement 
placed hereunder, except for subcontracts or consultant agreements for well 
drilling, fence erecting, plumbing, utility hookups, security guard services, or 
electrical services, provisions which shall conform substantially to the language 
of this clause, including this paragraph (d), unless otherwise authorized by the 
Contracting Officer.  
 
H.5 LIMITATION OF FUTURE CONTRACTING (RAC) 
 
  (a) The parties to this contract agree that the Contractor will be restricted 
in its future contracting in the manner described below. Except as specifically 
provided in this clause, the Contractor shall be free to compete for contracts on 
an equal basis with other companies. 
 
  (b) The Contractor will be ineligible to enter into a contract for remedial 
action projects for which the Contractor has developed the statement of work or 
the solicitation package. 
 
  (c) The following applies when work is performed under this contract: Unless 
prior written approval is obtained from the cognizant EPA Contracting Officer, 
the Contractor, during the life of the work assignment, task order, or tasking 
document and for a period of five (5) years after the completion of the work 
assignment, task order, or tasking document, agrees not to enter into a contract 
with or to represent any party, other than EPA, with respect to: (1) any work 
relating to CERCLA activities which pertain to a site where the Contractor 
previously performed work for EPA under this contract; or (2) any work that may 
jeopardize CERCLA enforcement actions which pertain to a site where the 
Contractor previously performed work for the EPA under this contract. 
 
  (d) The Contractor and any subcontractors, during the life of this contract, 
shall be ineligible to enter into an EPA contract or a subcontract under an EPA 
contract, which supports EPA’s performance of Superfund Headquarters policy work 
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including support for the analysis and development of regulations, policies, or 
guidance that govern, affect, or relate to the conduct of response action 
activities, unless otherwise authorized by the Contracting Officer. Examples of 
such contracts include, but are not limited to, Superfund Management and 
Analytical support contracts, and Superfund Technical and Analytical support 
contracts. 
 
  (e) The Contractor agrees in advance that if any bids/proposals are submitted 
for any work that would require written approval of the Contracting Officer prior 
to entering into a contract subject to the restrictions of this clause, then the 
bids/proposals are submitted at the Contractor's own risk. Therefore, no claim 
shall be made against the Government to recover bid/proposal costs as a direct 
cost whether the request for authorization to enter into the contract is denied 
or approved. 
 
  (f) To the extent that the work under this contract requires access to 
proprietary or confidential business or financial data of other companies, and as 
long as such data remains proprietary or confidential, the Contractor shall 
protect such data from unauthorized use and disclosure. 
 
  (g) The Contractor agrees to insert in each subcontract or consultant agreement 
placed hereunder, except for subcontracts or consultant agreements for 
nondiscretionary technical or engineering services, including treatability 
studies, well drilling, fence erecting, plumbing, utility hookups, security guard 
services, or electrical services, provisions which shall conform substantially to 
the language of this clause, including this paragraph (g) unless otherwise 
authorized by the Contracting Officer. The Contractor may request in writing that 
the Contracting Officer exempt from this clause a particular subcontract or 
consultant agreement for nondiscretionary technical or engineering services not 
specifically listed above, including laboratory analysis. The Contracting Officer 
will review and evaluate each request on a case-by-case basis before approving or 
disapproving the request. 
 
  (h) If the Contractor seeks an expedited decision regarding its initial future 
contracting request, the Contractor may submit its request to both the 
Contracting Officer and the next administrative level within the Contracting 
Officer's organization. 
 
  (i) A review process available to the Contractor when an adverse determination 
is received shall consist of a request for reconsideration to the Contracting 
Officer or a request for review submitted to the next administrative level within 
the Contracting Officer's organization. An adverse determination resulting from a 
request for reconsideration by the Contracting Officer will not preclude the 
contractor from requesting a review by the next administrative level. Either a 
request for review or a request for reconsideration must be submitted to the 
appropriate level within 30 calendar days after receipt of the initial adverse 
determination.   
 
 
H.6 CONTRACTOR PERFORMANCE EVALUATIONS 
 
   The contracting officer shall complete a Contractor Performance Report 
(Report) within ninety (90) business days after the end of each 12 months of 
contract performance (interim Report) or after the last 12 months (or less) of 
contract performance (final Report) in accordance with EPAAR 1509.170-5. The 
contractor shall be evaluated based on the following ratings:  
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0 = Unsatisfactory,  
1 = Marginal, 
2 = Satisfactory, 
3 = Very Good,  
4 = Exceptional,  
N/A = Not Applicable. 

 
   The contractor may be evaluated based on the following performance categories:  
 

Quality,  
Cost Control,  
Timeliness of Performance,  
Business Relations,  
Compliance with Labor Standards,  
Compliance with Safety Standards, and  
Meeting Small Disadvantaged Business Subcontracting Requirements. 

 
   (a) The contracting officer shall initiate the process for completing interim 
Reports within five (5) business days after the end of each 12 months of contract 
performance by requesting the project officer to evaluate contractor performance 
for the interim Report. In addition, the contracting officer shall initiate the 
process for completing final Reports within five (5) business days after the last 
12 months (or less) of contract performance by requesting the project officer to 
evaluate contractor performance for the final Report. The final Report shall 
cover the last 12 months (or less) of contract performance. Within thirty (30) 
business days after the project officer receives a request from the contracting 
officer to complete an evaluation, the project officer shall: 
 

(1) Complete a description of the contract requirements; 
 

(2) Evaluate contractor performance and assign a rating for quality, cost 
control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories (including a narrative 
for each rating); 
 
     (3) Provide any information regarding subcontracts, key personnel, and 
customer satisfaction; 
 
     (4) Assign a recommended rating for the business relations performance 
category (including a narrative for the rating); and 
 
     (5) Provide additional information appropriate for the evaluation or future 
evaluations. 
 
   (b) The contracting officer shall: 
 

(1) Ensure the accuracy of the project officer's evaluation by verifying 
that the information in the contract file corresponds with the designated project 
officer's ratings;  
 

(2) Assign a rating for the business relations and meeting small 
disadvantaged business subcontracting requirements performance categories 
(including a narrative for each rating). 
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     (3) Concur with or revise the project officer's ratings after consultation 
with the project officer; 

(4) Provide any additional information concerning the quality, cost 
control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories if deemed  appropriate 
for the evaluation or future evaluations (if any), and provide any information 
regarding subcontracts, key personnel, and customer satisfaction; and 
 
     (5) Forward the Report to the contractor within ten (10) business days 
after the contracting officer receives the project officer's evaluation. 
 
   (c) The contractor shall be granted thirty (30) business days from the date of 
the contractor's receipt of the Report to review and provide a response to the 
contracting officer regarding the contents of the Report. The contractor shall: 
 
     (1) Review the Report; 
 
     (2) Provide a response (if any) to the contracting officer on company 
letter head or electronically; 
 
     (3) Complete contractor representation information; and 
 
     (4) Forward the Report to the contracting officer within the designated 
thirty (30) business days. 
 
   (d) The contractor's response to the Report may include written comments, 
rebuttals (disagreements), or additional information. If the contractor does not 
respond to the Report within the designated thirty (30) business days, the 
specified ratings in the Report are deemed appropriate for the evaluation period. 
In this instance, the contracting officer shall complete the Agency review and 
sign the Report within three (3) business days after expiration of the specified 
30 business days. 
     
   (e) If the contractor submits comments, rebuttals (disagreements), or 
additional information to the contracting officer which contests the ratings, the 
contracting officer, in consultation with the project officer, shall initially 
try to resolve the disagreement(s) with the contractor. 
 
   (f) If the disagreement(s) is (are) not resolved between the contractor and 
the contracting officer, the contracting officer shall provide a written 
recommendation to one level above the contracting officer for resolution as 
promptly as possible, but no later than five (5) business days after the 
contracting officer is made aware that the disagreement(s) has (have) not been 
resolved with the contractor. The individual who is one level above the  
contracting officer shall: 
     
     (1) Review the contracting officer's written recommendation; and 
 
     (2) Provide a written determination to the contracting officer for summary 
ratings (ultimate conclusion for ratings pertaining to the performance period 
being evaluated) within five (5) business days after the individual one level 
above the contracting officer receives the contracting officer's written 
recommendation. 
 
   (g) If the disagreement is resolved, the contracting officer shall complete 
the Agency review and sign the Report within three (3) business days after 
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consultation. 
 
   (h) The contracting officer shall complete the Agency review and sign the 
Report within three (3) business days after the contracting officer receives a 
written determination for summary ratings from one level above the contracting 
officer. 
 
   (i) An interim or final Report is considered completed after the contracting 
officer signs the Report. The contracting officer must provide a copy of 
completed Reports (interim and final) to the contractor within two (2) business 
days after completion.  
 
H.7 OPTION TO EXTEND THE TERM OF THE CONTRACT-- COST-PLUS-AWARD-FEE CONTRACT 

(EPAAR 1552.217-72) (APR 1984) 
 
  The Government has the option to extend the term of this contract for 1 
additional periods.  If more than 60 days remain in the contract period of 
performance, the Government, without prior written notification, may exercise 
this option by issuing a contract modification.  To exercise this option within 
the last 60 days of the period of performance, the Government must provide to the 
Contractor written notification prior to that last 60-day period. This 
preliminary notification does not commit the Government to exercising the option.  
 
  Use of an option will result in the following contract modifications:  
 
  (a) The "Period of Performance" clause will be amended to cover:  
 
 

Period 
 

Start Date 
 

End Date 
 

Option Period 
 

June 26, 2011 
 

June 25, 2016 

 
  (b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a 
new and separate level of effort of 50,000 direct labor hours.  
 
  (c) The "Estimated Cost Base Fee and Award Fee" clause will be amended to 
reflect increased estimated costs and base fee and award fee pool for each option 
period as follows: 
 
 
 

 
Estimated 

Costs 

 
 

Base Fee 

 
 

Award Fee 

 
Estimated 

Cost plus fee 
 
Term Form (less 
Subcontracting Pool)     

 
  (d) If this contract contains "not to exceed amounts" for elements of other 
direct costs (ODC), those amounts will be increased as follows:  
 

Not Applicable 
 
H.8 OPTION FOR INCREASED QUANTITY - COMPLETION CEILING 
 
  (a) By issuing a contract modification, the Government may increase the completion form ceiling as follows: 
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(1)  Base Period.  The Completion Form ceiling may be increased in multiples of $5,000,000, to a 
maximum of $XXX.  The Government may issue a total of 7 incremental options to increase the Completion 
Form ceiling.  The total ceiling dollars available during the Base Period shall not exceed the $35,000,000. 
 

(2)  Option Period.  The Completion Form ceiling may be increased in multiples of $5,000,000, to a 
maximum of $XXX.  The Government may issue a total of 7 incremental options to increase the Completion 
Form ceiling.  The total ceiling dollar available during the Option Period shall not exceed $35,000,000.  
 
  (b) If the Government exercises these incremental options, the following increases will be incorporated into 
the contract: 
 
 
Increments 

 
Estimated Costs 

 
Fee Pool* 

  
Total 

 
Base Period   (1-7) 
 
Option Period (1-7) 

* The base and award fee will be established during the negotiations of the Work Assignment Plan.  The base 
fee under no circumstances will exceed XX%. 
 
(c) When these incremental options are exercised, the clause entitled "Estimated Cost, Base Fee, and Award 
Fee," and the clause entitled “Completion Form Ceiling,” will be modified accordingly.  
 
H.9 OPTION FOR INCREASED QUANTITY - TERM FORM SEGMENT 
 
  (a) By issuing a contract modification, the Government may increase the estimated level of effort as follows : 
 

(1) Base Period.  For the Term Form Segment, the Government may issue a maximum of 16 
incremental options to increase the level of effort in multiples of 10,000 direct labor hours during the Base 
Period for a maximum of 160,000 optional direct labor hours.  The total number of direct labor hours ordered 
during the Base Period, including all incremental option quantities, shall not exceed 210,000 hours, except as 
provided in Clause B.1, paragraph (c).  
 

(2) Option Period.  For the Term Form Segment, the Government may issue a maximum of 16 
incremental options to increase the level of effort in multiples of 10,000 direct labor hours during the Option 
Period for a maximum of 160,000 optional direct labor hours.  The total number of direct labor hours ordered 
during the Option Period, including all incremental option quantities, shall not exceed 210,000 hours, except as 
provided in Clause B.1, paragraph (c). 
 
(b) If the Government exercises these incremental options, the following increases will be incorporated into the 
contract:: 
 

 
 
Increments 

 
Estimated 

Costs 

 
Base 
Fee 

 
Award 

Fee 

 
 

Total 
 
Base Period  (1-16) 
 
Option Period(1-16) 

 
 
(c) When these incremental options are exercised, paragraph (a) of the “Level of Effort Clause” and the 



 EP-S5-06-02 
 

 
 Page H-10 of 33 
 

“Estimated Cost, Base Fee and Award Fee” clause will be modified accordingly. 
 
H.10 OPTION FOR INCREASED QUANTITY - SUBCONTRACTING POOL 
 
  (a)  By issuing a contract modification, the Government may increase the Subcontracting Pool ceiling as 
follows:  
 

(1) Base Period.  The Subcontracting Pool may be increased in multiples of $5,000,000, to a 
maximum of $XXX.  The Government may issue a total of 25 incremental options to increase the 
Subcontracting Pool ceiling.  The total Subcontracting Pool dollars available during the Base Period shall not 
exceed $125,000,000. 
 

(2) Option Period.  The Subcontracting Pool may be increased in multiples of $5,000,000, to a 
maximum of $XXX.  The Government may issue a total of 25 incremental options to increase the 
Subcontracting Pool ceiling.  The total Subcontracting Pool dollars available during the Option Period shall not 
exceed $125,000,000. 
 
  (b)  If the Government exercises these incremental options, the following increases will be incorporated into 
the contract: 
 

 
Increments 

 
Estimated Costs 

 
Base Fee 

 
Award Fee 

 
Total 

 
Base Period   (1-25) 

  

 
Option Period (1-25) 

  

 
  (c) When these incremental options are exercised, the clause entitled "Estimated Cost, Base Fee, and Award 
Fee" and the clause entitled “Subcontracting Pool - Term Form Segment” will be modified accordingly. 
 
 
H.11 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR 

1990) 
 
  (a) (1) "Rural area small business concern," as used in this clause, means a 
small business concern that is located and conducts its principal operations in a 
rural geographic area (county or parish) listed in the Small Business 
Administration's Listing of Non-Metropolitan Rural Counties by State.  
 
  (a) (2) "Small business concern," as used in this clause, means a concern, 
including its affiliates, that is independently owned and operated, not dominant 
in the field of operation in which it is bidding on government contracts, and 
qualified as a small business under the criteria and size standard in 13 CFR 121.  
 
  (b) It is the policy of the Environmental Protection Agency (EPA) that rural 
area small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts awarded by EPA.  
 
  (c) The contractor shall use its best efforts to give rural area small business 
concerns the opportunity to participate in the subcontracts it awards to the 
fullest extent consistent with efficient performance of this contract.  
  (d) The contractor shall incorporate the substance of this clause in any 
subcontract that may provide for additional subcontracting opportunities.    
 



 EP-S5-06-02 
 

 
 Page H-11 of 33 
 

H.12 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP 
52.219-115) (JUL 1991) 

 
  (a) It is the Policy of the Environmental Protection Agency that historically 
black colleges and universities shall have the maximum practicable opportunity to 
participate in performing contracts awarded by the Agency.  
 
  (b) The Contractor shall use its best efforts to give historically black 
colleges and universities the opportunity to participate in any subcontracts 
awarded to the fullest extent consistent with efficient performance of this 
contract.  
 
  (c) The contractor shall incorporate the substance of this clause in any 
subcontract which may provide for additional subcontracting opportunities.  
 
H.13 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994) 
 
 (a) The Contractor recognizes that Contractor employees in performing this 
contract may have access to data, either provided by the Government or first 
generated during contract performance, of a sensitive nature which should not be 
released to the public without Environmental Protection Agency (EPA) approval.  
Therefore, the Contractor agrees to obtain confidentiality agreements from  all 
of its employees working on requirements under this contract. 
 
  (b) Such agreements shall contain provisions which stipulate that each employee 
agrees that the employee will not disclose, either in whole or in part, to any 
entity external to EPA, the Department of Justice, or the Contractor, any 
information or data (as defined in FAR Section 27.401) provided by the Government 
or first generated by the Contractor under this contract, any site-specific cost 
information, or any enforcement strategy without first obtaining the written 
permission of the EPA Contracting Officer.  If a contractor, through an employee 
or otherwise, is subpoenaed to testify or produce documents, which could result 
in such disclosure, the Contractor must provide immediate advance notification to 
the EPA so that the EPA can authorize such disclosure or have the opportunity to 
take action to prevent such disclosure.  Such agreements shall be effective for 
the life of the contract and for a period of five (5) years after completion of 
the contract. 
 
  (c) The EPA may terminate this contract for convenience, in whole or in part, 
if it deems such termination necessary to prevent the unauthorized disclosure of 
information to outside entities.  If such a disclosure occurs without the written 
permission of the EPA Contracting Officer, the Government may terminate the 
contract, for default or convenience, or pursue other remedies as may be 
permitted by law or this contract. 
 
  (d) The Contractor further agrees to insert in any subcontract or consultant 
agreement placed hereunder, except for subcontracts or consultant agreements for 
well drilling, fence erecting, plumbing, utility hookups, security guard 
services, or electrical services, provisions which shall conform substantially to 
the language of this clause, including this paragraph, unless otherwise 
authorized by the Contracting Officer.  
 
 
H.14 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000) 
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   (a)(1) Except as provided in subparagraph (2) below, the Contractor shall 
provide and maintain workers' compensation, employer's liability, comprehensive 
general liability (bodily injury), and comprehensive automobile liability (bodily 
injury and property damage) insurance, and such other insurance as the 
Contracting officer may require under this contract. 
 

(2) The Contractor may, with the approval of the Contracting officer, 
maintain a self-insurance program; provided that, with respect to workers' 
compensation, the Contractor is qualified pursuant to statutory authority. 
 

(3) All insurance required by this paragraph shall be in a form and amount 
and for those periods as the Contracting officer may require or approve and with 
insurers approved by the Contracting officer. 
 
   (b) The Contractor agrees to submit for the Contracting officer's approval, to 
the extent and in the manner required by the Contracting officer, any other 
insurance that is maintained by the Contractor in connection with the performance 
of this contract and for which the Contractor seeks reimbursement. 
 
   (c) The Contractor shall be reimbursed for that portion of the reasonable cost 
of insurance allocable to this contract, and required or approved under this 
clause, in accordance with its established cost accounting practices. 
 
H.15 STATE AND LOCAL TAXES 
 
  In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any subcontractor under this contract 
shall not be reimbursed for payment of any State and local taxes for which an exemption is available.  The 
Contractor is responsible for determining the availability of State and local tax exemptions and obtaining such 
exemptions, if available.  The Contractor shall include this clause, suitably modified to identify the parties, in all 
subcontracts at any tier.  The Contractor shall notify the Contracting Officer if problems arise in obtaining a 
State and local tax exemption.  The contractor may seek a waiver by the Contracting Officer from this 
requirement if the administrative burden of seeking an exemption appears to outweigh the potential savings to 
the Government.     
 
H.16 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 

1552.235-70) (APR 1984) 
 
  (a) Whenever collecting information under this contract, the Contractor agrees 
to comply with the following requirements:  
 
      (1) If the Contractor collects information from public sources, such as 
books, reports, journals, periodicals, public records, or other sources that are 
available to the public without restriction, the Contractor shall submit a list 
of these sources to the appropriate program office at the time the information is 
initially submitted to EPA.  The Contractor shall identify the information 
according to source.  
 
      (2) If the Contractor collects information from a State or local Government 
or from a Federal agency, the Contractor shall submit a list of these sources to 
the appropriate program office at the time the information is initially submitted 
to EPA. The Contractor shall identify the information according to source.  
      (3) If the Contractor collects information directly from a business or from 
a source that represents a business or businesses, such as a trade association:  
 
          (i) Before asking for the information, the Contractor shall identify 
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itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, 
explain what will be done with the information, and give the following notice:  
 
              (A) You may, if you desire, assert a business confidentiality claim 
covering part or all of the information.  If you do assert a claim, the 
information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CFR Part 2, Subpart B.  
 
              (B) If no such claim is made at the time this information is 
received by the Contractor, it may be made available to the public by the 
Environmental Protection Agency without further notice to you.  
 
              (C) The Contractor shall, in accordance with FAR Part 9, execute a 
written agreement regarding the limitations of the use of this information and 
forward a copy of the agreement to the Contracting Officer.  
 
          (ii) Upon receiving the information, the Contractor shall make a 
written notation that the notice set out above was given to the source, by whom, 
in what form, and on what date.  
 
          (iii) At the time the Contractor initially submits the information to 
the appropriate program office, the Contractor shall submit a list of these 
sources, identify the information according to source, and indicate whether the 
source made any confidentiality claim and the nature and extent of the claim.  
 
  (b) The Contractor shall keep all information collected from nonpublic sources 
confidential in accordance with the clause in this contract entitled "Treatment 
of Confidential Business Information" as if it had been furnished to the 
Contractor by EPA.  
 
  (c) The Contractor agrees to obtain the written consent of the Contracting 
Officer, after a written determination by the appropriate program office, prior 
to entering into any subcontract that will require the subcontractor to collect 
information.  The Contractor agrees to include this clause, including this 
paragraph (c), and the clause entitled "Treatment of Confidential Business 
Information" in all subcontracts awarded pursuant to this contract that require 
the subcontractor to collect information.  
 
H.17 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 

1984) 
 
  (a) The Contracting Officer, after a written determination by the appropriate 
program office, may disclose confidential business information (CBI) to the 
Contractor necessary to carry out the work required under this contract.  The 
Contractor agrees to use the CBI only under the following conditions:  
 
      (1) The Contractor and Contractor's employees shall: (i) use the CBI only 
for the purposes of carrying out the work required by the contract; (ii) not 
disclose the information to anyone other than properly cleared EPA employees 
without the prior written approval of the Assistant General Counsel for Contracts 
and Information Law; and (iii) return to the Contracting Officer all copies of 
the information, and any abstracts or excerpts therefrom, upon request by the 
Contracting Officer, whenever the information is no longer required by the 
Contractor for the performance of the work required by the contract, or upon 
completion of the contract.   
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      (2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to the 
information before the employee is allowed access.  
 
      (3) The Contractor agrees that these contract conditions concerning the use 
and disclosure of CBI are included for the benefit of, and shall be enforceable 
by, both EPA and any affected businesses having a proprietary interest in the 
information.  
 
      (4) The Contractor shall not use any CBI supplied by EPA or obtained during 
performance hereunder to compete with any business to which the CBI relates.  
 
  (b) The Contractor agrees to obtain the written consent of the CO, after a 
written determination by the appropriate program office, prior to entering into 
any subcontract that will involve the disclosure of CBI by the Contractor to the 
subcontractor.  The Contractor agrees to include this clause, including this 
paragraph (b), in all subcontracts awarded pursuant to this contract that require 
the furnishing of CBI to the subcontractor.    
 
H.18 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 

1552.235-79) (APR 1996) 
 
  (a) The Environmental Protection Agency (EPA) may find it necessary to release 
information submitted by the Contractor either in response to this solicitation 
or pursuant to the provisions of this contract, to individuals not employed by 
EPA.  Business information that is ordinarily entitled to confidential treatment 
under existing Agency regulations (40 C.F.R. Part 2) may be included in the 
information released to these individuals.  Accordingly, by submission of this 
proposal or signature on this contract or other contracts, the Contractor hereby 
consents to a limited release of its confidential business information (CBI). 
 
  (b) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 
 

(1) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, 
(CERCLA or Superfund); 
 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by DOJ 
for use in advising the Agency and representing the Agency in procedures for the 
recovery of Superfund expenditures; 
 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 
107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially Responsible 
Parties) for purposes of facilitating settlement or litigation of claims against 
such parties; 
 

(4) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, require access to information the Agency 
obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal Water 
Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water Act (42 
U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act (7 
U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 6901 
et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the 
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Comprehensive Environmental Response, Compensation, and Liability Act (42 U.S.C. 
9601 et seq.); 
 

(5) To other Agency contractors tasked with assisting the Agency in 
handling and processing information and documents in the administration of Agency 
contracts, such as providing both preaward and post award audit support and 
specialized technical support to the Agency's technical evaluation panels; 
 

(6) To employees of grantees working at EPA under the Senior Environmental 
Employment (SEE) Program; 
 

(7) To Speaker of the House, President of the Senate, or Chairman of a 
Committee or Subcommittee; 
 

(8) To entities such as the General Accounting Office, boards of contract 
appeals, and the Courts in the resolution of solicitation or contract protests 
and disputes; 
 

(9) To Agency contractor employees engaged in information systems analysis, 
development, operation, and maintenance, including performing data processing and 
management functions for the Agency; and 
 

(10) Pursuant to a court order or court-supervised agreement. 
 
  (c) The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor.  (See also the clauses in this document entitled "Screening Business 
Information for Claims of Confidentiality" and "Treatment of Confidential 
Business Information.")  Except where otherwise provided by law, the Agency will 
permit the release of CBI under subparagraphs (1), (3), (4), (5), (6), or (9) 
only pursuant to a confidentiality agreement.  
 
  (d) With respect to contractors, 1552.235-71 will be used as the 
confidentiality agreement.  With respect to Potentially Responsible Parties, such 
confidentiality agreements may permit further disclosure to other entities where 
necessary to further settlement or litigation of claims under CERCLA.  Such 
entities include, but are not limited to accounting firms and technical experts 
able to analyze the information, provided that they also agree to be bound by an 
appropriate confidentiality agreement. 
 
  (e) This clause does not authorize the Agency to release the Contractor's CBI 
to the public pursuant to a request filed under the Freedom of Information Act. 
 
  (f) The Contractor agrees to include this clause, including this paragraph (f), 
in all subcontracts at all levels awarded pursuant to this contract that require 
the furnishing of confidential business information by the subcontractor. 
 
H.19 DATA SECURITY FOR FIFRA CONFIDENTIAL BUSINESS INFORMATION (EP 52.235-140) 

(AUG 1993) 
 
     The Contractor shall handle Federal Insecticide, Fungicide, Rodenticide Act 
(FIFRA) confidential business information (CBI) in accordance with the contract 
clause entitled "Treatment of Confidential Business Information" and "Screening 
Business Information for Claims of Confidentiality," the provisions set forth 
below, and the Contractor's approved detailed security plan.  
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     (a)  The Project Officer (PO) or his/her designee, after a written 
determination by the appropriate program office, may disclose FIFRA CBI to the 
contractor necessary to carry out the work required under this contract.  The 
Contractor shall protect all FIFRA CBI to which it has access (including CBI used 
in its computer operations) in accordance with the following requirements:  
 
          (1)  The Contractor and Contractor's employees shall follow the 
security procedures set forth in the FIFRA Information Security Manual.  The 
manual may be obtained from the Project Officer (PO) or the Chief, Information 
Services Branch (ISB), Program Management and Support Division, Office of 
Pesticide Programs (OPP) (H7502C), U.S. Environmental Protection Agency, Ariel 
Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460.  
 
          (2)  The Contractor and Contractor's employees shall follow the 
security procedures set forth in the Contractor's security plan(s) approved by 
EPA.  
 
          (3)  Prior to receipt of FIFRA CBI by the Contractor, the Contractor 
shall submit a certification statement to the Chief of the ISB, with a copy to 
the Contracting Officer (CO), certifying that all employees who will be cleared 
for access to FIFRA CBI have been briefed on the handling, control and security 
requirements set forth in the FIFRA Information Security Manual.  
 
          (4)  The Contractor Document Control Officer (DCO) shall obtain a 
signed copy of the FIFRA "Contractor Employee Confidentiality Agreement" from 
each of the Contractor's employees who will have access to the information before 
the employee is allowed access.  
 
     (b)  The Contractor agrees that these requirements concerning protection of 
FIFRA CBI are included for the benefit of, and shall be enforceable by, both EPA 
and any affected business having a proprietary interest in the information.  
 
     (c)  The Contractor understands that CBI obtained by EPA under FIFRA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor or the Contractor's employees may subject the 
Contractor and the Contractor's employees to the criminal penalties specified in 
FIFRA (7 U.S.C. 136h(f)).  For purposes of this contract, the only disclosures 
that EPA authorizes the Contractor to make are those set forth in the clause 
entitled "Treatment of Confidential Business Information."  
 
     (d)  The Contractor agrees to include the provisions of this clause, 
including this paragraph (d), in all subcontracts awarded pursuant to this 
contract that require the furnishing of CBI to the subcontractor.  
 
     (e) At the request of EPA or at the end of the contract, the Contractor 
shall return to the EPA PO or his/her designee all documents, logs, and magnetic 
media which contain FIFRA CBI.  In addition, each Contractor employee who has 
received FIFRA CBI clearance will sign a "Confidentiality Agreement for 
Contractor Employees Upon Relinquishing FIFRA CBI Access Authority".  The 
Contractor DCO will also forward those agreements to the EPA PO or his/her 
designee, with a copy to the CO, at the end of the contract.  
 
     (f)  If, subsequent to the date of this contract, the Government changes the 
security requirements, the CO shall equitably adjust affected provisions of this 
contract, in accordance with the "Changes" clause when:  
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          (1)  The Contractor submits a timely written request for an equitable 
adjustment; and  
 
          (2)  The facts warrant an equitable adjustment.    
 
H.20 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 
 
  (a) The Project Officer is the primary representative of the Contracting 
Officer authorized to provide technical direction on contract performance. 
 
  (b) Individuals other than the Project Officer may be authorized to provide 
technical direction.  If individuals other than the Project Officer are 
authorized to provide technical direction, their names will be specified in the 
contract, delivery order, work assignment or technical direction document as 
appropriate.  A Delivery Order Project Officer, Work Assignment Manager or Task 
Manager is authorized to provide technical direction, subject to the limitations 
set forth below, only on his/her delivery order, work assignment or technical 
direction document. 
 
  (c)  Technical direction includes: 
 
    (1) Direction to the contractor which assists the contractor in accomplishing 
the Statement of Work. 
 
    (2) Comments on and approval of reports or other deliverables. 
 
  (d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work.  The Project 
Officer or any other technical representative of the Contracting Officer does not 
have the authority to issue technical direction which (1) institutes additional 
work outside the scope of the contract, delivery order, work assignment or 
technical direction document; (2) constitutes a change as defined in the 
"Changes" clause; (3) causes an increase or decrease in the estimated cost of the 
contract, delivery order, work assignment or technical direction document; (4) 
alters the period of performance; or (5) changes any of the other express terms 
or conditions of the contract, delivery order, work assignment or technical 
direction document. 
 
  (e) Technical direction will be issued in writing or confirmed in writing 
within five (5) calendar days after verbal issuance.  One copy of the technical 
direction memorandum will be forwarded to the Contracting Officer and the Project 
Officer. 
 
H.21 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984) 
 
  (a) The Contractor shall assign to this contract the following key personnel 
plus other key personnel, if any, that the Contractor chooses to include in its 
proposal:  
 

Program Manager    Ron Riesing, P.E. 
Financial Manager    Harry Lukowski 
Quality Assurance Officer  Bill Miner, P.E. 
Project Manager    Mindy Gould 
Project Manager    Jeffry Lifka 
Project Manager    Carol Nissen, P.E., P.G. 
Project Manager    Michael Foster, Ph.D., P.G.  
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Lead Geologist    Ray Mastrolonardo, P.G. 
Lead Toxicologist/Risk Assessor Eric Morton 
Lead Engineer    Stephen Delhomme, P.E.  

 
  (b) During the first nine (9) months of performance, the Contractor shall make 
no substitutions of key personnel unless the substitution is necessitated by 
illness, death, or termination of employment.  The Contractor shall notify the 
Contracting Officer within 15 calendar days after the occurrence of any of these 
events and provide the information required by paragraph (c) below.  After the 
initial nine (9) month period, the Contractor shall submit the information 
required by paragraph (c) to the Contracting Officer at least 15 calendar days 
prior to making any permanent substitutions.  
 
  (c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting Officer. 
 Proposed substitutes should have comparable qualifications to those of the 
persons being replaced.  The Contracting Officer will notify the Contractor 
within 15 calendar days after receipt of all required information of the decision 
on substitutions.  This clause will be modified to reflect any approved changes 
of key personnel.    
 
H.22 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 
 
  If it is established at award or subsequently becomes a contractual requirement 
to collect identical information from ten (10) or more public respondents, the 
Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq. applies.  In that event, 
the Contractor shall not take any action to solicit information from any of the 
public respondents until notified in writing by the Contracting Officer that the 
required Office of Management and Budget (OMB) final clearance was received.    
 
H.23 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUL 1999) 
 
   (a) The Government and the Contractor understand and agree that the services 
to be delivered under this contract by the contractor to the Government are non-
personal services and the parties recognize and agree that no employer-employee 
relation-ship exists or will exist under the contract between the Government and 
the Contractor’s personnel.  It is, therefore, in the best interest of the 
Government to afford both parties a full understanding of their respective 
obligations. 
 
   (b) Contractor personnel under this contract shall not: 
 

(1)  Be placed in a position where they are under the supervision, 
direction, or evaluation of a Government employee. 
 

(2)  Be placed in a position of command, supervision, administration or 
control over Government personnel, or over personnel of other Contractors under 
other EPA contracts, or become a part of the Government organization. 
 

(3)  Be used in administration or supervision of Government procurement 
activities. 
   (C) Employee Relationship: 
 

(1) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on 
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behalf of the Government.  Rather the Contractor’s personnel will act and 
exercise personal judgment and discretion on behalf of the Contractor. 
 

(2) Rules, regulations, directives, and requirements that are issued by the 
U.S. Environmental Protection Agency under its responsibility for good order, 
administration, and security are applicable to all personnel who enter the 
Government installation or who travel on Government transportation.  This is not 
to be construed or interpreted to establish any degree of Government control that 
is inconsistent with a non-personal services contract. 
 
   (d)  Inapplicability of Employee Benefits:  This contract does not create an 
employer-employee relationship. Accordingly, entitlements and benefits applicable 
to such relationships do not apply. 
 

(1) Payments by the Government under this contract are not subject to 
Federal income tax withholdings. 
 

(2)  Payments by the Government under this contract are not subject to the 
Federal Insurance Contributions Act. 
 

(3)  The Contractor is not entitled to unemployment compensation benefits 
under the Social Security Act, as amended, by virtue of performance of this 
contract. 
 

(4)  The Contractor is not entitled to workman’s compensation benefits by 
virtue of this contract. 
 

(5)  The entire consideration and benefits to the Contractor for 
performance of this contract is contained in the provisions for payment under 
this contract.    
 
   (e)  Notice.  It is the Contractor's, as well as, the Government's 
responsibility to monitor contract activities and notify the Contracting Officer 
if the Contractor believes that the intent of this clause has been or may be 
violated.    
 

(1) The Contractor should notify the Contracting Officer in writing 
promptly, within five (5) calendar days from the date of any incident that the 
Contractor considers to constitute a violation of this clause.  The notice should 
include the date, nature and circumstance of the conduct, the name, function and 
activity of each Government employee or Contractor official or employee involved 
or knowledgeable about such conduct, identify any documents or substance of any 
oral communication involved in the conduct, and the estimate in time by which the 
Government must respond to this notice to minimize cost, delay or disruption of 
performance. 
 

(2)  The Contracting Officer will promptly, within ten (10) calendar days 
after receipt of notice, respond to the notice in writing.  In responding, the 
Contracting Officer will either: 
 

   (i) confirm that the conduct is in violation and when necessary direct 
the mode of further performance, 

   (ii) countermand any communication regarded as a violation, 
 

   (iii) deny that the conduct constitutes a violation and when necessary 
direct the mode of further performance; or  
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   (iv) in the event the notice is inadequate to make a decision, advise 

the Contractor what additional information is required, and establish 
the date by which it should be furnished by the Contractor and the date 
thereafter by which the Government will respond. 
 
H.24 HEALTH AND SAFETY 
 
The nature of the work to be performed under this contract is inherently 
hazardous. 
 
In performance of work under this contract the Contractor shall, as a minimum, 
satisfy all Federal, state, and local statutes, regulations, ordinances, etc., 
regarding health and safety.  Beyond this minimum requirement, the Contractor 
shall develop and submit for review to the Contracting Officer its corporate 
health and safety plan in accordance with the statement of work. 
 
H.25 PUBLIC COMMUNICATION 
 
  The Contractor shall not represent itself as EPA to outside parties.  To 
maintain public trust and to not mislead the public, the Contractor shall, when 
communicating with outside parties, explain that it is an Agency Contractor. 
 
H.26 SIGNING OF UNIFORM HAZARDOUS WASTE MANIFESTS AND LAND BAN 

NOTIFICATION/CERTIFICATION (LOCAL LW-03-01) (DEC 2001) 
 
   (a) Unless otherwise directed in writing by the EPA Project Officer, the 
Contractor is authorized to sign uniform hazardous waste manifest forms (40 CFR 
Part 262) ("manifests") and land ban notifications/certifications /demonstrations 
(40 CFR Part 268.7 and .8) ("land ban records") for EPA at Superfund sites which 
involve off-site transport of hazardous wastes.  The Contractor shall sign the 
manifests and land ban records after writing or printing the phrase "On behalf of 
the United States Environmental Protection Agency" in the signature block. The 
Contractor shall not be considered a generator of hazardous wastes solely as a 
result of having signed the manifests or land ban records of behalf of EPA.  
Nothing contained in this paragraph shall be construed to create an agency 
relationship between the Contractor and EPA except with respect to the 
authorization to sign the manifests and land ban records. This authorization only 
extends to sites assigned under this contract. 
 
   (b) This clause may be inserted in subcontracts.  The Contractor may delegate 
the authority set forth therein to its subcontractors. 
 
H.27 RETENTION AND AVAILABILITY OF CONTRACTOR FILES (LOCAL LW-04-02) (DEC 2001) 
 
   (a) This contract contains the Federal Acquisition Regulation Clause 52.215-2 
"AUDIT-NEGOTIATION (APR 1984)" wherein the Contractor is required to maintain and 
make available to the Contracting Officer or representative of the Contracting 
Officer (in accordance with FAR Subpart 4.7 "Contractor Records Retention") at 
its office at all reasonable times the books, records, documents, and other 
evidence relating to this contract including personnel utilization records, site 
records, and accounting procedures and practices sufficient to reflect properly 
all costs claimed to have been incurred under this contract.  Such files shall be 
made available for examination, audit or reproduction. 
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   (b) The Contractor is advised that the Government may file suit against 
potential responsible parties for costs incurred relative to site related cleanup 
activities.  In such proceedings, the Contractor's cost and performance records 
may become an integral part of the Governments's case. 
 
   (c) Accordingly, due to the extended nature of court proceedings and EPA audit 
requirements, the Contractor shall make available to the Government, and only to 
the Government, all audit and financial information relative to the work 
conducted under this contract as well as the information required in the Audit 
Clause for a total of 10 years after final payment under this negotiated contract 
in lieu of the 3 year period stated in the clause "AUDIT-NEGOTIATION  (APR 
1984)."  (See FAR 4.703(b)(1)) 
 
   (d) In addition, the Contractor shall make available to the Government and 
only to the Government the records relating to any appeals, litigation or the 
settlement of claims with third parties and which relate to this contract (i.e., 
cost recovery) until such appeals, litigation, or claims are disposed of. 
 
   (e) The Contractor shall not destroy original records relating to the contract 
until: 
 

(1) All litigation involving the records has been finally settled and 
approval is obtained from the CO; or 
 

(2) Ten (10) years have passed from the date of final payment and no 
litigation involving the records has been instituted and approval of the CO is 
obtained. 
 
   In no event should individual records be destroyed if litigation is in process 
or is pending related to such records. 
 
   (f) From time to time, the Government may, in support of litigation cases, 
have the need for the Contractor to research and make available such records in a 
form and manner not normally maintained by the Contractor.  Such effort shall be 
deemed to be within the scope of work under this contract.  If this effort is 
required after performance of this contract, a separate negotiated procurement 
action may be instituted with the Contractor. 
 
   (g) The final invoice (completion voucher) submitted hereunder, after physical 
completion of the contract within the stated period of performance, will 
represent the final claim under the contract. 
 
H.28 EPA REGIONAL CROSSOVER (LOCAL LW-09-03) (DEC 2001) 
 
   (a) In the event of the Contractor’s potential or actual conflict of interest 
in conducting a specific work assignment (as determined by the Contracting 
Officer), or when the maximum amount of effort has already been ordered or is 
about to be ordered by the Government, or in any other situation in which it is 
determined to be in the best interest of the Government, professional services 
for this Region may be ordered through another Region’s contractor. 
 
   (b) The Contractor agrees to accept work assignments for services within any 
other Region, provided the amount of such services, in addition to other work 
performed under this contract, does not exceed the maximum amounts specified in 
the Section B clause titled “Estimated Cost, Base Fee and Award Fee.” 
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H.29 UPDATE OF CONFLICT OF INTEREST PLAN (LOCAL LW-09-05) (DEC 2001) 
 
   The Contractor shall submit an annual report of any changes to the conflict of 
interest plan submitted with its offer to the Administrative Contracting Officer. 
 This update shall cover any changes to the conflict of interest plan in the one-
year period after the date of contract award, and all subsequent reports of any 
changes shall cover successive annual periods thereafter, until expiration or 
termination of the contract.  The report notifying the EPA Contracting Officer of 
any changes to the conflict of interest plan must be received by the Contracting 
Officer no later than 45 calendar days after the close of the annual period.  If 
there have been no changes to the conflict of interest plan during the annual 
period, no report notifying the Contracting Officer is required. 
 
H.30 NOTICE OF AWARD (LOCAL LW-15-06) (DEC 2001) 
 
   Within 10 working days after the Contractor awards a subcontract for service, 
it shall complete and submit to the Contracting Officer a Standard Form 99, 
Notice of Award of Contract. 
 
H.31 REQUIREMENT TO SUBMIT NOTICE (SF98/98A) (LOCAL LW-22-09) (DEC 2001) 
 
   (a) Upon receipt of work assignment the Contractor shall review the Statement 
of Work and determine whether the principal purpose of the subcontract is for 
services other than those incidental to performance of professional services.  If 
the principal purpose of the work assignment is for services other than those 
incidental to the performance of professional services, the resultant subcontract 
must be a subcontract for services and the Service Contract Act (SCA) of 1965, as 
amended shall be included.  The Contractor shall complete and submit to the 
Contracting Officer an SF98/98a "Notice of Intention to Make a Service Contract 
and Response to Notice/Attachment A".  The Contractor shall complete the SF 
98/98a in accordance with the instructions on the SF98 and FAR Section 22.1008-2. 
The Contractor may obtain SF98/98As from the Contracting Officer.  The Contractor 
shall submit the notice to the Contracting Officer at least 75 days prior to 
issuance of an invitation to bid or request for proposal  The Contracting Officer 
will forward the properly completed SF98/98A to Department of Labor, Wage and 
Hour Division.  Wage and Hour Division will take one of the following actions: 
   

(i) Issue and attach the applicable wage determination(s);  
(ii) Indicate that no wage determination is in effect for the locality or 

contract performance;  
(iii) Indicate that the service contract is not applicable; or 
(iv) Return the Notice for additional information. 

 
   (b) If it is not possible to submit the Notice 75 days prior to issuance of 
invitation to bid or request for proposal the Contractor. 
 
H.32 DAVIS-BAC0N ACT WAGE DETERMINATIONS 
 
  (a)  When developing solicitations for construction subcontracts  exceeding 
$2,000 the prime Contractor shall identify the applicable Davis Bacon Act Wage 
Determination from the "General Wage Determinations issued under Davis- Bacon and 
Related Acts" which are issued by the Department of Labor and available through 
the Government Printing Office (see FAR 22.404(3).  The prime Contractor shall 
notify the EPA Contracting Officer of the appropriate wage determinations to be 
used prior to issuance of the solicitation and/or prior to bid/proposal receipt. 
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The prime Contractor shall request the EPA Contracting Officer to provide the 
applicable Wage Determination if the prime does not have access to the "General 
Wage Determinations". 
 
  (b)  In instances where a published wage determination does not exist that is 
applicable to the work being performance and /or for the location at which the 
work is being performed, a project wage determination will have to be requested 
from the Department of Labor. The prime Contractor shall provide the EPA 
Contracting  Officer with sufficient notice for him/her to request a project wage 
determination from the Department of Labor (see FAR 22.404- 3).  The prime 
Contractor shall forward an SF308, "Request for Determination  and Response to 
Request", with the classifications of labor identified.  The EPA Contracting 
Officer will verify that the information contained on the SF308 is complete and 
verify the labor classifications requested with the Project Officer and RPM prior 
to forwarding the SF308 to the Department of Labor. 
 
H.33 NOTIFICATION TO SUBCONTRACTOR AND EMPLOYEES 
 
  The Contractor shall ensure that the subcontractor is aware of the labor 
standard requirements and its responsibilities under these requirements. 
 
  At time of award the Contractor shall furnish the subcontractor the Department 
of Labor Publication WH-1313, Notice to Employees Working on Government Contracts 
(obtainable from the Contracting Officer) for posting at a prominent and 
accessible place at the work site before Contractor performance begins. 
 
H.34 DATA (LOCAL LW-27-11) (DEC 2001) 
 
   (a) The Contractor hereby agrees to deliver to the Government, as directed in 
individual work assignments and within the contract period of performance, the 
following documents: 
 

(1) All originals and copies, and all abstracts or excerpts therefrom, of 
all information supplied to the Contractor by the Government and specifically 
designated "Confidential Business Information," pursuant to the contract clause 
entitled "Treatment of  Confidential Information." 
 

(2) All originals and copies, and all abstracts or excerpts therefrom, of 
all information collected by the Contractor directly from a business or from a 
source that represents a business or  businesses, such as a trade association, 
pursuant to the contract clause entitled "Screening Business Information for 
Claims or Confidentiality." 
 

(3) All originals (if originals are unavailable, copies will be acceptable) 
of all data, as that term is defined in the contract clause entitled "Rights in 
Data-General," which is pertinent to support of the Emergency Response Program 
and has been furnished to the Contractor in performance of this contract.  In the 
event that there is any disagreement as to whether certain data is considered 
pertinent, the Project Officer shall make the final determination.  This 
determination shall not be subject to the terms of the clause entitled "Disputes" 
set forth in the contract clauses of this contract. 
 
 

(4) Copies of all other types of additional data, including but not limited 
to, reference materials, source lists, field notes, log books, chemical data, 
maps, and photographs pursuant to the contract clause entitled "Additional Data 
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Requirements." 
 
   (b) With regard to all copies of data specifically requested by the Government 
and supplied in response thereto by the Contractor under the FAR contract clause 
52.227-16, entitled "Additional Data Requirements," (Section I, by-reference) the 
Contractor shall, pursuant to said clause, be entitled to an equitable adjustment 
to cover the cost of collecting, preparing, editing, duplicating, assembling and 
shipping the data requested. 
 
   (c) The Contractor shall not be required to turn over or provide to the 
Government any of the following: 
 

(1) Contractual agreements for supplies or services.  (This exclusion does 
not apply, however, to data resulting from such services.) 
 

(2)Contractor and personnel performance ratings and evaluations. 
 

(3) Data previously developed by parties other than the Contractor which 
was acquired independently of this contract or acquired by the Contractor prior 
to this contract under condition restricting the Contractor's right to such data. 
 
   (d) Upon receipt of all data provided to the Government by the Contractor 
under Paragraph (a) above, the Government shall acknowledge in writing to the 
Contractor the receipt of all confidential or other data. 
 
H.35 PERFORMANCE AND PAYMENT BONDS (LOCAL LW-28-13) (DEC 2001) 
 
   (a) The Miller Act applies to substantial and segregable construction 
exceeding $100,000 under this contract.  The Contractor shall furnish payment and 
performance bonds with the United States as the obligee in amounts specified by 
the Contracting Officer.  Upon request of the prime Contractor and with the 
consent of the Contracting Officer, the performance bond may be provided by the 
subcontractor. 
 
   (b) In all cases, the Contracting Officer has the latitude to determine that 
the dollar amount of the Miller Act performance bond shall be "zero". 
 
H.36 ADVANCE AGREEMENT ON BONDING 
 
  The Miller Act requires that the prime Contractor obtain performance and 
payment bonds on substantial and segregable construction exceeding $100,000 under 
this contract.  When required by the prime Contractor and approved by the 
Contracting Officer, the prime Contractor may be permitted to fulfill this 
requirement by requiring that the subcontractor furnish the bonds with the United 
States named as the obligee on the bond. In that event, it is hereby mutually 
agreed that there is no intent for the prime Contractor to merely act as the 
Government's purchasing agent and that this contract shall not be construed as a 
facilities management contract. It is further agreed that the privity of contract 
between the prime and the subcontractor and the responsibilities of each is not 
affected in any way by permitting the subcontractor to provide Miller Act bonds 
in lieu of the prime Contractor. 
  
 
H.37 OTHER DIRECT COST AND TRAVEL (LOCAL LW-31-14) (DEC 2001) 
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   (1) Other Direct Costs--Other Direct Costs (ODCs) are items which are 
allowable and allocable direct costs to the contract for which EPA may reimburse 
the Contractor.  ODCs will be treated in accordance with the Clause entitled 
"Allowable Cost and Payment (FAR 52.216-7)."  Such items shall be charged in 
accordance with the Contractor's established and accepted accounting practices 
except as stated below. 
 
   (2) Travel--Except as explicitly set forth below, the Contractor shall be 
reimbursed for allowable and allocable travel costs actually incurred by and paid 
to the Contractor's employees, provided such costs do not exceed the amount that 
would be payable to an employee of the Environmental Protection Agency conducting 
the same travel while on Government business.  In determining the dollar value of 
allowable contractor employee travel costs, the limitation of the Federal Travel 
Regulations effective on the date of travel will apply to contractor employees to 
the same extent they apply to Federal Government employees. 
 
   (3) The Contractor may be required to furnish to the Contracting Officer 
documentary proof of every travel expenditure that exceeds seventy-five dollars 
($75), including receipts for common carrier transportation expenditures.  Bona 
fide lodging receipts may be required to be submitted by the Contractor along 
with the monthly invoices. 
 
   (4) The Contractor may elect to reimburse its employees for meals and 
incidental expenses (as defined in the Federal Travel Regulations) on a per diem 
basis, and the Contractor will be reimbursed for such payments. In no event shall 
the reimbursement allowed under this provision exceed the standard per diem for 
meals and incidental expenses allowable under the Federal Travel Regulations. 
 
   (5) To the maximum extent practicable consistent with travel requirements, the 
Contractor agrees to use the reduced air transportation and hotel/motel rates and 
services provided through available Government discount air fares and lodging 
rates for bona fide employees' travel that is otherwise reimbursable as a direct 
cost pursuant to this contract when use of such rates results in the lowest 
overall cost.  The Contractor shall submit request, including pertinent 
information, for specific authorization to use these rates to the Contracting 
Officer. 
 
H.38 EXPERT TESTIMONY (LOCAL LW-37-17) (DEC 2001) 
 
   From time to time, the Government may have the need for expert testimony 
during enforcement proceedings for a given site where the Contractor provided 
services.  In the event such services are required during the term of this 
contract, such effort shall be considered within the scope of this contract.  The 
individual(s) selected to testify shall be fully knowledgeable of the details of 
the site under litigation, shall be credible, and be an expert in their field.  
The testimony shall normally relate to what actions the contractor took at a 
site.  In the event such services are required after performance of this 
contract, a separate negotiated procurement action may be instituted with the 
Contractor. 
 
H.39 FUTURE EXPERT CONSULTING SERVICES (LOCAL LW-37-18) (DEC 2001) 
 
   It is recognized that, subsequent to the performance period of this contract, 
the need may arise to provide expert testimony during hearing and/or court 
proceedings involving site specific activities or other matters, with regard to 
which personnel provided by the Contractor under this contract (including 
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subcontractor personnel) would have gained expertise as a result of tasks 
performed under this contract.  Therefore, the Contractor agrees to make 
available expert consulting services in support of such future proceedings, and 
to enter into intent agreements as necessary with subcontractors to ensure the 
availability of subcontractor personnel.  These intent agreements to provide such 
services in the future serve as notices of intent only.  Such services are not 
purchased hereby and will be obtained through a separate contractual agreement. 
 
H.40 RIGHTS OF WAY LAND EASEMENT (LOCAL LW-45-19) (DEC 2001) 
 
   The Government shall obtain necessary rights of way, land easements, and any other land agreements 
necessary to fulfill the requirements of this contract. 
 
H.41 IMPLEMENTATION OF VALUE ENGINEERING ON RACs CONSTRUCTION SUBCONTRACTS 
 
   (a)   General.  This contract is for architect-engineering services.  
Accordingly, as set forth in FAR 48.104-1(c), the prime contractor shall not 
share in value engineering savings.  However, the contractor shall encourage any 
subcontractor, under a subcontract for construction as defined in FAR 36.102, to 
develop, prepare, and submit value engineering change proposals (VECP's) 
voluntarily.  The subcontractor shall share in any instant contract savings 
realized from accepted VECPs in accordance with the Value Engineering--
Construction clause contained in its subcontract.  
 
  (b)  Definitions.  "Collateral costs," as used in this clause, means agency 
costs of operations, maintenance, logistic support or Government furnished 
property. 
 

"Collateral savings" as used in this clause, means those measurable net 
reductions resulting from a VECP in the agency's overall projected 
collateral costs, exclusive of acquisition savings, whether or not the 
acquisition cost changes. 

 
"Contractor development and implementation costs," as used in this clause, 
means those costs the prime contractor incurs on a VECP specifically in 
developing, testing, preparing and submitting  the VECP, as well as those 
costs the Contractor incurs to make the contractual changes required by 
Government acceptance of a VECP. 

 
"Government costs," as used in this clause, means those agency costs that 
result directly from developing and implementing the VECP, such as any net 
increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of 
processing the VECP. 

 
"Instant contract savings," as used in this clause, means the estimated 
reduction in Contractor or subcontractor cost of performance resulting 
from acceptance of the VECP, minus allowable Contractor's development and 
implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 

 
"Value engineering change proposal (VECP)" means a proposal that-- 

 
(1)  Requires a change to the work assignment to implement; and 
(2)  Results in reducing the estimated cost of the work assignment without 
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impairing essential functions or characteristics; provided, that it does  
not involve a change-- 

 
(i)  in deliverable end item quantities only; or 

 
(ii) to the contract or work assignment type only. 

 
  (c)  VECP Preparation.  As a minimum, the Contractor shall include in each VECP 
the information described in subparagraphs (1) through (7) below.  If the 
proposed change is affected by contractually required configuration management or 
similar procedures, the instructions in those procedures relating to format, 
identification, and priority assignment shall govern VECP preparation.  The VECP 
shall include the following: 
 

(1)  A description of the difference between the existing work assignment 
requirement and that proposed, the comparative advantages and 
disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end 
item's performance. 

 
(2)   A list and analysis of the work assignment requirements that must be 
changed if the VECP is accepted, including any suggested specification 
revisions. 

 
(3)  A separate, detailed cost estimate for-- 

 
(i)  the affected portions of the existing  work assignment  requirements, 

            and 
(ii) the VECP. 

 
The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any 
amount attributable to subcontracts under paragraph (h) below. 

 
(4)  A description and estimate of costs the Government may incur in 
implementing the VECP, such as test and evaluation and operating and 
support costs. 

 
(5) A prediction of any effects the proposed change would have on 
collateral costs to the agency. 

 
(6)  A statement of the time by which a work assignment modification 
accepting the VECP must be issued in order to achieve the maximum cost 
reduction, noting any effect on the work assignment completion time or 
delivery schedule. 

 
(7)  Identification of any previous submissions of the VECP, including the 
dates submitted, the agencies and contract or work assignment numbers 
involved, and previous Government actions, if known. 

 
  (d)  Submission.  The Contractor shall submit VECPs to the Resident Engineer   
      at the worksite, with a copy to the Contracting Officer. 
 
  (e)  Government action. 
 
  (1)  The Contracting Officer shall notify the Contractor of the status of 
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the VECP within 45 calendar days after the contracting office receives it. 
 If additional time is required, the Contracting Officer shall notify the 
Contractor within the 45-day period and provide the reason for the delay 
and the expected date of the decision.  The Government will process VECPs 
expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP. 

 
(2)  If the VECP is not accepted, the Contracting Officer shall notify the 
Contractor in writing, explaining the reasons for rejection.  The 
Contractor may withdraw any VECP, in whole or in part, at any time before 
it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 

 
(3)  Any VECP may be accepted, in whole or in part, by the Contracting 
Officer's award of a modification to a work assignment citing this clause. 
 The Contracting Officer may accept the VECP, even though an agreement on 
price reduction has not bee reached, by issuing the Contractor a notice to 
proceed with the change.  Until a notice to proceed is issued or a work 
assignment modification applies a VECP to  a work assignment, the 
Contractor shall perform in accordance with the existing work assignment. 
 The Contracting Officer's decision to accept or reject all or part of any 
VECP shall be final and not subject to the Disputes clause or otherwise 
subject to litigation under the Contract Disputes Act of 1978 (41 U.S.C. 
601-613). 

 
  (f)  Sharing.   
 

(1)   The contractor shall not share in any savings attributable to any 
VECPs.  The Government's share of savings shall be determined in 
accordance with in the Value Engineering -- Construction clause contained 
in the construction subcontract, described in paragraph (h) below .  In no 
event shall the government’s share of savings be less than an amount 
determined by subtracting Government costs from instant contract savings 
and multiplying the result by: 

 
(i)  45 percent for fixed-price subcontracts or 

 
(ii) 75 percent for cost-reimbursement subcontracts. 

 
(2) Work Assignment Modifications.  Government savings shall be reflected 
in reductions to the estimated costs of the applicable work assignment 
incorporated in a work assignment modification which shall-- 

 
(i)   Accept the VECP; 

 
(ii)  Reduce the work assignment estimated cost by  the amount of instant 
contract savings minus the subcontractor’s share of savings;  

 
  (g)  Collateral savings.  The Contracting Officer shall be the sole determiner 
of the amount of collateral savings attributable to any VECP submitted by a 
subcontractor, and that amount shall not be subject to the Disputes clause or 
otherwise subject to litigation under 41 U.S.C. 601-613. 
 
 
  (h)  Subcontracts.  The Contractor shall include an appropriate value 
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engineering clause in any subcontract of $50,000 or more and may include one in 
subcontracts of lesser value.  This clause shall be substantially the same as 
that contained in FAR 52.248-3, modified to reflect the relationship of the 
parties (e.g., change "contractor" to "subcontractor" in appropriate places).  
Attached to this clause is an example of an acceptable subcontract Value 
Engineering clause.  Any subcontract containing a Value Engineering clause shall 
be subject to the provisions of the clause of this contract entitled 
"Subcontracts (Cost-Reimbursement and Letter Contracts)." 
In computing any adjustment in this work assignment’s estimated cost under 
paragraph (f) above, the Contractor's allowable development and implementation 
costs shall include any subcontractor's allowable development and implementation 
costs clearly resulting from a VECP accepted by the Government under this 
contract, but shall exclude any value engineering incentive payments to a 
subcontractor; provided, that these payments shall not reduce the Government's 
share of the savings resulting from the VECP. 
 
  (i)  Data.  The Contractor may restrict the Government's right to use any part 
of a VECP or the supporting data by marking the following legend on the affected 
parts: 
 
  "These data, furnished under the Value Engineering--Construction clause of 
contract                                , shall not be disclosed outside the 
Government or duplicated, used or disclosed, in whole or in part, for any purpose 
other than to evaluate a value engineering change proposal submitted under the 
clause.  This restriction does not limit the Government's right to use 
information contained in these data if it has been obtained or is otherwise 
available from the Contractor or from another source without limitations." 
 
  If a VECP is accepted, the Contractor hereby grants the Government unlimited 
rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and 
shall appropriately mark the data (The terms "unlimited rights" and "limited 
rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
  (j)  The contractor shall include in its monthly reporting the monthly and 
cumulative amounts of savings due to the incorporation of any VECPs under this 
contract. 
 
  (k)  Neither the base or award fee of this contract shall be increased or 
decreased as a result of the incorporation of a VECP submitted by a construction 
subcontractor pursuant to subcontract clause at FAR 52.248-3. 
 
ATTACHMENT TO "IMPLEMENTATION OF VALUE ENGINEERING ON RAC CONSTRUCTION 
SUBCONTRACTS" 
 
 Value Engineering--Construction 
 
  (a)  General.  The subcontractor is encouraged to develop, prepare, and submit 
value engineering change proposals (VECP's) voluntarily.  The subcontractor shall 
share in any instant contract savings realized from accepted VECPs in accordance 
with paragraph (f) below.  
 
  (b)  Definitions.   
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"Collateral costs," as used in this clause, means agency costs of 
operations, maintenance, logistic support or Government or prime 
contractor furnished property. 

 
"Collateral savings" as used in this clause, means those measurable net 
reductions resulting from a VECP in the agency's overall projected 
collateral costs, exclusive of acquisition savings, whether or not the 
acquisition cost changes. 

 
"Subcontractor development and implementation costs," as used in this 
clause, means those costs the subcontractor incurs on a VECP specifically 
in developing, testing, preparing and submitting  the VECP, as well as 
those costs the subcontractor incurs to make the contractual changes 
required by Government acceptance of a VECP. 

 
"Contractor development and implementation costs," as used in this clause, 
means those costs the Contractor incurs on a VECP specifically in 
developing, testing, preparing and submitting  the VECP, as well as those 
costs the Contractor incurs to make the contractual changes required by 
Government acceptance of a VECP. 

 
"Government costs," as used in this clause, means those agency costs that 
result directly from developing and implementing the VECP, such as any net 
increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of 
processing the VECP. 

 
"Instant contract savings," as used in this clause, means the estimated 
reduction in subcontractor cost of performance resulting from acceptance 
of the VECP, minus allowable subcontractor and Contractor's development 
and implementation costs, including lower tier subcontractors' development 
and implementation costs (see paragraph (h) below). 

 
"Value engineering change proposal (VECP)" means a proposal that-- 

 
(1)  Requires a change to the construction subcontract to implement; and 

 
(2)  Results in reducing the subcontract price or estimated cost  without 
impairing essential functions or characteristics; provided, that it does 
not involve a change-- 

 
(i)  in deliverable end item quantities only; or 

 
(ii) to the subcontract type only. 

 
 
  (c)  VECP Preparation.  As a minimum, the subcontractor shall include in each 
VECP the information described in subparagraphs (1) through (7) below.  If the 
proposed change is affected by contractually required configuration management or 
similar procedures, the instructions in those procedures relating to format, 
identification, and priority assignment shall govern VECP preparation.  The VECP 
shall include the following: 
 

(1)  A description of the difference between the existing subcontract 
requirement and that proposed, the comparative advantages and 
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disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end 
item's performance. 

 
(2)   A list and analysis of the subcontract requirements that must be 
changed if the VECP is accepted, including any suggested specification 
revisions. 

 
(3)  A separate, detailed cost estimate for-- 

 
(i)  the affected portions of the existing subcontract requirements, and 

 
(ii) the VECP. 

 
The cost reduction associated with the VECP shall take into account the 
prime and subcontractor's allowable development and implementation costs, 
including any amount attributable to lower tier subcontracts under 
paragraph (h) below. 

 
(4)  A description and estimate of costs the Government or prime 
contractor may incur in implementing the VECP, such as test and evaluation 
and operating and support costs. 

 
(5) A prediction of any effects the proposed change would have on 
collateral costs to the agency or prime contractor. 

 
(6)  A statement of the time by which a subcontract modification accepting 
the VECP must be issued in order to achieve the maximum cost reduction, 
noting any effect on the contract completion time or delivery schedule. 

 
(7)  Identification of any previous submissions of the VECP, including the 
dates submitted, the agencies and work assignment and/or contract numbers 
involved, and previous Government actions, if known. 

 
  (d)  Submission.  The Subcontractor shall submit VECPs to the ___________      
    (insert appropriate prime contractor representative)at the worksite. 
 
  (e)   Prime contractor action. 
 
  (1)  The prime contractor shall notify the subcontractor of the status of 

the VECP within 45 calendar days after the prime contractor  receives it. 
 If additional time is required, the prime contractor shall notify the 
subcontractor within the 45-day period and provide the reason for the 
delay and the expected date of the decision.  The prime contractor will 
process VECPs expeditiously; however, it shall not be liable for any delay 
in acting upon a VECP. 

 
(2)  If the VECP is not accepted, the prime contractor shall notify the 
subcontractor in writing, explaining the reasons for rejection.  The 
subcontractor may withdraw any VECP, in whole or in part, at any time 
before it is accepted by the prime contractor.  The prime contractor may 
require that the subcontractor provide written notification before 
undertaking significant expenditures for VECP effort. 

 
(3)  Any VECP may be accepted, in whole or in part, by the prime 
contractor’s award of a modification to this subcontract citing this 
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clause.  The prime contractor may accept the VECP, even though an 
agreement on price reduction has not been reached, by issuing the 
subcontractor a notice to proceed with the change.  Until such a notice to 
proceed is issued or a subcontract modification applies a VECP to this 
subcontract, the subcontractor shall perform in accordance with the 
existing subcontract.  

 
  (f)  Sharing. 
 

(1)  Rates.  The Government's share of savings is determined by 
subtracting Government costs from instant contract savings and multiplying 
the result by  

 
(i)  45 percent for fixed-price contracts or 

 
(ii) 75 percent for cost-reimbursement contracts. 

 
(2)  Payments.  Payment of any share due the subcontractor for use of a 
VECP on this subcontract s shall be authorized by a modification to this 
subcontract to-- 

 
(i)   Accept the VECP; 

 
(ii)  Reduce the subcontract price or estimated cost by the amount of 
instant contract savings; and 

 
(iii) Provide the subcontractor's share of savings by adding the amount 
calculated to the subcontract price or fee. 

 
  (g)  Collateral savings.  If a VECP is accepted, the instant contract amount 
shall be increased by 20 percent of any projected collateral savings determined 
to be realized in a typical year of use after subtracting any Government costs 
not previously offset.  However, the Subcontractor's share of collateral savings 
shall not exceed-- 
 

(1)  the subcontract's firm-fixed-price or estimated cost, at the time the 
VECP is accepted, or 

 
(2) $100,000, whichever is greater. 

 
The Government Contracting Officer shall be the sole determiner of the amount of 
collateral savings, and that amount shall not be subject to the Disputes clause 
or otherwise subject to litigation under 41 U.S.C. 601-613. 
 
  (h) Lower tier Subcontracts.  The subcontractor shall include an appropriate 
value engineering clause in any lower tier subcontract of $50,000 or more and may 
include one in lower tier subcontracts of lesser value.  In computing any 
adjustment in this subcontract's price under paragraph (f) above, the sub 
Contractor's allowable development and implementation costs shall include any 
lower tier subcontractor's allowable development and implementation costs clearly 
resulting from a VECP accepted by the Government under this subcontract, but 
shall exclude any value engineering incentive payments to a lower tier 
subcontractor; provided, that these payments shall not reduce the Government's 
share of the savings resulting from the VECP. 
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  (i)  Data.  The subcontractor may restrict the prime contractor’s  right to use 
any part of a VECP or the supporting data by marking the following legend on the 
affected parts: 
 
  "These data, furnished under the Value Engineering--Construction clause of 
contract                              , shall not be disclosed (insert either: 
"outside of the prime contractor or the Government" or:"to the prime contractor 
nor outside the Government") or duplicated, used or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal 
submitted under the clause.  This restriction does not limit the Government's 
right to use information contained in these data if it has been obtained or is 
otherwise available from the subcontractor or from another source without 
limitations." 
 
  If a VECP is accepted, the subcontractor hereby grants the prime contractor and 
the Government unlimited rights in the VECP and supporting data, except that, 
with respect to data qualifying and submitted as limited rights technical data, 
the prime contractor and the Government shall have the rights specified in the 
subcontract  modification implementing the VECP and shall appropriately mark the 
data (The terms "unlimited rights" and "limited rights" are defined in Part 27 of 
the Federal Acquisition Regulation.)  
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 PART II   - CONTRACT CLAUSES 
 
 
SECTION I - CONTRACT CLAUSES 
 
 
 
I.1 NOTICE Listing Contract Clauses Incorporated by Reference 
 
   NOTICE: 
 
The following solicitation provisions and/or contract clauses pertinent to this 
section are hereby incorporated by reference: 
 
    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
 
    NUMBER         DATE       TITLE 
 
    52.202-1       JUL 2004   DEFINITIONS 
    52.203-3       APR 1984   GRATUITIES 
    52.203-5       APR 1984   COVENANT AGAINST CONTINGENT FEES 
    52.203-6       JUL 1995   RESTRICTIONS ON SUBCONTRACTOR SALES TO THE  
                              GOVERNMENT 
    52.203-7       JUL 1995   ANTI-KICKBACK PROCEDURES 
    52.203-8       JAN 1997   CANCELLATION, RESCISSION, AND RECOVERY OF  
                              FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
    52.203-10      JAN 1997   PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  
                              IMPROPER ACTIVITY 
    52.203-12      JUN 2003   LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN  
                              FEDERAL TRANSACTIONS 
    52.204-4       AUG 2000   PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED  
                              PAPER 
    52.204-7       OCT 2003   CENTRAL CONTRACTOR REGISTRATION 
    52.209-6       JAN 2005   PROTECTING THE GOVERNMENT'S INTEREST WHEN  
                              SUBCONTRACTING WITH CONTRACTORS DEBARRED,  
                              SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN  
                              2005) 
    52.215-2       JUN 1999   AUDIT AND RECORDS--NEGOTIATION 
    52.215-10      OCT 1997   PRICE REDUCTION FOR DEFECTIVE COST OR  
                              PRICING DATA 
    52.215-12      OCT 1997   SUBCONTRACTOR COST OR PRICING DATA 
    52.215-15      OCT 2004   PENSION ADJUSTMENT AND ASSET REVERSIONS 
    52.215-17      OCT 1997   WAIVER OF FACILITIES CAPITAL COST OF MONEY 
    52.216-7       DEC 2002   ALLOWABLE COST AND PAYMENT 
    52.219-6       JUN 2003   NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE 
    52.219-8       MAY 2004   UTILIZATION OF SMALL BUSINESS CONCERNS 
    52.219-14      DEC 1996   LIMITATIONS ON SUBCONTRACTING 
    52.222-1       FEB 1997   NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
    52.222-3       JUN 2003   CONVICT LABOR 
    52.222-26      APR 2002   EQUAL OPPORTUNITY 
    52.222-27      FEB 1999   AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS  
                              FOR CONSTRUCTION 
    52.222-35      DEC 2001   EQUAL OPPORTUNITY FOR SPECIAL DISABLED  
                              VETERANS, VETERANS OF THE VIETNAM ERA, AND  
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                              OTHER ELIGIBLE VETERANS  
    52.222-36      JUN 1998   AFFIRMATIVE ACTION FOR WORKERS WITH  
                              DISABILITIES 
    52.222-37      DEC 2001   EMPLOYMENT REPORTS ON SPECIAL DISABLED  
                              VETERANS, VETERANS OF THE VIETNAM ERA, AND  
                              OTHER ELIGIBLE VETERANS 
    52.223-6       MAY 2001   DRUG-FREE WORKPLACE 
    52.223-14      AUG 2003   TOXIC CHEMICAL RELEASE REPORTING 
    52.225-13      JUL 2005   RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
    52.227-17      JUN 1987   RIGHTS IN DATA--SPECIAL WORKS 
    52.232-17      JUN 1996   INTEREST 
    52.232-20      APR 1984   LIMITATION OF COST 
    52.232-22      APR 1984   LIMITATION OF FUNDS 
    52.232-23      JAN 1986   ASSIGNMENT OF CLAIMS 
    52.232-25      OCT 2003   PROMPT PAYMENT 
    52.232-33      OCT 2003   PAYMENT BY ELECTRONIC FUNDS  
                              TRANSFER--CENTRAL CONTRACTOR REGISTRATION 
    52.233-1       JUL 2002   DISPUTES 
    52.233-3       AUG 1996   PROTEST AFTER AWARD 
    52.233-4       OCT 2004   APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
    52.237-3       JAN 1991   CONTINUITY OF SERVICES 
    52.242-1       APR 1984   NOTICE OF INTENT TO DISALLOW COSTS 
    52.242-3       MAY 2001   PENALTIES FOR UNALLOWABLE COSTS 
    52.242-4       JAN 1997   CERTIFICATION OF FINAL INDIRECT COSTS 
    52.242-13      JUL 1995   BANKRUPTCY 
    52.243-2       AUG 1987   CHANGES--COST REIMBURSEMENT ALTERNATE I (APR  
                              1984) 
    52.244-2       AUG 1998   SUBCONTRACTS (MAR 2005) ALTERNATE I (MAR  
                              2005) 
    52.244-4       AUG 1998   SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND  
                              AND CONSULTANTS (ARCHITECT-ENGINEER  
                              SERVICES) 
    52.248-2       MAR 1990   VALUE ENGINEERING  
                              PROGRAM--ARCHITECT-ENGINEER 
    52.249-6       MAY 2004   TERMINATION (COST-REIMBURSEMENT) 
    52.249-14      APR 1984   EXCUSABLE DELAYS 
    52.253-1       JAN 1991   COMPUTER GENERATED FORMS 
 
 
I.2 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 
 
   (a)  The Contractor shall make the following notifications in writing: 
 

(1)  When the Contractor becomes aware that a change in its ownership has 
occurred, or is certain to occur, that could result in changes in the valuation 
of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 

(2)  The Contractor shall also notify the ACO within 30 days whenever 
changes to asset valuations or any other cost changes have occurred or are 
certain to occur as a result of a change in ownership. 
 
   (b)  The Contractor shall-- 
 

(1) Maintain current, accurate, and complete inventory records of assets 
and their costs; 
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  (2) Provide the ACO or designated representative ready access to the 
records upon request; 
 
  (3) Ensure that all individual and grouped assets, their capitalized 
values, accumulated depreciation or amortization, and remaining useful lives are 
identified accurately before and after each of the Contractor's ownership 
changes; and 
 
  (4) Retain and continue to maintain depreciation and amortization schedules 
based on the asset records maintained before each Contractor ownership change. 
 
   (c)  The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of FAR 
15.408(k). 
 
I.3 INCENTIVE FEE (FAR 52.216-10) (MAR 1997) 
 
  (a) General.  The Government shall pay the Contractor for performing this 
contract a fee determined as provided in this contract.  
 
  (b) Target cost and target fee.  The target cost and target fee specified in 
the Schedule are subject to adjustment if the contract is modified in accordance 
with paragraph (d) below.  
 
    (1) "Target cost," as used in this contract, means the estimated cost of this 
contract as initially negotiated, adjusted in accordance with paragraph (d) 
below.  
 
    (2) "Target fee," as used in this contract, means the fee initially 
negotiated on the assumption that this contract would be performed for a cost 
equal to the estimated cost initially negotiated, adjusted in accordance with 
paragraph (d) below.  
 
  (c) Withholding of payment.  Normally, the Government shall pay the fee to the 
Contractor as specified in the Schedule.  However, when the Contracting Officer 
considers that performance or cost indicates that the Contractor will not achieve 
target, the Government shall pay on the basis of an appropriate lesser fee. When 
the Contractor demonstrates that performance or cost clearly indicates that the 
Contractor will earn a fee significantly above the target fee, the Government 
may, at the sole discretion of the Contracting Officer, pay on the basis of an 
appropriate higher fee. After payment of 85 percent of the applicable fee, the 
Contracting Officer may withhold further payment of fee until a reserve is set 
aside in an amount that the Contracting Officer considers necessary to protect 
the Government's interest.  This reserve shall not exceed 15 percent of the 
applicable fee or $100,000, whichever is less. The Contracting Officer shall 
release 75 percent of all fee withholds under this contract after receipt of the 
certified final indirect cost rate proposal covering the year of physical 
completion of this contract, provided the Contractor has satisfied all other 
contract terms and conditions, including the submission of the final patent and 
royalty reports, and is not delinquent in submitting final vouchers on prior 
years settlements. The Contracting Officer may release up to 90 percent of the 
fee withholds under this contract based on the Contractor’s past performance 
related to the submission and settlement of final indirect cost rate proposals. 
 
  (d) Equitable adjustments.  When the work under this contract is increased or 
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decreased by a modification to this contract or when any equitable adjustment in 
the target cost is authorized under any other clause, equitable adjustments in 
the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall 
be stated in a supplemental agreement to this contract.  
 
  (e) Fee payable.  (1) The fee payable under this contract shall be the target 
fee increased by [an amount negotiated in each incentive fee work assignment] 
cents for every dollar that the total allowable cost is less than the target cost 
or decreased by [an amount negotiated in each incentive fee work assignment] 
cents for every dollar that the total allowable cost exceeds the target cost.  In 
no event shall the fee be greater than [a work assignment negotiated] percent or 
less than [a work assignment negotiated]  percent of the target cost.  
 
    (2) The fee shall be subject to adjustment, to the extent provided in 
paragraph (d) above, and within the minimum and maximum fee limitations in 
subparagraph (1) above, when the total allowable cost is increased or decreased 
as a consequence of (i) payments made under assignments or (ii) claims excepted 
from the release as required by paragraph (h)(2) of the Allowable Cost and 
Payment clause.  
 
    (3) If this contract is terminated in its entirety, the portion of the target 
fee payable shall not be subject to an increase or decrease as provided in this 
paragraph.  The termination shall be accomplished in accordance with other 
applicable clauses of this contract.  
 
    (4) For the purpose of fee adjustment, "total allowable cost" shall not 
include allowable costs arising out of--  
 
       (i) Any of the causes covered by the Excusable Delays clause to the extent 
that they are beyond the control and without the fault or negligence of the 
Contractor or any subcontractor;  
 
       (ii) The taking effect, after negotiating the target cost, of a statute, 
court decision, written ruling, or regulation that results in the Contractor's 
being required to pay or bear the burden of any tax or duty or rate increase in a 
tax or duty;  
 
       (iii) Any direct cost attributed to the Contractor's involvement in 
litigation as required by the Contracting Officer pursuant to a clause of this 
contract, including furnishing evidence and information requested pursuant to the 
Notice and Assistance Regarding Patent and Copyright Infringement clause;  
 
       (iv) The purchase and maintenance of additional insurance not in the 
target cost and required by the Contracting Officer, or claims for reimbursement 
for liabilities to third persons pursuant to the Insurance--Liability to Third 
Persons clause;  
 
       (v) Any claim, loss, or damage resulting from a risk for which the 
Contractor has been relieved of liability by the Government Property clause; or  
 
       (vi) Any claim, loss, or damage resulting from a risk defined in the 
contract as unusually hazardous or as a nuclear risk and against which the 
Government has expressly agreed to indemnify the Contractor.  
 
  (5) All other allowable costs are included in "total allowable cost" for fee 
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adjustment in accordance with this paragraph (e), unless otherwise specifically 
provided in this contract.  
  (f) Contract modification.  The total allowable cost and the adjusted fee 
determined as provided in this clause shall be evidenced by a modification to 
this contract signed by the Contractor and Contracting Officer.  
 
  (g) Inconsistencies.  In the event of any language inconsistencies between this 
clause and provisioning documents or Government options under this contract, 
compensation for spare parts or other supplies and services ordered under such 
documents shall be determined in accordance with this clause.   
 
I.4 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (FAR 52.219-6) (JUN 2003) 

ALTERNATE I (OCT 1995) 
 
  (a) Definition.  
 
  "Small business concern," as used in this clause, means a concern, including 
its affiliates, that is independently owned and operated, not dominant in the 
field of operation in which it is bidding on Government contracts, and qualified 
as a small business under the size standards in this solicitation.  
 
  (b) General.  (1) Offers are solicited only from small business concerns.  
Offers received from concerns that are not small business concerns shall be 
considered nonresponsive and will be rejected.  
 

(2) Any award resulting from this solicitation will be made to a small 
business concern.  
 
I.5 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990) 
 
  (a) The use of overtime is authorized under this contract if the overtime 
premium cost does not exceed $0.00 or the overtime premium is paid for work--  
 
    (1) Necessary to cope with emergencies such as those resulting from 
accidents, natural disasters, breakdowns of production equipment, or occasional 
production bottlenecks of a sporadic nature;  
 
    (2) By indirect-labor employees such as those performing duties in connection 
with administration, protection, transportation, maintenance, standby plant 
protection, operation of utilities, or accounting;  
 
    (3) To perform tests, industrial processes, laboratory procedures, loading or 
unloading of transportation conveyances, and operations in flight or afloat that 
are continuous in nature and cannot reasonably be interrupted or completed 
otherwise; or  
 
    (4) That will result in lower overall costs to the Government.  
 
  (b) Any request for estimated overtime premiums that exceeds the amount 
specified above shall include all estimated overtime for contract completion and 
shall--  
 
    (1) Identify the work unit; e.g., department or section in which the 
requested overtime will be used, together with present workload, staffing, and 
other data of the affected unit sufficient to permit the Contracting Officer to 
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evaluate the necessity for the overtime;  
 
 
    (2) Demonstrate the effect that denial of the request will have on the 
contract delivery or performance schedule;  
 
    (3) Identify the extent to which approval of overtime would affect the 
performance or payments in connection with other Government contracts, together 
with identification of each affected contract; and  
 
    (4) Provide reasons why the required work cannot be performed by using multi 
shift operations or by employing additional personnel.       
 
I.6 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 
 
   (a) “Segregated facilities,” as used in this clause, means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees, that are segregated by explicit directive or 
are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not 
include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy  
between the sexes. 
 
   (b) The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services at 
any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal  
Opportunity clause in this contract. 
 
   (c) The Contractor shall include this clause in every subcontract and purchase 
order that is subject to the Equal Opportunity clause of this contract.  
 
I.7 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 

(FAR 52.222-39) (JUL 2005) 
 
(a) Definition. As used in this clause-- 
 

“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana 
Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post 
a notice, in the form of a poster, informing employees of their rights concerning union membership and 
payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all 
places where notices to employees are customarily posted. The notice shall include the following information 
(except that the information pertaining to National Labor Relations Board shall not be included in notices 
posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 
 

Notice to Employees 
 

Under Federal law, employees cannot be required to join a union or maintain membership in a union 
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in order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. 
However, employees who are not union members can object to the use of their payments for certain 
purposes and can only be required to pay their share of union costs relating to collective bargaining, 
contract administration, and grievance adjustment. 

 If you do not want to pay that portion of dues or fees used to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate 
reduction in your payment. If you believe that you have been required to pay dues or fees used in part 
to support activities not related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and to an appropriate reduction in future payments. 

 
For further information concerning your rights, you may wish to contact the National Labor Relations 
Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 

 
National Labor Relations BoardDivision of Information1099 14th Street, N.W.Washington, DC 
205701-866-667-65721-866-316-6572 (TTY) 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov  

 
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related 
implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor. 
 
(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), 
(c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in 
part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 
29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. 
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements 
Executive Order 13201, or as are otherwise provided by law. 
 
(e) The requirement to post the employee notice in paragraph (b) does not apply to– 
 

(1) Contractors and subcontractors that employ fewer than 15 persons; 
 
(2) Contractor establishments or construction work sites where no union has been formally 
recognized by the Contractor or certified as the exclusive bargaining representative of the 
Contractor's employees; 
 
(3) Contractor establishments or construction work sites located in a jurisdiction named in the 
definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements; 
 
(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor 
Deputy Assistant Secretary for Labor-Management Programs has waived the posting 
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary 
finds that the Contractor has demonstrated that-- 
 

(i) The facility is in all respects separate and distinct from activities of the Contractor 
related to the performance of a contract; and 
(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; 
or 

 
(5) Work outside the United States that does not involve the recruitment or employment of 
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workers within the United States. 
 
(f) The Department of Labor publishes the official employee notice in two variations; one for contractors 
covered by the Railway Labor Act and a second for all other contractors. The Contractor shall– 
 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, 
Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, 
Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs; 

 
(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or 

 
(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

 
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that 
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by 
the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special 
circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, 
the Contractor shall include the substance of this clause if the value of orders in any calendar year of the 
subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart 
B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor 
may direct the Contractor to take such action in the enforcement of these regulations, including the imposition 
of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor 
becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a 
result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter 
into such litigation to protect the interests of the United States. 
                              (End of Clause) 
 
I.8 NOTIFICATION OF CHANGES (FAR 52.243-7) (APR 1984) 
 
  (a) Definitions.  "Contracting Officer," as used in this clause, does not 
include any representative of the Contracting Officer. "Specifically Authorized 
Representative (SAR)," as used in this clause, means any person the Contracting 
Officer has so designated by written notice (a copy of which shall be provided to 
the Contractor) which shall refer to this subparagraph and shall be issued to the 
designated representative before the SAR exercises such authority.  
  (b) Notice.  The primary purpose of this clause is to obtain prompt reporting 
of Government conduct that the Contractor considers to constitute a change to 
this contract.  Except for changes identified as such in writing and signed by 
the Contracting Officer, the Contractor shall notify the Administrative 
Contracting Officer in writing promptly, within 15 calendar days from the date 
that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a 
change to the contract terms and conditions.  On the basis of the most accurate 
information available to the Contractor, the notice shall state--  
 
    (1) The date, nature, and circumstances of the conduct regarded as a change;  
 
    (2) The name, function, and activity of each Government individual and 
Contractor official or employee involved in or knowledgeable about such conduct;  
 
    (3) The identification of any documents and the substance of any oral 
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communication involved in such conduct;  
 
    (4) In the instance of alleged acceleration of scheduled performance or 
delivery, the basis upon which it arose;  
 
    (5) The particular elements of contract performance for which the Contractor 
may seek an equitable adjustment under this clause, including--  
 
       (i) What contract line items have been or may be affected by the alleged 
change;  
 
       (ii) What labor or materials or both have been or may be added, deleted, 
or wasted by the alleged change;  
 
       (iii) To the extent practicable, what delay and disruption in the manner 
and sequence of performance and effect on continued performance have been or may 
be caused by the alleged change;  
 
       (iv) What adjustments to contract price, delivery schedule, and other 
provisions affected by the alleged change are estimated; and  
 
    (6) The Contractor's estimate of the time by which the Government must 
respond to the Contractor's notice to minimize cost, delay or disruption of 
performance.  
 
  (c) Continued performance.  Following submission of the notice required by (b) 
above, the Contractor shall diligently continue performance of this contract to 
the maximum extent possible in accordance with its terms and conditions as 
construed by the Contractor, unless the notice reports a direction of the 
Contracting Officer or a communication from a SAR of the Contracting Officer, in 
either of which events the Contractor shall continue performance; provided, 
however, that if the Contractor regards the direction or communication as a 
change as described in (b) above, notice shall be given in the manner provided.  
All directions, communications, interpretations, orders and similar actions of 
the SAR shall be reduced to writing promptly and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall 
promptly countermand any action which exceeds the authority of the SAR.  
 
 
 
  (d) Government response.  The Contracting Officer shall promptly, within 15 
calendar days after receipt of notice, respond to the notice in writing.  In 
responding, the Contracting Officer shall either--  
 
    (1) Confirm that the conduct of which the Contractor gave notice constitutes 
a change and when necessary direct the mode of further performance;  
 
    (2) Countermand any communication regarded as a change;  
 
    (3) Deny that the conduct of which the Contractor gave notice constitutes a 
change and when necessary direct the mode of further performance; or  
 
    (4) In the event the Contractor's notice information is inadequate to make a 
decision under (1), (2), or (3) above, advise the Contractor what additional 
information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond.  
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  (e) Equitable adjustments.  (1) If the Contracting Officer confirms that 
Government conduct effected a change as alleged by the Contractor, and the 
conduct causes an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the work under this contract, whether 
changed or not changed by such conduct, an equitable adjustment shall be made--  
 
       (i) In the contract price or delivery schedule or both; and  
 
       (ii) In such other provisions of the contract as may be affected.  
 
    (2) The contract shall be modified in writing accordingly.  In the case of 
drawings, designs or specifications which are defective and for which the 
Government is responsible, the equitable adjustment shall include the cost and 
time extension for delay reasonably incurred by the Contractor in attempting to 
comply with the defective drawings, designs or specifications before the 
Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by 
the Contracting Officer under this clause is included in the equitable 
adjustment, the Contracting Officer shall have the right to prescribe the manner 
of disposition of the property.  The equitable adjustment shall not include 
increased costs or time extensions for delay resulting from the Contractor's 
failure to provide notice or to continue performance as provided, respectively, 
in (b) and (c) above.     
 
I.9 SUBCONTRACTS FOR COMMERCIAL ITEMS (FEB 2006) 
 
(a) Definitions. As used in this clause—  
 

“Commercial item” has the meaning contained in Federal Acquisition 
Regulation 2.101, Definitions.  
 

“Subcontract” includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and 
require its subcontractors at all tiers to incorporate, commercial items or 
nondevelopmental items as components of items to be supplied under this contract.  
 
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for 
commercial items:  
 

(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 
U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting 
opportunities. If the subcontract (except subcontracts to small business 
concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), 
the subcontractor must include 52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities.  
 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).  
 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C. 
4212(a));  
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(iv) 52.222-36, Affirmative Action for Workers with Disabilities 
(June 1998) (29 U.S.C. 793).  
 

(v) 52.222-39, Notification of Employee Rights Concerning Payment of 
Union Dues or Fees (Dec 2004) (E.O. 13201). Flow down as required in accordance 
with paragraph (g) of FAR clause 52.222-39).  
 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial 
Vessels (Feb 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631) (flow down required 
in accordance with paragraph (d) of FAR clause 52.247-64).  
 

(2) While not required, the Contractor may flow down to subcontracts for 
commercial items a minimal number of additional clauses necessary to satisfy its 
contractual obligations.  
 
(d) The Contractor shall include the terms of this clause, including this 
paragraph (d), in subcontracts awarded under this contract.  
 
I.10 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
 
  This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text of a 
clause may be accessed electronically at this/these address(es): 
  
http://acquisition.gov/comp/far/indes.html 
 
I.11 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 
 
  (a) The use in this solicitation or contract of any Federal Acquisition 
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated 
by the addition of "DEVIATION" after the date of the clause.  
 
  (b) The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" after the name of the regulation.  
 
 
 
 
I.12 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (FAR 204-9) (Jan 

2006) 
 
Personal Identity Verification of Contractor Personnel (Jan 2006) 
 
(a) The Contractor shall comply with agency personal identity verification 
procedures identified in the contract that implement Homeland Security 
Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB) 
guidance M-05-24, and Federal Information Processing Standards Publication 
(FIPS PUB) Number 201.  
 
(b) The Contractor shall insert this clause in all subcontracts when the 
subcontractor is required to have physical access to a federally-controlled 
facility or access to a Federal information system 
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I.13 SPECIAL PAYMENT PROVISION FOR CONSTRUCTION EFFORTS 
 
SPECIAL PAYMENT PROVISION FOR CONSTRUCTION SUBCONTRACTS 
 
Notwithstanding FAR 52.216-7 (b)(1)(i), the contractor is authorized for the 
purpose of reimbursing allowable costs and only when such reimbursement is 
related to construction costs associated with the Subcontracting Pool, to request 
a financing payment from the Government before actual payment of a subcontractor. 
 The contractor shall include in each subcontract for property or services 
(including a material supplier) when related to construction a payment clause 
which obligates the contractor to pay the subcontractor for satisfactory 
performance not later than seven (7) calendar days after receipt of payment out 
of such amounts as are paid to the contractor for such subcontract costs. 
 
The contractor agrees to submit to EPA the Special Payment Request Certificate 
with each special payment request.  In addition, the prime contractor agrees to 
obtain from subcontractors, for work related to construction under the SSP, 
written requests for payment, which will be incorporated into the prime 
contractor’s special payment request.  The prime contractor agrees to submit with 
the special payment request copies of all such subcontractor payment requests.  
Payment shall not be made unless the Certificate and all subcontractor payment 
requests accompany each special payment request. 
 
 
SPECIAL PAYMENT REQUEST CERTIFICATE: 
 
I hereby certify, to the best of my knowledge and belief, that: 
 
1.  The amount requested herein is only for performance in accordance with the 
specifications, terms, and conditions of the contract; 
 
2.  Payment to subcontractors and suppliers have been made from previous payments 
received under the contract, and timely payments will be made from the proceeds 
of the payment covered by this certification in accordance with the subcontract 
agreement; and 
 
3.  A payment in the amount of $                                     (dollar 
amount of special payment) will be made to           
                                                       (subcontractor's name) for 
                                                                                 
           (description of services) within seven (7) days of receipt of payment 
from the U.S. Environmental Protection Agency. 
 
 
NAME_______________________    DATE_____________________________________ 
TITLE _______________________  WORK ASSIGNMENT NO.________________________ 
CONTRACTOR_______________      CONTRACT NUMBER___________ 
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 PART III  - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 
 
SECTION J - LIST OF ATTACHMENTS 
 
 
 
J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 
 
 

 
Attachment 

 
Title 

 
A 

 
Statement of Work 

 
A-1 

 
Exhibit 1 - Work Breakdown Structure 

 
A-2 

 
Exhibit 2 - Task Inventory 

 
B 

 
Reports of Work 

 
C 

 
Fee Plan 

 
D 

 
Notice of Contract Costs Suspended and/or Disallowed 

 
E 

 
Annual Allocation Instructions 

 
F 

 
Invoice Instructions 
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 PART IV   - REPRESENTATIONS AND INSTRUCTIONS 
 
 
SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 
 
 
 
K.1 Reference Statement 
 
 The Representations, Certifications, and other Statements of Offerers completed 
by the contractor as part of the response to the RFP PR-R5-05-10037 are 
incorporated into this contract by reference. 
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Attachment A 

 
 
 
 
 
 
 
 
 

Remedial Action Contract 2 Full Service (RAC 2 FS) 
 

STATEMENT OF WORK 
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 Remedial Action Contract 2 Full Service (RAC 2 FS) 
 

STATEMENT OF WORK 
September 20, 2005 

 
 
 
I. BACKGROUND 
 

This Remedial Action Contract 2 Full Service (RAC 2 FS) provides professional architect/engineer, 
technical, and management services to the Environmental Protection Agency (EPA) to support remedial response, 
enforcement oversight and non-time critical removal activities  under the Comprehensive Environmental Response 
Compensation and Liability Act of 1980 (CERCLA), as amended by the Superfund Amendments and 
Reauthorization Act of 1986 (SARA); and the Robert T. Stafford Disaster Relief and Emergency Assistance Act 
pursuant to the Federal Response Plan (FRP) and other laws to help address and/or mitigate endangerment to 
the public health, welfare or environment, and to support States and communities in preparing for responses to 
releases of hazardous substances, as well as counter-terrorism. 
 
 
II. GENERAL  REQUIREMENTS 
 

Contract services include performance of site management; remedial investigation and feasibility studies; 
engineering services to design remedial actions; construction management for implementing remedial actions, 
including issuing and managing subcontracts for construction of the selected remedy and engineering services in 
overseeing construction; engineering evaluation and cost analysis for non-time critical removal actions; 
enforcement support, including oversight of remedial investigations/feasibility studies, remedial design, remedial 
action, removal action, and negotiation support; and other technical assistance, including community involvement, 
sampling and analysis support, risk assessment, five-year reviews, long-term response actions and pre-design 
investigations.  Services may include technical and management services supporting EPA's coordination and 
oversight of remedial activities where they are performed by a State, the U.S. Army Corps of Engineers 
(USACE), third party or responsible parties identified in enforcement actions.  Services would also support 
activities under the Brownfields Initiative. 
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The RAC 2 FS plays a major role in the effective streamlining and acceleration of Superfund site 
cleanups and early action to reduce immediate risk to human health and the environment.  This will be 
accomplished through integration of remedial and removal activities, with focus on removing redundancies in the 
site assessment process and creating a one-step site screening and risk assessment process.  In line with this 
effort, the Contract has been designed to accomplish non-time critical removals as well as traditional Superfund 
remedial actions.  Tasks under the work areas defined in the Statement of Work (SOW) will be specified, as 
needed, in work ordering instruments, and their scope may be modified to reduce redundancies and accelerate 
cleanups. 
 
  The Contractor shall provide professional architect/engineer, technical, and management services in 
support of EPA's remedial response, enforcement oversight, and non-time critical removal activities at sites of 
release or threatened release of hazardous substances under the Comprehensive Environmental Response 
Compensation and Liability Act of 1980 (CERCLA) as amended by the Superfund Amendments and 
Reauthorization Act of 1986 (SARA) and the Robert T. Stafford Disaster Relief and Emergency Assistance  Act 
pursuant to the Federal Response Plan (FRP) and other laws to help address and/or mitigate endangerment to 
the public health, welfare or environment, and to support States and communities in preparing for responses to 
releases of hazardous substances, as well as counter-terrorism.  This Contract shall not provide the above 
services for activities on Federal facilities. 
 
Implementation of the SOW 
 

When conducting activities under this contract, the contractor shall operate in accordance with all 
environmental statutes and regulations, as appropriate, including the Comprehensive Environmental Response, 
Compensation and Liability Act (CERCLA) as amended, the Clean Water Act/Oil Pollution Act as amended, the 
Clean Air Act as amended, the National Contingency Plan as amended and the Toxic Substances Control Act as 
amended. 
 

In accordance with applicable laws, regulations, guidance and policies, the Contractor shall furnish the 
personnel, services, materials, equipment, knowledge, and expertise to successfully complete the tasks required 
under this contract.  Any and all services and products shall be delivered in compliance with all applicable 
Federal, State, and local laws, regulations, guidance and policies, and will be adjusted to reflect those applicable 
laws, regulations, guidance, and policies which become effective after the effective date of this contract. 
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The Contractor may be tasked to provide remediation services activities within Mexico or Canada.  The 
Contractor will be subject to applicable foreign laws while performing these activities and for ensuring that all 
Mexican or Canadian requirements necessary to perform these activities are met. 
 
Work Areas, Tasks and the Work Breakdown Structure 
 

The Work Breakdown Structure (WBS) (Exhibit 1) presents Tasks for each Work Area.  The Task 
Inventory (Exhibit 2) presents all the tasks and indicates which Work Areas the tasks would apply.  Not all tasks 
described under each Work Area in the WBS will be used for every assignment.  The contractor shall utilize the 
SOW WBS, as presented and supplemented through individual Work Ordering Documents, for project scoping, 
scheduling and technical and costs tracking and reporting.  
 

Work Areas are organized into three categories: 
 

o Fund-Lead Site Specific Work Areas 
o Enforcement Support Site Specific Work Areas 
o Other Technical Assistance Site Specific Work Areas 

 
In addition to outcomes and deliverables listed within Work Areas, individual work ordering instruments 

may specify additional outcomes and deliverables. 
 

The contractor shall avoid duplication of prior efforts in gathering and assimilating site information and 
recommend opportunities for early actions in order to reduce site risks as quickly as possible.  The contractor 
shall utilize the most applicable and current regulations and guidance documents when conducting work.  The 
contractor shall continually look for and implement ways to streamline activities and minimize costs without 
compromising quality.  The contractor shall assign work to personnel at the appropriate professional and/or 
technical levels and with the appropriate skills to most efficiently perform tasks.   
 

When tasked, the Contractor shall provide the services in the SOW  to any EPA Regional Office, unless 
specific place of performance limitations are established in the Contract.  
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III. SPECIFIC REQUIREMENTS 

 

The contractor shall perform the following activities when requested via the issuance of a 

work ordering instrument.  Additional outcomes and deliverables may be further defined in the work 

ordering document. 

A. FUND-LEAD SITE SPECIFIC WORK AREAS 

 

The EPA will issue work ordering instruments for sites that have been selected by EPA for 

fund-financed study and/or remedial action, where EPA has assumed the lead responsibility for 

managing the site.  The activities to be performed shall be consistent with Section 300.68 of the 

National Oil and Hazardous Substances Pollution Contingency Plan (NCP) and Section 121 of the 

Superfund Amendments and Reauthorization Act of 1986 (SARA).   

 

REMEDIAL INVESTIGATION/FEASIBILITY STUDY (RI/FS) 

 

 Under the RI, assess the extent of contamination, assess the risks to human health and the 

environment, and support the development, evaluation and selection of appropriate response 

alternatives.  Under the FS, assist in developing appropriate remedial alternatives and evaluate them 

so the appropriate remedy may be selected.  RI/FS activities must be  in accordance with all 

applicable regulations and guidance including but not limited to OSWER Directive 9355.3-01, 10-88 

(Guidance for Conducting Remedial Investigations and Feasibility Studies under CERCLA).  The 

Government may order a combined RI/FS or separate RI or FS.  This will be defined in the work 

ordering instrument. 

 

Expected outcomes and deliverables: 

 

1.  Remedial Investigation Report (and/or) 

2.  Feasibility Report/Study 

 

REMEDIAL DESIGN 

 

Convert the remedy selected in the ROD into a final design document for the Remedial 

Action (RA).  All activities shall be in conformance with the remedy selected and set forth in the 

Record of Decision (ROD),  or otherwise directed by EPA.  

 

Expected outcomes and deliverables: 

 

1.  Design Criteria/Conceptual (Preliminary) Design 

2.  Intermediate Design 

3.  Pre-final/ Final Design (including cost estimate) 
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REMEDIAL ACTION 

 

Implement the design remedy through the procurement of a construction subcontractor(s),  

construction management activities, and technical and field engineering services, in accordance with 

the objectives of the Remedial Design. 

 

Expected outcomes and deliverables: 

 

1.  Construction completion and/or implementation of remedy 

2.  Remedial Action Report 

 

CONSTRUCTION SUPPORT 

 

Provide technical assistance during the implementation of a Fund-lead RA or Long Term 

Response Action (LTRA) to support the Remedial Project Manager with Resident Engineering 

services in accordance with the objectives of the Remedial Design and LTRA. 

 

 

Expected outcomes and deliverables: 

 

1.  Comments on RA submittals 

2.  Oversight inspection 

 

LONG-TERM RESPONSE ACTION   

 

Implement on-going design remedy involving operation of long-term treatment systems for 

ground water and surface water restoration measures, including natural attenuation.  This applies to 

the first ten years of restoration.  

 

Expected outcomes and deliverables: 

 

1.  Operation, maintenance and sampling programs as described in the applicable Operations 

and Maintenance Manual 

2.  Performance Reporting 

3.  Operation of treatment system 

 

NON-TIME CRITICAL REMOVAL SUPPORT (EE/CAs) 

 

Provide Non-Time Critical Removal Support in accordance with "Engineering Evaluation 
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Cost Analysis Guidance for Non-Time Critical Removal Actions" (EPA, 1987, or latest revision) and 

"Outline of EE/CA Guidance" (EPA, March 30, 1988, or latest revision).  

 

Expected outcomes and deliverables: 

 

1.  Engineering Evaluation/Cost Analysis 

 

NON-TIME CRITICAL REMOVAL ACTION 

 

Implement the design remedy involving the procurement of a construction subcontractor(s) 

and construction management activities, in addition to technical engineering services, in accordance 

with the objectives of the Remedial Design.  Prepare necessary design documents required to 

implement the alternative identified in the Action Memo approved by the Agency. 

 

Expected outcomes and deliverables: 

 

1.  After Action Report 

 

POST-CONSTRUCTION REMEDIAL ACTION 

 

Implement  improvements to the design remedy and incorporate Five Year Review follow up 

recommendations through the procurement of a construction subcontractor(s),  construction 

management activities, and technical and field engineering services, in  accordance with the 

objectives of the initial and post construction Remedial Designs. 

 

Expected outcomes and deliverables: 

 

1.  Construction completion and/or implementation of remedy improvements 

2.  Remedial Action Report 
 
B. ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS 
 
RI/FS OVERSIGHT 
 

Oversee Potentially Responsible Party (PRP) RI/FS activities.  Verify PRP technical work is conducted in 
accordance with the Settlement Agreement (administrative order on consent or a judicial consent decree) 
statement of work. 
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Expected outcomes and deliverables: 
 

1.  Technical Review and Comments on PRP submittals 
 2.  Field oversight of PRP on-site activities 
 
NEGOTIATION SUPPORT 
 

Monitor and provide technical support to EPA staff during negotiations with PRP for implementation of the 
Remedial Investigation/Feasibility Study, Remedial Design/Remedial Action, or Removal Action activities. 
 
Expected outcomes and deliverables defined in individual work order instrument. 
 
RD OVERSIGHT 
 

Verify  PRP work is conducted in accordance with the Settlement Agreement (an administrative 
order on consent or a consent decree or an unilateral administrative order) statement of work. 
 
Expected outcome: 
 

1.  Comments on PRP Submittals 
 
RA OVERSIGHT 

 
Verify  PRP work is conducted in accordance with the Settlement Agreement (a consent decree or an 

unilateral administrative order) statement of work.  
 
Expected outcome: 
 

1.  Comments on PRP Submittals 
2.  Oversight/field inspection of PRP construction operations 
 

REMOVAL OVERSIGHT 
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Verify PRP work is conducted in accordance with the Settlement Agreement (an administrative order on 

consent or a consent decree) statement of work.  
 
Expected outcome and deliverables: 
 

1.  Comments on PRP  submittals. 
2.  Oversight/field inspection of PRP removal activities 

 
 
 
LONG-TERM RESPONSE OVERSIGHT 
 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or an 
unilateral administrative order) statement of work.  
 
Expected outcomes and deliverables defined in individual work order instrument. 
 
OPERATION AND MAINTENANCE (O&M) OVERSIGHT 
 

Verify that PRP O&M is conducted in accordance with the Settlement Agreement (an administrative order 
on consent or a consent decree) statement of work.  If State is conducting O&M, verify that State O&M is 
conducted in accordance with Superfund State Contract and O&M Plan. 
 
Expected outcomes and deliverables defined in individual work order instrument. 
 
LITIGATION SUPPORT 
 

Provide EPA with technical support with regard to litigation.  However, the contractor will not provide any 
legal services, representation or counseling to EPA. 
 
Expected outcome and deliverables defined in individual work order instrument. 
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POST-CONSTRUCTION RA OVERSIGHT 

 
Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or an 

unilateral administrative order) statement of work.  Incorporate EPA approved PRP initial and post construction 
remedial designs that address Five Year Review remedy follow up recommendations. 
 
Expected outcome: 
 

1.  Comments on PRP Submittals 
2.  Oversight/field inspection of PRP construction operations 

 
C.  OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS 
  
COMMUNITY INVOLVEMENT 
 

Assist in the preparation and implementation of  the Community Involvement Plan for the site. 
 
Expected outcome and deliverables defined in individual work order instrument. 
 
SAMPLING AND ANALYTICAL SUPPORT 
 

Provide sampling and analytical support including long term monitoring.  
 
Expected outcome and deliverables defined in individual work order instrument. 
 
PRE-DESIGN INVESTIGATION 
 

Perform pre-design investigations.  
 
Expected outcome and deliverables defined in individual work order instrument. 
TREATABILITY STUDY/PILOT TESTING 
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Provide the data necessary to evaluate and implement one or more remedial alternatives.  These studies 

generally involve characterizing untreated wastes and evaluating the performance of the technology under different 
operating conditions. 
 
Expected outcome and deliverables defined in individual work order instrument. 
 
RISK ASSESSMENT 
 

Conduct Baseline Human Health Risk Assessment and Baseline Ecological Risk Assessment and prepare 
the necessary documents to characterize and quantify, where appropriate, the current and potential human health 
and environmental risks that would prevail if no further action is taken.  

 
Expected outcome and deliverables defined in individual work order instrument. 
 
PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT 
 

Provide preliminary assessment activities for site assessments.  Preliminary assessments (PA) are 
intended to provide a preliminary screening of sites to facilitate the assignment of site priorities.  EPA shall 
determine site priorities for placing sites on the National Priority List (NPL).  Conduct all preliminary assessments 
in accordance with "Guidance for Performing Preliminary Assessments under CERCLA," OSWER Directive 
9345.0-01A, September 1991, or latest revision.  Major activities include background research, a site 
reconnaissance, the generation of a PA report, and the generation of a preliminary Hazard Ranking System 
(HRS) score.  The EPA shall make the determination of final HRS scores.  
 
Expected outcome and deliverables defined in individual work order instrument. 
 

1.  Draft and final PA report 
 
 
SITE INSPECTION FOR SITE ASSESSMENT 
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Perform site inspection activities for site assessments.  Site inspections (SI) are the second phase of an 
ongoing screening process used to determine whether a site has the potential to be included on the National 
Priorities List.  EPA shall determine site priorities for placing sites on the National Priority List (NPL).  This work 
area includes Screening Site Inspections and Expanded Site Inspections.  All Site inspections shall be performed 
in accordance with "Guidance for Performing Site Inspections under CERCLA," OSWER Directive 9345.1-05, 
September 1992, Interim Final, or latest revision.  Major activities include background research, field sampling, 
generation of an SI report, and generation of an HRS score.  EPA will make the determination of the final HRS 
score. 
 
Expected outcome and deliverables defined in individual work order instrument. 
 
HRS PACKAGE PREPARATION FOR SITE ASSESSMENT 
 

Prepare Hazard Ranking System (HRS) packages for site assessments.  The Hazard Ranking System is 
a scoring system that evaluates the relative threat to public health and the environment posed by releases and 
potential releases of hazardous substances.  The HRS score and the supporting documentation are compiled into 
an HRS package.  EPA uses the information in this package to determine HRS scores, to determine priorities of 
sites for placement on the National Priority List (NPL), and to place sites on the NPL.  Major activities in this 
work area include background research, generation of an estimated HRS score, preparation of a summary report 
or data gap memo if necessary, and the generation of an HRS documentation record.  

 
Expected outcome and deliverables defined in individual work order instrument. 
 
SITE SECURITY AND MAINTENANCE 
 

Perform site security. 
 
Expected outcome and deliverables defined in individual work order instrument. 
 
DESIGN ASSISTANCE 
 

Perform design assistance activities.  
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Expected outcome and deliverables defined in individual work order instrument. 
 
FIVE-YEAR REVIEW 
 

Provide technical support to determine whether the remedy at a site is/remains protective of human 
health and the environment and evaluate the implementation and performance of the selected remedy in 
accordance with OSWER Directive 9355.7-03B-P, "Comprehensive Five-Year Review Guidance”, June 2001.  
The contractor shall consider all current and past activities at the site.  EPA will make all final determinations. 
 
Expected outcome and deliverables: 
 
A Five-Year Review document is at a minimum, (1) submitted on or before the due date, (2) consistent with the 
Comprehensive Five-Year Review Guidance, (3) contains a protectiveness statement that is well supported by 
the document, and (4) provides information specified in the guidance for any identified follow-up actions that 
affect the protectiveness of the remedy. 
 
RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT 
 

Compile the site file and the Administrative Record.  The site file shall contain all site-related documents 
including memoranda, correspondence, reports, photographs, lab data and other material produced or received by 
EPA.  The Administrative Record is a subset of the site file containing documents that relate to public involvement 
and the selection of the  Remedial Action. 
 
Expected outcome and deliverables defined in individual work order instrument. 
 
REAL PROPERTY ACQUISITION SUPPORT 
 

Perform support for property acquisition activities.  EPA will perform actual acquisition activities. 
 
Expected outcome and deliverables defined in individual work order instrument. 
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TECHNICAL ASSISTANCE    
 

Perform expert technical assistance for a specific site.  
 
Expected outcome and deliverables defined in individual work order instrument. 
 
INTEGRATED SITE ASSESSMENT/INVESTIGATION 
 

Perform integrated site assessment and investigation activities for both potential removal candidates and 
potential NPL candidates.  Integrated site assessment and investigation activities will generally be performed 
under the following conditions: 
 
o Public drinking water supplies are or may be contaminated with a hazardous substance; 
o Private wells are or may be contaminated with a hazardous substance above a health based benchmark; 
o Soils on school, day care center, or residential properties are or may be contaminated above background 

levels; 
o A hazardous substance is detected or suspected above background in an off-site air release in a 

populated area; 
o A highly toxic substance known to bioaccumulate has been or may have been discharged into surface 

waters; and/or 
o Sensitive environments are or may be contaminated with a hazardous substance above background 

levels. 
 

Activities performed pursuant to this requirement shall be in conformance with OSWER Directive 9345.1-
6FS, September 1993 entitled, "Integrating Removal and Site Assessment Investigation’s (EPA/540-F-93-038).  
 
Expected outcome and deliverables defined in individual work order instrument. 
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Attachment 1 

September 20, 2005 
 

Levels of Personnel Background Checks and Drug Screening 
for Contractor Employees 

 
The contractor shall provide qualified personnel that meet the background check and drug screening 

requirements established below.  The EPA has established 2 levels of criteria.  Level 1 contains background 
criteria applies to all contractor employees working at a site.  Level 2 contains background check criteria and drug 
screening requirements that apply to all contract employees working at sites that are designated by EPA as 
“Sensitive Sites.”  Examples of such sites include those that involve law enforcement activities, apparent or 
suspected terrorist activities, any indoor cleanups (including private residences), drug lab cleanups, and response 
actions at geographically sensitive locations such as military installations and government buildings.  The 
Contracting Officer or On-Scene Coordinator will notify the Contractor whenever EPA designates a site as a 
sensitive site.  The designation will be provided to the Contractor in the task order, work assignment. or verbally, 
as the situation warrants.  If a background check has been performed within one (1) year prior to the requirement 
for the background check, the contractor need not conduct another background check. 
 
LEVEL 1 - EPA Background Check Criteria: 
 
· Can be a non U.S. citizen with a valid visa, 
· No convictions for crimes involving issues of National Security.  A "national security crime" is defined as 

any criminal activity involving espionage or foreign aggression against the United States, intelligence or 
counterintelligence activities, including development of defense plans or policies, concerned with 
undermining or overthrowing the government of the United States and unlawful handling or disclosure of 
classified information. 

· No weapons offense in the last five (5) years, 
· No felony conviction in the last three (3) years, 
· Not a fugitive from justice, 
· Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based database that identifies 

parties excluded throughout the U.S. Government from receiving federal contracts or subcontracts.  The 
EPLS is available at: http://epls.gov 
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LEVEL 2 - EPA Background Check Criteria for Sensitive Sites 
 
· Must be a U.S. citizen, 
· No convictions for crimes involving issues of National Security. A "national security crime" is defined as 

any criminal activity involving espionage or foreign aggression against the United States, intelligence or 
counterintelligence activities, including development of defense plans or policies, concerned with 
undermining or overthrowing the government of the United States and unlawful handling or disclosure of 
classified information. 

· No weapons offense in the last ten (10) years, 
· No felony conviction in the last seven (7) years, 
· No misdemeanor conviction in the last five (5) years, 
· No convictions for three (3) separate offenses in the last ten (10) years (excluding traffic offenses), 
· Not a fugitive from justice, 
· Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based database that identifies 

parties excluded throughout the U.S. Government from receiving federal contracts or subcontracts.  The 
EPLS is available at: www.epls.gov 

 
Drug Screening at Sensitive Sites:  Contractor employees working at designated “Sensitive Sites” must pass, 
within the previous 90 calendar days, a drug test for the presence of marijuana, cocaine, opiates, amphetamines, 
and phencyclidine (PCP) in conformance with the Mandatory Guidelines for Federal Drug Testing Programs first 
published by the Department of Health and Human Services in the Federal Register on April 11, 1988 (53 FR 
11979), and revised on June 9, 1994 (59 FR 29908), on November 13, 1998 (63 FR 63483), and on April 
13, 2004 (69 FR 196440); and Procedures for Transportation Drug Testing Programs, 49 CFR Part 40.  
References to “DOT “ shall  read, as “EPA” and the split sample method of collection shall be used.  
 
The requirements in Level 1 or 2 may be waived by the Contracting Officers, on a case by case basis, at a 
specific location, or for a specific individual. 
 
If the results of an employee’s background check or drug screening do not meet the criteria in either Level 1 or 
2, as required, the Contractor may apply for a waiver.  To initiate the waiver process, the contractor must submit, 
in writing, the background report or drug testing on the employee and an explanation of the need for the 
employee for approval by the Agency before the employee performs contract services for EPA.  The contracting 
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officer will notify the contractor of the Agency decision within five (5) days of receipt of the contractor’s request 
for a waiver.  The contractor shall submit its request to the Director, Superfund/RCRA Regional Procurement 
Operations Division at: 
 
By Mail: 
U.S. Environmental Protection Agency 
Director, Superfund/RCRA Regional Procurement Operations Division  
Mail Code 3805R 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
 
 
By Courier/Hand Carried:  
U.S. Environmental Protection Agency 
Director, Superfund/RCRA Regional Procurement Operations Division  
Bid and Proposal Room 
Ronald Reagan Building, 6th floor, Room 61107 
1300 Pennsylvania Avenue, NW 
Washington, DC  20004 
 
The Bid and Proposal Room hours of operation are 8:00 AM - 4:30 PM weekdays, except Federal holidays. 
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RAC 2 Full Service 

Exhibit 1 
WORK BREAKDOWN STRUCTURE 

September 20, 2005 

 
-  FUND-LEAD SITE SPECIFIC WORK AREAS  - 

 

REMEDIAL INVESTIGATION/FEASIBILITY STUDY       Work Area Code:  RI      Action Code:  CO (RI/FS Combined), RI (Remedial Investigation), 
                                                                                                                                                                           FS 
(Feasibility Study)                            
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisition  (FI) 
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 
 7. Risk Assessment  (RA) 
 8. Treatability Study/Pilot Testing  (TT) 

 
 
 9. Remedial Investigation Report  (RR) 
10. Remedial Alternatives Screening  (RS) 
11. Remedial Alternatives Evaluation  (RE) 
12. FS Report  (FS) 
13. Post RI/FS Support  (PR) 
14. Administrative Record  (AR) 
15. Work Assignment/Task Order Close Out  (CO) 

 
REMEDIAL DESIGN                                                              Work Area Code:  RD  Action Code:  RD 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisition  (FI) 
 4. Sample Analysis  (SN) 

 
 
 8. Preliminary Design  (PD)  
 9. Equipment/Services/Utilities  (ES) 
10. Intermediate Design  (ID) 
11. Pre-final/Final Design  (FD)    
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 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 
 7. Treatability Study/Pilot Testing  (TT)  

12. Reuse Planning (RV) 
13. Post Remedial Design Support  (DS) 
14.         Work Assignment/Task Order Close Out  (CO) 

 
REMEDIAL ACTION                                                   Work Area Code:  RA  Action Code:  RA  

 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Procurement of Subcontract  (PB) 
 4. Management Support  (MS) 
 5. Detailed Resident Inspection (Resident Engineer)  (RI) 
 6. Analytical Support and Data Validation (AN) 

 
 
 7.          Cleanup Validation  (CV) 
 8. Remedial Action Implementation (Subpool Activities)  (AI) 
 9. Reuse Planning (RV) 
10. Project Performance  (PJ) 
11. Project Completion and Close Out  (PC) 
12.         Work Assignment/Task Order Close Out  (CO) 
  

 
CONSTRUCTION SUPPORT                                               Work Area Code:  CO  Action Code:   RA  

 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2.          Community Involvement (CR) 
 3.          Management Support (MS) 
 4.          Detailed Resident Inspection (Resident Engineer) (RI) 

 
 
5.           Analytical Support and Data Validation (AN) 
6.           Cleanup Validation (CV) 
7. Project Completion and Close Out (PC) 
8.            Work Assignment/Task Order Close Out  (CO) 

 
LONG TERM RESPONSE ACTION                                 Work Area Code:  LR  Action Code:  LR  
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Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Procurement of Subcontract  (PB) 
 4. Management Support  (MS) 
 5. Detailed Resident Inspection (Resident Engineer)  (RI) 
 6. Analytical Support and Data Validation (AN) 

 
 
 7. Remedial Action Implementation (Subpool Activities)  (AI) 
 8. Cleanup Validation  (CV) 
 9. Reuse Planning (RV) 
10. Project Performance  (PJ) 
11.         Project Completion and Close Out  (PC) 
12.         Work Assignment/Task Order Close Out  (CO) 

 
NON-TIME CRITICAL REMOVAL SUPPORT (EE/CAs)        Work Area Code:  NS  Action Code:  EE 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisiton (FI) 
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 
 7. Risk Assessment  (RA) 
    

 
 
 8. Identification and Screening of Removal Alternatives  (IS) 
 9. Analysis of Removal Alternatives  (AL) 
10. Engineering Evaluation/Cost Analysis (EE/CA) Report  (EE) 
11. Post EE/CA Support  (PE) 
12. Administrative Record  (AR) 
13. Work Assignment/Task Order Close Out  (CO) 

 
NON-TIME CRITICAL REMOVAL ACTION                             Work Area Code:  NA  Action Code:  RV 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Procurement of Subcontract  (PB) 
 4. Management Support  (MS) 
 5. Detailed Resident Inspection (Resident Engineer)  (RI) 
 6. Post Remedial Design Support (DS) 
 7. Pre-final/Final Design (FD) 

 
 
 9. Preliminary Design (PD) 
10.         Cleanup Validation  (CV) 
11. Remedial Action/Non-time Critical Removal Action Implementation 

(Subpool Activities)  (AI) 
12. Project Performance  (PJ) 
13. Project Completion and Close Out  (PC) 
14. Work Assignment/Task Order Close Out  (CO) 
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 8.          Intermediate Design (ID) 
 
POST-CONSTRUCTION REMEDIAL ACTION                   Work Area Code:   PC  Action Code: RA  

 

Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Procurement of Subcontract  (PB) 
 4. Management Support  (MS) 
 5. Detailed Resident Inspection (Resident Engineer)  (RI) 
 6. Analytical Support and Data Validation (AN) 

 
 
 7.         Cleanup Validation  (CV) 
 8. Remedial Action Implementation (Subpool Activities)  (AI) 
 9. Reuse Planning (RV) 
10. Project Performance  (PJ) 
11. Project Completion and Close Out  (PC) 
12.         Work Assignment/Task Order Close Out  (CO) 
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-  ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS  - 
 

RI/FS OVERSIGHT                                                                      Work Area Code:   RS  Action Code: BD (RI/FS Combined); NA 
(Remedial Investigation); NK (Feasibility 
Study) 

 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisition  (FI) 
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 
 7. Risk Assessment  (RA) 
 8. Treatability Study/Pilot Testing  (TT) 

 
 
 9. Remedial Investigation Report  (RR) 
10. Remedial Alternatives Screening  (RS) 
11. Remedial Alternatives Evaluation  (RE) 
12. FS Report  (FS) 
13. Post RI/FS Support  (PR) 
14. Administrative Record  (AR) 
15. Work Assignment/Task Order Close Out  (CO) 

 
NEGOTIATION SUPPORT                                                          Work Area Code:   NG  Action Code:   NG 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Negotiation Support  (NG) 
 3. Document Review   (DR) 
 

 
 
 4. Post ROD Cost Analysis  (RC) 
 5. Work Assignment/Task Order Close Out  (CO) 

 
RD  OVERSIGHT                                                              Work Area Code:  RO    Action Code:   BE 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 

 
 
 7. Data Evaluation  (DE) 
 8. Review of PRP RD/RA Submittals  (RP)  
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 3. Field Investigation/Data Acquisition  (FI) 
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6.          Reuse Planning (RV) 
 

 9. Remedial Action Oversight  (RO) 
10. Technical Meeting Support  (TM)  
11. Work Assignment/Task Order Close Out  (CO) 
 

 
RA OVERSIGHT                                                                 Work Area Code:  RX                 Action Code:   BF 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisition (FI)  
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6.          Reuse Planning (RV) 
 

 
 
 7. Data Evaluation  (DE) 
 8. Review of PRP RD/RA Submittals  (RP)  
 9. Remedial Action Oversight  (RO) 
10. Technical Meeting Support  (TM)  
11. Work Assignment/Task Order Close Out  (CO) 
 

 
REMOVAL OVERSIGHT                                           Work Area Code:  VO               Action Code:  BB 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement  (CR) 
 3. Field Investigation/Data Acquisition  (FI) 
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 

 
 
 7. Risk Assessment  (RA) 
 8.          Review of PRP Removal Submittals  (RQ)  
 9. Removal Oversight  (VO) 
10. Technical Meeting Support  (TM)  
11. Administrative Record  (AR) 
12. Work Assignment/Task Order Close Out  (CO) 

 
LONG TERM RESPONSE ACTION OVERSIGHT             Work Area Code:   ME                   Action Code:   ME 
 
1. Project Planning and Support  (PP) 

 
 7.           Data Evaluation (DE) 
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2. Community Involvement  (CR) 
3.           Field Investigation/Data Acquisition/Data Acquisition (FI) 
4.           Sample Analysis (SN) 
5.           Analytical Support and Data Validation (AN)  
6.           Reuse Planning (RV) 

 8.           Review of PRP RD/RA Submittals (RP) 
 9.           O&M Oversight (OM) 
10.          Technical Meeting Support (TM) 
11.          Work Assignment/Task Order Closeout (CO) 

 
OPERATION AND MAINTENANCE (O&M) OVERSIGHT    
                                                                                                    Work Area Code:   OM                   Action Code: OM 
 
1. Project Planning and Support  (PP) 
2. Community Involvement  (CR) 
3.           O&M Oversight (OM) 
4.           Analytical Support and Data Validation (AN) 

 
5.           Data Evaluation (DE) 
6.           Technical Meeting Support (TM) 
7.           Reuse Planning (RV) 
8.           Work Assignment/Task Order Closeout (CO) 

 
LITIGATION SUPPORT                                                  Work Area Code:  LS  Action Code: LT 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Document Collection  (DC) 
 3. Expert Witness Support  (EW) 

 
 
 4. Technical Assistance  (TA) 
 5. Work Assignment/Task Order Close Out  (CO)  

 
POST-CONSTRUCTION REMEDIAL ACTION OVERSIGHT 
                                                                                       Work Area Code:  PO  Action Code: BF 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement (CR) 
 3. Field Investigation/Data Acquisition (FI)  
 4. Sample Analysis  (SN) 
 5. Analytical Support and Data Validation  (AN) 

 
 
  7. Data Evaluation  (DE) 
 8. Review of PRP RD/RA Submittals  (RP)  
 9. Remedial Action Oversight  (RO) 
10. Technical Meeting Support  (TM)  
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 6.          Reuse Planning (RV) 11. Work Assignment/Task Order Close Out  (CO) 
 

 

 

- OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS - 
 
COMMUNITY INVOLVEMENT  

       Work Area Code:  CR (Remedial); CS (Removal); or CT (Enforcement)              Action Code:  CR 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Community Involvement Plan  (CP)   
 3. Public Meeting/Public Hearing Support  (PM) 
 4. Fact Sheet Preparation  (FP) 
 5. Proposed Plan Support  (PL) 

 
 
 6. Public Notices  (PN) 
 7. Information Repositories  (IR) 
 8. Site Mailing List  (ML) 
 9. Responsiveness Summary Support  (SU) 
10. Work Assignment/Task Order Close Out  (CO) 

 
SAMPLING AND ANALYTICAL SUPPORT 

   Work Area Code:   AN (Remedial); AO (Removal); or AP (Enforcement)               Action Code:  LA 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Sample Analysis  (SN) 
 3. Data Evaluation (DE) 

 
 
 4.          Analytical Support and Data Validation (AN) 
 5. Characterization and Disposal of Field Generated Waste   (CD) 
 6. Work Assignment/Task Order Close Out  (CO)  

 
PRE-DESIGN INVESTIGATION                                              Work Area Code:  PI  Action Code:  DE 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Treatability Study/Pilot Testing  (TT) 
 3. Field Investigation/Data Acquisition  (FI)    

 
 
 5. Analytical Support and Data Validation  (AN) 
 6. Data Evaluation  (DE) 
 7. Pre-design Engineering Report  (ER) 
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 4. Sample Analysis  (SN)    
 
 

 8. Work Assignment/Task Order Close Out  (CO) 

 
TREATABILITY STUDY/PILOT TESTING                          Work Area Code:  PT  Action Code:  CO (RI/FS), RD ( Remedial Design), BD 

(RI/FS                                      Oversight) 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Treatability Study/Pilot Testing  (TT) 
 3. Sample Analysis  (SN) 
 4. Analytical Support and Data Validation  (AN) 

 
 
 5. Data Analysis and Interpretation  (DI) 
 6. Treatability Study/Pilot Test Report  (TP) 
 7. Work Assignment/Task Order Close Out  (CO) 

 
RISK ASSESSMENT                                                   Work Area Code:  RK (Remedial) or RL (Enforcement)  Action Code:  ED 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Identification of Existing Information  (II) 
 3. Sample Analysis  (SN) 
 4. Analytical Support and Data Validation  (AN) 

 
 
 5. Data Evaluation  (DE) 
 6.          Field Investigation (FI) 
 7. Risk Assessment  (RA) 
 8. Work Assignment/Task Order Close Out  (CO)  

 
PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT 

                                                                                        Work Area Code:  PA  Action Code:  QB (Fund lead); ON 
(Brownfields)  

 
Tasks  (Task Category Code) 
 1. Project Planning and Support (non-site specific)  (PQ) 
 2. Work Assignment/Task Order Close Out  (CO) 

 
 
 3.           - n. Site Specific Activities  (SS) 

 
SITE INSPECTION FOR SITE ASSESSMENT                     Work Area Code:  SI  Action Code:  QB (Fund lead); ON (Brownfields) 
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Tasks  (Task Category Code) 
 1. Project Planning and Support (non-site specific)  (PQ) 
 2. Work Assignment/Task Order Close Out  (CO) 

 
 3.            - n. Site Specific Activities  (SS) 

 
HRS PACKAGE PREPARATION FOR SITE ASSESSMENT 

                                                                                       Work Area Code:   HR  Action Code:  HR 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support (non-site specific)  (PQ) 
 2. Work Assignment/Task Order Close Out  (CO)  
 

 
 
 3.            - n. Site Specific Activities  (SS) 

 
SITE SECURITY AND MAINTENANCE 

            Work Area Code: SS (Remedial); ST (Removal); or SU (Enforcement)               Action Code:  PD 
 
Tasks  (Task Category Code) 
1. Project Planning and Support  (PP) 
2. Site Maintenance  (SM) 

 
 
3. Site Security/Guard Services  (GS) 
4. Work Assignment/Task Order Close Out  (CO) 

 
DESIGN ASSISTANCE                                                           Work Area Code:  DA  Action Code:  DA 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Technical Assistance  (TA) 

 
 
 3. Work Assignment/Task Order Close Out  (CO) 

 
FIVE-YEAR REVIEW                                                             Work Area Code:  FR  Action Code:  FE 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2.          Community Involvement (CR) 
 3. Document Review  (DR) 

 
 
 5.           Site Visit/Interviews (SV)  
 6. Site Inspection/Technology Review  (SI) 
 7. Five-year Review Report  (FR) 
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 4. Standards (ARAR) Review  (SR)  8. Work Assignment/Task Order Close Out  (CO) 
 
RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT 

        Work Area Code:  RM (Remedial); RN (Removal); or RT (Enforcement)               Action Code:  SW 
 
Tasks  (Task Category Code)  
 1. Project Planning and Support  (PP) 
 2. Site File Organization  (SO) 
 3. Administrative Record  (AR) 

 
 
 4. Administrative Support  (AS) 
 5. Work Assignment/Task Order Close Out  (CO) 

 
REAL PROPERTY ACQUISITION SUPPORT 

       Work Area Code:   RP (Remedial); RQ (Removal); or RR (Enforcement)               Action Code:  RL 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Property Acquisition  (PA) 

 
 
 3. Work Assignment/Task Order Close Out  (CO) 
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TECHNICAL ASSISTANCE 

         Work Area Code: TA (Remedial); TB (Removal); or TC (Enforcement)                Action Code:  TA 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Expert Technical Assistance  (ET) 

 
 
 3. Work Assignment/Task Order Close Out  (CO) 
  

 
INTEGRATED SITE ASSESSMENT/INVESTIGATION 
                       Work Area Code:  SA (Remedial); SB (Enforcement); or SC (Removal)               Action Code:  QB 
 
Tasks  (Task Category Code) 
 1. Project Planning and Support  (PP) 
 2. Initial Site Discovery/Screening Support  (SD) 

 
 
 3. Integrated Sampling/Investigation Support  (SA) 
 4. Work Assignment/Task Order Close Out  (CO)  

 
Locational Data Policy 

 
The contractor shall comply with all requirements related to the Agency's Location Data Policy (LDP) as described in EPA Publication 220 B-92-008 

(March 1992 or latest revision) entitled, "Locational Data Policy Implementation Guidance: Guide to the Policy."  The LDP assures the collection of accurate, 
consistently-formatted, and fully documented locational coordinates for facilities, sites, monitoring points, and observation points regulated or tracked under federal 
environmental programs within the Agency's jurisdiction.  The LDP establishes principles for collecting and documenting geodetic coordinates defined in terms of 
latitude and longitude (lat/long).  In addition to these locational data, LDP requires documentation of specific information regarding the method used to measure 
lat/long coordinate, the accuracy of the measurement, and a description of the place where the lat/long were taken.  In order to effectively implement the LDP 
policy, the contractor shall collect and document the following information when collecting data under this contract: 
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• Latitude/Longitude Coordinates:  Latitude and longitude coordinates shall be provided in accordance with the Federal Interagency Coordinating Committee 
for Digital Cartography (FICCDC) recommendations.  The coordinates must define a point, line or area, according to the most appropriate data type fore the 
entity being represented (i.e., singly or multiple times). 

• Methodology Description:  The specific method used to determine lat/long coordinates shall be described (i.e., remote sensing techniques, map 
interpolation, cadastral survey). 

• Textual Description:  Each item shall be described in written text to which the lat/long coordinates refer (i.e, north-west corner of the site, entrance to the 
facility, point of discharge). 

• Estimation of Accuracy:  Measurements of accuracy related to lat/long coordinates shall be estimated in terms of the most precise units of measurement 
used. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements  
AI 

 
REMEDIAL ACTION/NON-
TIME CRITICAL REMOVAL 
ACTION (SUBPOOL 
ACTIVITIES) 

 
RA, LR, NA, 

PC 

 
Implement the remedy by subcontractor(s) at the site in accordance with the design and all subcontract(s)  

documents (drawings, specifications and plans).  Typical activities include:  
 
o    Site specific construction and remedial actions (secure site and establish operations area, including laying           
      out of clean zone, waste/stage handling areas & decon areas) 
o    Implementation of remedy in accordance with ROD or EE/CA and Remedial Design Plans and                              
     Specifications.   
o    Site specific RA reserve (change orders) (reserve usually 15% of estimated subcontract cost depending on          
      nature of job)  [NOTE:  This for costs only - no hours should be reflected under this task.  Dollars only task.]  

AL 
 
ANALYSIS OF REMOVAL 

ALTERNATIVES 

 
NS 

 
Assess individual removal alternatives against the criteria of effectiveness, implementability and cost, in addition 

to comparative analysis of options.  Recommend and conduct treatability studies at direction of EPA.  EPA shall 
determine the selected removal alternative. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

AN 
 
ANALYTICAL SUPPORT 

AND DATA VALIDATION 

 
RI, RD, RA, 

CO, LR, NS, 
PC, RS, RO, 
RX,  VO, ME, 
OM, PO,  PI, 
PT, RK/RL, 
AN/AO/AP 

 
Schedule, coordinate, track, and oversee simple analyses and validate analytical data produced.  Typical activities 

include: 
 
o Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP) .  The     
       following types of sampling may be required: 

- Field screening 
      - Groundwater sampling 

- Surface and subsurface soil sampling 
- Surface water and sediment sampling 
- Air monitoring and sampling 
- Biota sampling 
- Other types of media sampling and screening 

o Develop Data Quality Objectives (DQO) for each sampling event; these DQOs shall be the determinative  
      factor  for assessing the success or failure of the sampling 
o Request, obtain, and perform oversight of analytical services in compliance with EPA requirements 
o Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator      
       (RSCC), and/or the Environmental Services Division (ESD) regarding analytical, data validation, and quality     
       assurance issues 
o Implement the EPA-approved laboratory quality assurance program which provides oversight of in-house  
      and subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site 
      audits of operations and has a system of corrective actions 
o Provide sample management including chain-of custody procedures, information management, sample  

retention, and 10-year data storage 
o Perform data validation, the process by which the quality of the data, the defensibility of the data, and the 
      chain of custody are verified.  Perform data validation in accordance with Regional guidelines. 
o Review data for usability for its intended purpose 
o Provide reports on data validation and usability 
 
    
 

     

 
AR 

 
ADMINISTRATIVE 

RECORD 

 
RI, NS, RS, 

VO, RM/RN/RT 

 
Produce the Administrative Record.  Typical activities include: 

 
o   Attend meeting with EPA Contracting Officer’s Representative (COR), Site Attorney, and Administrative  
      Record Coordinator. 
o   Provide assistance in compiling documents comprising the Administrative Record File in accordance 
      with EPA Regional guidance or other procedures as specified. 
o   Prepare Draft Administrative Record Index in accordance with EPA Regional guidance or other  
      procedures as  specified. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
o   Prepare Administrative Record Index. 
o   Coordinate duplication of Administrative Record. 
o    Assemble Administrative Record and Index.  

AS 
 
ADMINISTRATIVE 

SUPPORT  

 
RM/RN/RT 

 
Provide administrative activities during the preparation of the site file and Administrative Record at the direction  

of the COR.  
CD 

 
CHARACTERIZATION 

AND DISPOSAL OF FIELD 
GENERATED WASTE 

 
AN/AO/AP 

 
Characterize and dispose of wastes generated by sampling activities.  Dispose of wastes in accordance with  

local, state, and Federal regulations. 
 

CO 
 
WORK 

ASSIGNMENT/TASK 
ORDER CLOSEOUT 

 
In all Work 

Areas 

 
Close out Work Assignment/Task Order.  Activities include: 

o  Return of documents to EPA or other document repositories 
o  File duplication, distribution, and storage 
o  File archiving to meet Federal Records Center requirements 
o  Use of microfiche, microfilm, or other EPA-approved data storage technology 
o  Prepare a Work Assignment/Task Order Close-out Report (WACR) in accordance with Regional guidance 
     or other procedures as specified in the Work Assignment/Task Order.  The WACR shall address the      
      circumstances that explain why the final hours/budget is greater than the +/ - 10% of the original approved  
     work plan hours/budget. 

  
CP 

 
COMMUNITY 

INVOLVEMENT PLAN 

 
CR/CS/CT 

 
Prepare and/or update a Community Involvement Plan (CIP).  The plan shall include a description of the site  

and the community, an overview of community involvement to date, community concerns regarding the site, 
in addition to required and suggested community Involvement activities.  A list of elected officials, Agency 
representatives and other key contacts are to be included.  Typical activities include: 
o Review existing site information when directed by EPA 
o Prepare for and conduct interviews in the site community.    
o Prepare and submit CIP 
 
 
  

 

 
CR 

 
COMMUNITY 

INVOLVEMENT    

 
RI, RD, RA, 

CO, LR, NS, 
NA, PC, RS, 
RO, RX, VO, 
ME, OM, PO, 

 
Prepare and implement the Community Involvement Plan (CIP) for the site.   Typical activities include: 

o Conduct community interviews.    
o Prepare Community Involvement Plan (CIP) 
o Provide public meeting and/or open house support 
o Prepare fact sheets, notices and other informational documents 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
FE 
  
 
  

    

o Provide support for Proposed Plan in accordance with "The NCP and EPA Community Involvement in 
     Superfund-A Handbook" (most current version) 
o Provide public hearing support 
o Publish Public Notices in local newspapers serving the site community 
o Maintain public information repositories 
o Develop and update site mailing list 
o Provide administrative and technical support for Responsiveness Summary 
o Prepare presentation materials 
o Implementation of other Community Involvement activities as identified by the site specific Community 
  Involvement Plan or EPA 
o Provide technical support to review Community Involvement deliverables and participate in public meetings 

 
In addition to above for Work Area NS: 
o Provide support for Engineering Evaluation/Cost Analysis in accordance with Regional requirements 

    
CV 

 
CLEANUP VALIDATION 

 
RA, CO,  LR, 

NA, PC 

 
Provide quality assurance monitoring and documentation that the work being done at the site is in accordance 

with the design and all subcontract(s) documents (drawings, specifications and plans).  Typical activities include: 
o Sampling 

Perform confirmatory sampling and analysis to include sample collection, shipping, analysis, and validation     
      costs 
o Cleanup Status Report 

Development of a report at the request of the COR that describes the progress of the remedial action based     
      upon sampling and analytical results  

DC 
 
DOCUMENT COLLECTION 

 

 
LS     

 
 

 
Produce site documents to support discovery activities. 

 
DE 

 
DATA EVALUATION 

 
RI, RD, NS, 

RS, RO, RX, 
VO, ME, OM, 
PO,  
AN/AO/AP, 
PI, RK/RL 

 
For RS, RO, RX and VO: 

Compile split sampling data and the discussion of usability of all data.  A report summarizing split sample results  
shall be submitted.  The report shall include a discussion of analytical results, a comparison of PRP sampling 
data with the split samples analyzed by EPA and a discussion of any discrepancies. 
 
For remaining Work Areas: 
Compile analytical and field data.  Provide data in a format that is compatible with the Regional or National electronic 
data management network. [For RI and NS Work Areas: Data shall be utilized in the preparation of the RI and  
Risk Assessment Report tables, maps and figures.]  Typical activities include: 
o Data usability evaluation/field QA/QC 
o Data Reduction and Tabulation 
o Data trend evaluation and/or modeling and submission of Technical Memorandum 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 
For Work Areas RI and NS: 
o Data Reduction and Tabulation. 
     -  Soil boring and monitoring well logs. 

-  Field sampling data. 
  -  Hydrogeological testing data. 
  -  Geophysical data (downhole geophysics, survey). 
  -  Analytical results. 
o Environmental Fate and Transport Modeling/Evaluation  

DI 
 
DATA ANALYSIS AND 

INTERPRETATION 

 
PT 

 
Summarize and evaluate the data collected to determine the validity or performance of the treatment process.  

Typical activities include: 
o Determine quality of data and usability/limitations 

- Assess precision, accuracy and completeness 
o Data compilation 
o Statistical analysis 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

DR 
 
DOCUMENT REVIEW 

 
NG, FR 

 
For NG: 

Review and comment on enforcement documents.  Typical activities include: 
o Develop or review scopes of work for enforcement documents 
o Review of PRP submittals at the direction of the EPA COR 
o Prepare Technical Memorandum 
 
For FR: 
Review documents and site files, at the direction of the EPA COR, to become knowledgeable with the history and 
status of the site.  Review of specific documents include: 
o Record of Decision (ROD) 
o ROD Summaries 
o Consent Decrees 
o Close-out Reports 
o Operation and Maintenance Manuals and Reports 
o Groundwater Monitoring Plans 
o Administrative Record  
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

DS 
 
POST REMEDIAL DESIGN 

SUPPORT 

 
RD, NA 

 
Solicit the procurement, evaluate offers received and inform the EPA Contracting Officer of the best  

qualified/cost effective offer. (Award of the contract will be part of Remedial Action Work Assignment/Task 
Order.)  Specific activities include: 
o Pre-bid (Pre-Solicitation) Activities 

- Duplication and distribution of contract documents 
- Advertising/soliciting of bids 
- Issuing addenda 
- Pre-bid (pre-solicitation) meetings 
- Resolution of bidder (offeror) inquiries 
- On-site visits 
- Compilation of contract documents 
- Resolicit bids/offers and repackage documents if necessary 

o Pre-award Activities 
- Receipt of bids (offers) 
- Determination of responsive, responsible bidders (offerors) 
- Bid (offer) tabulation 
- Bid (offer) analysis 
- Receipt of follow-up items from lowest responsible bidder (offeror) 
- Review of EEO, MBE requirements, SDB subcontracting plans, etc. 
- Reference checks 
- Request for consent from EPA 

o  Preparation of final design fact sheet 
 
Before Remedial Action field activities can begin, several site specific plans shall be written or updated by  
the RA Contractor and may be reviewed by the RD contractor to establish procedures to be followed by 
the contractor in performing field, laboratory and analysis work in addition to community and agency liaison  
activities.  These plans include: 
o Site Management Plan 
o Sampling and Analysis Plan 
o Health and Safety Plan 
o Construction Quality Assurance Plan 
o Contingency Plan 
The existing plans developed for the Remedial Design, amended at the direction of EPA COR, may be used if 
appropriate. 
 

  
 

EE 
 
ENGINEERING 

EVALUATION/COST 
ANALYSIS (EE/CA) 

 
NS 

 
Prepare findings once data has been evaluated.  The task includes all draft and final reports.  The EE/CA 

Report shall include a discussion of the following: 
o Site Characterization 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
REPORT      -  Site description 

     - Site background 
     - Analytical data 

- Site conditions that justify a removal action 
     - Reuse Assessment and Reasonably Anticipated Future Land Uses 
o Risk Evaluation 

         - Human health risks 
- Ecological risks 

     - Proposed cleanup levels 
o Identification of Removal Action Objectives 

- Statutory limits on removal actions 
- Removal action scope 
- Removal action schedule 

         - Applicable or Relevant and Appropriate Requirements 
o Identification of Removal Action Alternatives 
o Analysis of Removal Alternatives 

- Effectiveness 
- Implementability 
- Cost 

o Comparative Analysis 
o Identification of ARARs 
o Provide technical assistance in the preparation of the Action Memo 
o Evaluation of Post-Removal Site control activities necessary to sustain the integrity of the Removal Action 

  
ER 

 
PRE-DESIGN 

ENGINEERING REPORT 

 
PI 

 
Prepare findings once data has been evaluated.  The report shall provide information regarding the significance 

of the results relative to the design of the remedy  
ES 

 
EQUIPMENT/SERVICES/ 

UTILITIES 

 
RD 

 
Acquire long-lead equipment, services, and/or utilities identified during the preliminary design phase.   

 
ET 

 
EXPERT TECHNICAL 

ASSISTANCE 

 
TA/TB/TC 

 
Provide expert knowledge to the EPA in a variety of technical areas, including but not limited to:  lead,  

incineration, ground water treatment, non-aqueous phase liquids (NAPL), soil vapor extraction.  In addition, 
real estate, property law, and development expertise may be required.  Typical activities include: 
o Attend technical meetings and briefings at the direction of the EPA COR 
o Provide assistance in the development and/or review of technical information/documentation  relating to the site 
 (e.g., application of a specific technology on a specific site) 
o   Counter-terrorism support 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

EW 
 
EXPERT WITNESS 

SUPPORT 

 
LS 

 
Prepare for the provision of expert testimony during litigation.  The contractor shall not prepare testimony for expert 

witnesses who are EPA personnel. 

 
FD 

 
PRE-FINAL/FINAL DESIGN 

 
RD, NA 

 
Prepare the Pre-final/Final design.  Specific components may include preparation of the following: 

o Subcontract award document 
o Pre-final/final design specifications 
o Pre-final/final drawings and schematics 
o Pre-final/final Design Criteria Report 
o Pre-final/final Basis of design report 
o Pre-final/final Construction Quality Assurance Plan 
o Draft O&M Manual 
o Relevant Appendices 
o Complete RA Solicitation Package 
o Pre-final/final Revised RA and O&M cost estimates (+15 percent and -5 percent accuracy) prepared through     
       the use of M-CACES Gold Cost Engineering System for Remedial Action 
o A pre-final/final design review/briefing for EPA 
o Bidability (offerability), operability, constructability, claims prevention, and environmental compliance  reviews 
o Revised Project Delivery Strategy 
o The 100% design submittal shall include the final plans and specifications in reproducible format, final cost     
      estimate and a schedule of the overall Remedial Action 

 
 

 FI 
 
FIELD 

INVESTIGATION/DATA 
ACQUISITION 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
RI, RD, NS, 

RS, RO, RX, 
VO, ME, PO,  
PI,  RK/RL 

 
For Work Areas RI, NS and PI: 

Collect environmental data.  Typical activities include: 
o Mobilization/Demobilization  
o Hydrogeological Assessment 
      -  Test boring and monitoring well installation and development 
      -  Downhole geophysics 
      -  Groundwater elevation measurements 
      -  Surface water elevation measurements 
o Soil Boring, Drilling, and Testing 
o Environmental Sampling 
      -  Field screening 
      -  Groundwater sampling 
      -  Surface soil sampling 
      -  Soil boring/permeability sampling 
      -  Surface water and sediment sampling 
      -  Air monitoring 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Contd. next page) 

      -   Indoor sampling 
o   Reuse Assessment 
o Geotechnical Survey 
o Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations 
o Site Reconnaissance 
      -  Ecological resources reconnaissance 
      -  Well inventory 
      -  Existing well development and establishment of sampling points 
      -  Landfill gas emission sampling 
      -  Surface geophysical survey 
      -  On-Site and residential well sampling 
      -  Surface water sampling 
      -  Soil Sampling 
      -  Sediment sampling 
      -  Leachate sampling 
      -  Field screening 
      -  Tank and drum sampling 
o Ecological Characterization 

-  Wetland and habitat delineation/function and value assessment 
-  Wildlife observations 
-  Benthic reconnaissance/community characterization 
-  Identification of endangered species and others of special concern 
-  Bioassays 
-  Bioaccumulation studies 

      -  Biota sampling/population studies 
 
 
 

 
 

 
FI 

 
FIELD 

INVESTIGATION/DATA 

ACQUISITION (Contd.) 

 
 

 
For Work Areas VO, RS and RO: 

Provide technical field oversight for the purpose of documenting PRP performance of field work.  A field  
logbook shall be kept by the contractor and provided to EPA.  Typical activities include the following: 
o Oversight and documentation of PRP field activities when directed by EPA COR 
o Collection of split samples 
o Perform sampling/screening/assessment when directed by COR 
o Preparation of Technical Oversight Reports 
 
For Work Area PI: 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
o  Aquifer Pump Tests 

-  Test wells 
-  Observation wells 
-  Pump test water containment  

 
For RD and RK/RL: 
Acquire additional data to support remedial activities.  The results of this effort as well as previous studies 
shall be used to define contaminant levels, other physical/chemical properties, and volume.  Typical activities 
 include: 
o Environmental Survey 
o Mobilization/Demobilization 
o Test Boring and Monitoring Well Installation and Development 
o Soil Boring, Drilling, and Testing 
o Environmental Sampling: 
    - groundwater sampling 

- surface soil sampling  
- soil boring/permeability sampling 
- surface water and sediment sampling  

     - air monitoring 
     - biota sampling 
o Physical/Chemical Testing (for treatment, handling or disposal) 
o Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations  
 
For RO, RX, ME and PO: 
Provide technical field oversight for the purpose of documenting PRP performance of field work.  A field logbook 
shall be kept by the contractor and provided to EPA.  Typical activities include: 
o Oversee and document PRP field sampling activities 
o Collect samples during RD, RA and LTRA phases  
o Perform sampling/screening/testing/assessment (COR will list locations, types, and numbers of samples) 
o Prepare  Technical Oversight Reports at the completion of RD sampling, and  RA or LTRA cleanup validation          
        activities 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FP FACT SHEET 

PREPARATION 
CR/CS/CT Prepare and submit fact sheets regarding site activities.  The fact sheets may include information regarding the 

Superfund process, site history, upcoming site activities and opportunities for public involvement in addition to 
information regarding the results of studies as well as plans for remediation.  Provide graphics at the direction of  
EPA.  EPA shall approve Fact Sheets before distribution. 

    

FR FIVE-YEAR REVIEW 

REPORT 
FR Prepare draft five-year review report in accordance with the Comprehensive Five-Year Review Guidance issued  

June 2001.  Provide information on how the implemented remedy  is protective of human health and the  
environment (includes all draft and final reports)  The report shall include a discussion of the following: 
o Background information including an introduction, statement of  objectives and a review of all ARARs 
o Description of site conditions including a summary of the site visit and a discussion of areas of 
     non-compliance of ARARs 
o Summary of site visit and any interviews 
o   Summary of findings, including any issues, recommendations, and followup actions 
o   Discussion of community involvement activities, cleanup levels, exposure pathways, and other information                       relevant to protectiveness 
o Preparation of review summary including technology recommendations, requirements for recommendation     
      implementation and a statement of protectiveness that is well supported by the document and/or attachments 
o   Summary of requirements to serve as the basis for subsequent five-year reviews, if required.  

FS 
 
FS REPORT 

 

 

 
RI, RS 

 
For RI: 

Prepare  findings once remedial alternatives have been screened and evaluated.  The task includes  
preparation of all draft and final reports.  The Feasibility Study Report shall include a discussion of the  
following: 
o Feasibility Study Objectives 
o Remedial Objectives 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
o General Response Actions 
o Identification and screening of Remedial Technologies 
o Remedial Alternatives Description 
o Detailed Analysis of Remedial Alternatives (individual and comparative) 
o Summary and Conclusions 
 
For RS: 
Review PRP Feasibility Study (FS) report.  Perform a technical review and generate comments in the form of a 
Technical Memorandum.  

GS 
 
SITE SECURITY/GUARD 

SERVICE 

 
SS/ST/SU 

 
Safeguard material and personnel working at the site.  Typical activities include: 

o Security services as necessary during field activities 
o Maintain daily log including a listing of all personnel entering and exiting the site 
o  Comply with OSHA Regulation 29 CFR 1910, Hazardous Waste Operations and Emergency Response  

ID 
 
INTERMEDIATE DESIGN  

 
RD, NA 

 
Prepare the intermediate design.  Specific components include the following: 

o Update  RA schedule 
o     Intermediate specifications 
o Intermediate drawings 
o Intermediate Design Criteria Report 
o Intermediate Basis of design report 
o Revised RA and O&M cost estimates (+30 percent and -15 percent accuracy for simple projects and +40 and        
          - 20 for complex projects) prepared through the use of M-CACES Gold Cost Engineering System for Remedial            Action 
o An intermediate design review/briefing for EPA 
o Results of Value Engineering (VE) study if VE screening identified potential project savings  

II 
 
IDENTIFICATION OF 

EXISTING INFORMATION 

 
RK/RL 

 
Review and interpret existing information.  Typical activities include: 

o Review of existing data 
o Coordination with COR to develop Data Quality Objectives (DQOs) 
o Identification of DQOs 
o Identification of data gaps  

IR 
 
INFORMATION 

REPOSITORIES 

 
CR/CS/CT 

 
Maintain public information repositories.  Mail information or visit repositories to ensure site-related information is 

readily accessible, when directed by EPA.  
IS 

 
IDENTIFICATION AND 

SCREENING OF 
REMOVAL 
ALTERNATIVES 

 

 
NS 

 
Identify and screen removal alternatives appropriate to the purpose and scope of the Non-Time Critical Removal 

Action, that comply with ARARs to the maximum extent practicable. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

ML 
 
SITE MAILING LIST 

 
CR/CS/CT 

 
Develop and update the site mailing list to provide labels as needed by EPA for informational mailings to the 

community.  Mailing lists are to be prepared in accordance with Regional format and content requirements.  
MS 

 
MANAGEMENT SUPPORT 

 
RA, CO, LR, 

NA, PC 

 
Manage and monitor subcontract(s) required to implement the remedial action at the site.  Typical activities include: 
o Financial Management 
       Review and approve invoices, subcontract modifications, and Work Assignment/Task Order amendments to          include direct cost of change orders/financial tracking.  Maintain a construction code of accounts and/or                     work breakdown structure for cost/schedule reporting purposes. 
o Cost Monitoring 
        Weekly and monthly tracking.  Analyze progress payments and make recommendations including retaining                     and deviation from projected rates of expenditure.  Monitor subcontractor compliance with Davis-Bacon and           related acts requirements. 
o Engineering Support 

Review field logs, etc.  Biweekly/weekly/monthly meetings. 
o Engineering Support Option 

Supplemental engineering support for field change requests, value engineering change proposals, non- 
conformance reports issued by resident engineer, and re-design activities. 

    
 NG 

 
NEGOTIATION SUPPORT  

 
NG 

 
Attend and assist in negotiation sessions and meetings.   Typical activities include:  

o Attend negotiation sessions and meetings 
o Provide technical assistance 

  
OM 

 
O&M OVERSIGHT 

 

 
ME, OM 

 
Assist in the review of documents and activities related to the oversight of PRP LR and oversight of O&M.  This 

assistance is to ensure that the remedy remains protective of human health and the environment, compliant with 
ARARs, and is performing as designed.  Typical activities include:  
o Review of inspection and O&M reports 
o Review of optimization studies and trend analysis 
o Attend site visits and inspections as directed by EPA COR 
o Review proposals to modify operation or remedy 
o Review proposals to terminate PRP LR or O&M. 
Note: This task could apply to PRP-lead and State-lead O&M  

PA 
 
PROPERTY ACQUISITION 

 
RP/RQ/RR 

 
Assist in the acquisition of real property.  Typical activities, once property has been identified, include  

o Land Survey 
o Obtain title evidence 

-  identify owner of the land 
-  identify any encumbrances of record on the property 

o Obtain land appraisal 
o Provide technical assistance during land negotiation 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

PB  
 
PROCUREMENT OF 

SUBCONTRACT 

 
RA, LR, NA, 
PC 

 
Solicitation of subcontract(s) required to implement the remedial action at the site.  Typical activities include: 

o    Pre-bid (Pre-Solicitation) Activities 
Duplication and distribution of contract documents; advertising/soliciting of bids (offers); issuing addenda; pre-      

        bid meetings; resolution of bidder (offeror) inquiries; on-site visits; compilation of contract documents; resolicit       
        bids/offers and repackage documents if necessary 
o Pre-award/Award Activities 

Receipt of bids (offers); determination of responsive, responsible bidders (offerors); bid (offer) tabulation; bid     
        (offer) analysis; receipt of follow-up items from lowest responsible bidder (offeror); review of EEO, MBE     
                       requirements, SDB subcontracting plans, etc.; reference checks; request for consent from EPA; award 
of             subcontract; notice of award. 
o Post Award Activities 

 Post award meetings and preconstruction conference. Review of insurance, bonds, certificates, and        
         documentation required by the specifications, especially permits.  Set-up and acceptance of subcontractor       
         schedule of values consistent with measurement and payment section.  Establish guidelines for payment of       
         selected items (materials) delivered to site but not yet installed.  Review subcontractor activity schedule. 
o Submittal Review - Notice To Proceed 

Establish procedures for review of submittals.  Review subcontractor submittals.  Issue Notice To Proceed. 
 o Review Revisions/Addendum to Subcontractor Submittals (optional)  

 
PC 

 
PROJECT COMPLETION 

AND CLOSE OUT 

 
RA, CO, LR, 

NA, PC  

 
Ascertain project completion and close out of the subcontract(s) associated with the remedy at the site.  Typical 

activities include: 
o Demobilization of Subcontractors 
o Pre-final/final Activities 

Consolidation of project needs, pre-final/final inspection and certification, direct final project demobilization and                make lockout inspection 
o Final Payment/Punch List 

Resolution/certification that project is built according to plans and specifications.  Trial periods, shakedowns,       
         test or trial runs/burns. 
o Submission of as-built drawings 
o Updating the O&M Manual 
o Training for state and/or contractor employees who will conduct the O&M 
o Assist in transfer of project to the state upon the determination that the project is Operational and Functional          
        (O&F) 
  
For Work Areas RA, CO and PC: 
o Remedial Action Report   
       Prepare report in accordance with Close Out Procedures for National Priorities List Sites OSWER Directive            
          9320.2-09A-P, January 2000 
 
For Work Area NA: 
o After Action Report 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
Prepare report in accordance with NCP 

   
PD 

 
PRELIMINARY DESIGN 

 

 
RD, NA 

 
Prepare the preliminary design.  Specific components include the following: 

o Recommended project delivery strategy and scheduling, including project acceleration strategies 
o Preliminary construction schedule 
o Outline of General Specifications  
o Preliminary drawings 
o Design Criteria Report 
o Basis of design report 
o Preliminary RA and O&M cost estimates (+50 percent and -30 percent accuracy) prepared through the use of     
        M-CACES Gold Cost Engineering System for Remedial Action 
o Technical Support to EPA/State/USACE in Land Acquisition 
o Results of  Value Engineering (VE) screening  

PE 
 
POST EE/CA SUPPORT 

 
NS 
 

 
Perform activities subsequent to the  Engineering Evaluation/Cost Analysis (EE/CA).  Typical activities include: 

o Attend public meetings, briefings, public hearings, technical meetings with PRPs 
o Provide technical assistance in the preparation of the Responsiveness Summary 
o Provide technical assistance in the preparation of the Action Memorandum  

 
PJ 

 
PROJECT 

PERFORMANCE 

 
RA, LR, NA, 

PC 

 
Ensure the remedy (for RA and LR) and of the removal (for NA)  by the subcontractor(s) at the site is in accordance 
with the design and all subcontract(s) documents (drawings, specifications and plans).  Typical activities include: 
o Conduct prestart-up check-out; review O&M manual; describe and analyze potential operating problems;     
        support training operation and maintenance of O&M staff, including State personnel; advise on conformity to     
        applicable performance and operations requirements; determine cause of failure and develop corrective action     
        report; review record development, laboratory procedures, process system, safety and emergency systems,     
        and warranty files 
o Evaluate equipment system performance, witness performance tests, gather and test samples 
 
For Work Areas  RA and LR: 
o (For the one year O&F period and/or a long term response action) Operate and provide appropriate upkeep     
        and maintenance of installed response action construction items including the facilities, equipment, and     
                       appropriate institutional controls such as fencing for the site in accordance with the Operation and     
                              Maintenance (O&M) Manual and Sampling and Analysis Plan (SAP) for a time period as specified in 
the Work             Assignment/Task Order. 
o Update the O&M Manual, as appropriate 
o Conduct Trend Analysis and Optimization Study as directed by EPA COR 

  
PL 

 
PROPOSED PLAN 

SUPPORT 

 
CR/CS/CT 

 
Coordinate and assist in the preparation and distribution of the draft and final Proposed Plan describing the 

preferred alternative and other alternatives evaluated in the Feasibility Study.  The Plan shall be prepared in 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
accordance with Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy  
Selection Decision Documents, OSWER Directive 9200.1-23P, July 1999 (most current version). The plan  
shall also describe opportunities for involvement in the remedy selection process.  Provide graphics at the 
direction of EPA.  

PM 
 
PUBLIC MEETING/PUBLIC 

HEARING SUPPORT 

 
CR/CS/CT 

 
Prepare for and provide support to the Agency at public informational meetings.  Typical activities include: 

o Attend meetings with the EPA COR and Community Involvement Coordinator 
o Assist in preparation of newspaper notices and placement of the notice in the newspaper 
o Provide support for meeting logistics 
o Prepare slides and/or other audio-visual material 
o Attend public meetings and/or open houses 
o Provide stenographic support 
o Prepare draft and final meeting summaries 
o Prepare presentation materials  

PN 
 
PUBLIC NOTICES 

 
CR/CS/CT 

 
Coordinate and publish Public Notices in a local newspaper serving the site community.  Public Notices shall be 

submitted to EPA for review and approval before publication.  Copies of Public Notices shall be submitted to  EPA for 
inclusion in the Administrative Record and information repositories.  
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

PP 
 
PROJECT PLANNING AND 

SUPPORT   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Contd. next page) 

 
In all Work 

Areas 

 
Perform project initiation and support.  Typical activities include: 
o Attend scoping meeting (with RPM to discuss oversight roles for RD/RA Oversight) 
o Conduct site visit (for RI/FS, RD, NS, RI/FS Oversight, VO, DA TA/TB/TC) 
o Develop work plan and associated cost estimate 

-  Prepare construction cost estimate  (RD) 
-  Initiate discussion regarding 6% design limitation (RD) 

o Negotiate work plan and make necessary revisions as a result of EPA comments and/or negotiated                   
         agreements 
o Provide conflict of interest disclosure 
o Perform site specific project management (monitor costs, prepare Monthly Progress Report and Invoice) 
o Manage, track, and report status of site specific equipment 
o Prepare meeting minutes 
o Accommodate any external audit or review mechanism that EPA may require 
o Evaluate existing data, including usability, when directed by EPA 
o Coordination with local and emergency response teams 
o Review background documents when directed by EPA 
o     Health and Safety Plan (Prime Contractor) 
o Attend EPA held training  
o Submit costs to the Contracting Officer for approval for Work Assignment/Task Order specific Pollution Liability     
        Insurance, if the contractor plans to bill insurance premiums as a direct charge to the Work Assignment/Task     

        Order and there is no contract wide Pollution Liability Insurance. (NOTE: Track and report all costs                   

         associated with this sub-task separately and in accordance with the Reports of Work, Attachment B,     

        of this contract.) 
 
For Work Areas RA, CO, LR, NA and PC: 
Prepare or modifiy the site specific plans required to implement the remedial action at the site.  Typical activities 
include: 
o Update of Site Management Plan 
o Sampling and Analysis Plan  
o Construction Quality Assurance Plan 
o Contingency Plan 
o Health & Safety Plan (incorporating Subcontractor’s Health and Safety Plan(s)) 
 
For Work Areas RI/FS, RD, NS and RS 
o Prepare a Sampling and Analysis Plan (SAP) for design activities containing a Field Sampling Plan (FSP) and     
        a Quality Assurance Project Plan (QAPP).  (For Work Area RD: reference RI/FS SAP as much as practicable.)    
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Task Title 

 
Work Area 

Code 
 

Task Elements 
 

PP 
 
PROJECT PLANNING AND 

SUPPORT (Contd.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Contd. next page) 
 
 
 
 

 

 
 

 
For Work Area RI/FS: 

Perform project initiation and support.  Typical activities include:   
o Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical     
        Memorandum) 
o Identify likely response scenarios and potentially applicable technologies and operable units that may address     
        site problems (submit Technical Memorandum) 
o Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER  

Directives 9285.7-01B, 12/89 (Risk Assessment Guidance for Superfund, Volume I:  Human Health Evaluation     
        Manual, Part A.) and 9285.7-01A (Risk Assessment Guidance for Superfund, Volume II: Environmental   

Evaluation Manual) 
o Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect remedy     
        selection 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,     
        medical surveillance requirements, standard operating procedures and a contingency plan in accordance with     
       29 CFR 1910.120 (l)(l) and (l)(2) 
o Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and     
        subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of     
        operations and has a system of corrective actions to be used in cases where performance does not meet the     
        standards of the program 
o Develop/review qualifications of the laboratory for the given analytical requirements 
o Procure, manage, and provide oversight of pool and Team subcontracts for analytical services 
 
For Work Area RD: 
o Prepare Site Management Plan (SMP) that provides EPA with a written understanding of how access,  

security, management responsibilities and field generated waste disposal are to be handled 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,     
        medical surveillance requirements, standard operating procedures and a Emergency Response Plan in              accordance with 29 CFR 1910.120 (l)(1) and (l)(2).  Reference RI/FS HSP as much as practicable. 
o Prepare a Contingency Plan to protect the local community in the event of an accident or an emergency. 
o Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and     
        subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of     
        operations and has a system of corrective actions to be used in cases where performance does not meet the     
        standards of the program. 
o Develop/review qualifications of the laboratory for the given analytical requirements 
o Procure, manage, and provide oversight of pool and Team subcontracts for analytical services 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

PP 

 
PROJECT PLANNING 
SUPPORT (Contd.) 

   

 
 

 
For Work Area NS: 

Perform project initiation and support.  Typical activities include: 
 
o Develop data summaries when directed by EPA 
o Compile existing site data and reports 
o Identify significant data gaps that may limit ability to identify and evaluate removal alternatives 
o Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical     
        Memorandum) 
o Identify likely response scenarios and potentially applicable technologies and operable units that may address  
       site problems (submit Technical Memorandum) 
o Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and  OSWER                   
         Directives 9285.7-02B, 12/89 (Risk Assessment Guidance for Superfund, Volume 1:  Human Health                     
            Evaluation Manual (Part A) Interim Final); 9285.7-01B, 12/91 (Risk Assessment Guidance for Superfund,          
               Volume I:   Part B, Development of Risk-Based Preliminary Remediation Goals); 9285.7-01C, 12/91 (Risk      
                  Assessment Guidance for Superfund, Volume 1: Human Health Evaluation Manual (Part C, Risk Evaluation 
of                 Remedial Alternatives)); 9285.7-47, 12/01 (Risk Assessment Guidance for Superfund (RAGS), Volume 1:  
                      Human Health Evaluation Manual (Part D, Standardization Planning, Reporting and Review of Superfund 
Risk                 Assessments) Final); and 9285.7-25, 2/97 (Ecological Risk Assessment Guidance for Superfund: 
Process for                  Designing and Conduction Ecological Risk Assessment) 
o Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect                   
         selection of removal action 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,     
        medical surveillance requirements, standard operating procedures and a contingency plan in accordance with  

29 CFR 1910.120 (l)(1) and (l)(2) 
 
For Work Area RS: 
o Review background documents when directed by EPA 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 
       medical surveillance requirements, standard operating procedures and a contingency plan in accordance with  
       29 CFR 1910.120 (l)(1) and (l)(2).  The PRP Health and Safety Plan may be adopted by the contractor if  
       appropriate. 
o Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and  
       subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits  
       of operations and has a system of corrective actions to be used in cases where performance does not meet 
       the standards of the program 
o Develop/review qualifications of the laboratory for the given analytical requirements 
o Procure, manage, and provide oversight of pool and Team subcontracts for analytical services 
o Review PRP Work Plan at direction of EPA COR and submit Technical Memorandum 
o Prepare Technical Memorandum and schedule for interface of Risk Assessment activities.  Address data  
       transfer from PRP; schedule contingencies. 
 
For Work Areas RO and RX: 
o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment, 
       medical surveillance requirements, standard operating procedures and a contingency plan in accordance with  
       29 CFR 1910.120 (l)(1) and (l)(2).  The RI/FS Health and Safety Plan may be modified for use by the      
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
        contractor if appropriate. 
  
     
  
 

 
PR 

 
POST RI/FS SUPPORT 

 
RI, RS 

 
Support issuance of  the Agency’s Record of Decision (ROD) 

 
For RI: 
The final recommendation contained in the ROD shall represent the opinion and recommendation of EPA not that  
of the contractor.  Typical activities include: 
 
o Attend public meetings, briefings, public hearings, technical meetings with PRPs 
o Prepare presentation materials 
o Provide technical assistance in the preparation of the Responsiveness Summary 
o Provide technical assistance in the preparation of the Proposed Plan and Record of Decision (ROD) 
o Prepare Feasibility Study Addendum 
 
For RS: 
Typical activities include: 
 
o Attend technical meetings, public meetings, briefings, public hearings 
o Provide technical assistance in the preparation of the Record of Decision (ROD) 
o Review PRP Feasibility Study (FS) Addendum 
o Provide technical assistance in the preparation of the Responsiveness Summary 

     
RA  

  

 
RISK ASSESSMENT 

 
RI, NS, RS, 

VO, RK/RL  

 
Conduct Baseline Human Health and Ecological Risk Assessments.  The objective of these assessments are to 

characterize and quantify where appropriate, the current and potential human health and environmental risks that  
would prevail if no further remedial action is taken. 
 
Risk Assessment must be done in accordance with applicable Agency guidance, directives and procedures.  
 

  
RC 

 
POST ROD COST 

ANALYSIS 

 
NG 

 
Perform cost analysis for alternative site actions pursuant to issuance of the ROD.  Typical activities may include  

but are not limited to: 
o Identify the range of specific alternatives that could feasibly occur at the site under the selected remedy and           
          assess the probability that each alternative will be implemented 
o Estimate the cost of each of the alternatives 
o Identify the implicit range of uncertainty associated with the cost estimate for each alternative under 
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Task 
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Task Title 

 
Work Area 
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Task Elements 
       consideration 
o Determine the uncertainty regarding the actual extent to which the remedial activity will take place 
o Determine the probability that legislative requirements or actual operating experience at the Site will cause 
       additional remedial activities to be required in the future 
o For each potential cost element identified, indicate the point in time at which the cost might be incurred in  
       order that proper discounting can take place 
o Utilize a decision tree analysis to develop a distribution of net present values of potential cost outcomes 
o Review proposed redevelopment plan and estimate costs  

    

RE REMEDIAL 

ALTERNATIVES 
EVALUATION 

RI, RS For RI: 

Assess individual alternatives against each of the nine evaluation criteria and a comparative analysis of all 
options against the evaluation criteria.  The analysis shall be consistent with the National Contingency Plan  
(NCP), 40 CFR Part 300 and shall consider the Guidance for Conducting Remedial Investigation and  
Feasibility Studies under CERCLA (OSWER Directive 9355.3-01),  Guide to Developing and Documenting  
Cost Estimates During the Feasibility Study (OSWER Directive 9355.0-75), and other pertinent OSWER 
guidance.  The analysis will include institutional controls (ICs) to the extent appropriate.  EPA will make the 
determination regarding final selection of the remedial alternative.   
 
The nine criteria to be employed in evaluation of remedial alternatives are: 
 
o Overall protection of human health and the environment 
o Compliance with ARARs 
o Long-term effectiveness and permanence 
o Reduction in toxicity, mobility or volume through treatment 
o Short-term effectiveness 
o Implementability - technical and administrative 
o Cost 
o State acceptance 
o Community acceptance 
 
For Work Area RS: 
 
Review the PRP evaluation of remedial alternatives.  Comment whether the PRPs have followed evaluation 
procedures as outlined in the National Contingency Plan (NCP), 40 CFR Part 300 and the Guidance for 
Conducting RI/FS under CERCLA (OSWER Directive 9355.3-01).  Provide a technical review of the PRP 
evaluation. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
RI DETAILED RESIDENT 

INSPECTION (RESIDENT 
ENGINEER) 

RA, CO, LR, 

NA, PC 

Monitor and document work being done at the site in accordance with the design and all subcontract(s)  
documents (drawings, specifications and plans) and to assure the implementation of the remedial action at  
the site is protective of human health and the environment.  Typical activities include: 
 
o Conduct/attend progress meetings 
o Maintain field logs and daily diaries 

 Provide advice on what is intended by subcontract documents, prepare sketches to reflect field conditions,  
       check construction drawings submitted by construction subcontractors for compliance with design concept,       
         prepare reports on inspections, make final inspection and prepare report.  Monitor, update, and report                 construction progress.  Review and recommend time extensions.  Coordination with Home Office/                 Management Support.  Conduct regular Davis Bacon Act interviews on-site. (The COR shall be informed                regarding scheduling of 
such interviews so that he/she may be present on site.)    
o Review and recommend action on value engineering change proposals; review and make recommendations     
        for changes; provide advice on need and cost of proposed change orders, provide assistance in prevention  
       and resolution of subcontractor claims, recommend approval or rejection of construction schedules 
o Perform field testing, recommend action on health and safety considerations (e.g. site safety plan), monitor     
        quality control procedures  

RO 
 
REMEDIAL ACTION 

OVERSIGHT  

 
RO, RX, PO 

 
Provide technical field oversight of PRP activities to ensure construction takes place in accordance with EPA  
accepted plans and specifications.  The oversight activities shall also include observations regarding the manner 
in which the Construction Quality Assurance and Health & Safety Plans are implemented.  The amount of oversight  
will be dependent upon the type and complexity of the Remedial Action and is at the discretion of the EPA COR.  
Maintain a field logbook (including photographs as appropriate) to be provided to EPA.  The contractor may provide 
oversight of O&M or PRP Long-term Responses.  Any non-conformance with the ROD, CD, Plans, or other project 
documents shall be reported to the COR. 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 

RP 
 
REVIEW OF PRP RD/RA 

SUBMITTALS 

 
RO, RX, ME, 

PC 

 
Review PRP RD/RA submittals.  Perform a technical review and generate comments in the form of a Technical 
Memorandum.  All final decisions regarding RD/RA submittals by PRPs shall remain the sole responsibility of 
EPA.  Consider the following factors during the review of documents:  

-  Technical requirements of the ROD, Consent Decree (CD) (with SOW), and ARARs 
-  Standard professional engineering practices 
-  Applicable statutes, EPA policies, directives and regulations 
-  Spot checking design calculations to assess accuracy and quality of design activities and conformance 

          with  results of field data and treatability studies 
-  Examination of planning and construction schedules for meeting project completion goals 
-  Examination of the proposed construction schedule for meeting project completion goals 
-  Operability, Constructability, and Environmental Compliance Reviews 

 
Typical documents for review and technical support include but are not limited to the following: 

-  Work plans 
-  Basis of Design Report 
-  Design Criteria Report 
-  List of RD Submittals 
-  Remedial Design Packages (Preliminary, Intermediate, Pre-Final, and Final) 
-  Site Management Plan for Remedial Construction 
-  Remedial Action Work Plan 
-  List of Submittals by RA Contractor 
-  O&M Manual 
-  As Built Drawings 
-  PRP Remedial Action Report 
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Task 
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Task Title 

 
Work Area 

Code 
 

Task Elements 
 

RQ 
 
REVIEW OF PRP 

REMOVAL SUBMITTALS 

 
VO 

 
Review PRP submittals associated with planning and carrying out the removal action.  Perform a technical review  

and generate comments in the form of a Technical Memorandum.  All final decisions regarding PRP submittals  
shall remain the sole responsibility of EPA.  The following factors shall be considered during the review of  
documents: 

-  Technical requirements of the design 
-  Standard professional engineering practices 
-  Applicable statutes, EPA policies, directives and regulations 
-  Spot checking design calculations to assess accuracy and quality of design activities 
-  Examination of planning and construction schedules for meeting project completion goals 

 
Typical documents the contractor may be tasked to review include but are not limited to the following: 

-  Work plans 
-  Designs (Preliminary, Intermediate, Pre-Final, and Final) 
-  Site Management Plan for Construction 
-  Action Work Plan 
-  O&M Plan 
-  As Built Drawings 
-  After Action Report 

    

 
RR 

 
REMEDIAL 

INVESTIGATION REPORT  

 
RI, RS 

 
For Work Area RI: 

Prepare findings once data has been evaluated.  The RI shall provide information to assess risks to human health  
and the environment and to support the development, evaluation and selection of appropriate response alternatives.  
The task includes all draft and final reports.  The RI report shall be written in accordance with "Guidance for  
Conducting Remedial Investigations/Feasibility Studies under CERCLA," OSWER Directive 9355.3-01, 
October 1988, Interim Final (or latest revision) and "Guidance for Data Usability in Risk Assessment," 
(EPA/540/G-90/008), September 1990 (or latest revision). 
 
The RI report shall include a discussion of the following: 
o Site Background 
o Investigation 

-  Field Investigation and technical approach 
-  Chemical analyses and analytical methods 
-  Field methodologies (biological, surface water,  sediment, soil boring, soil sampling, monitoring well        

         installation, groundwater sampling,  hydrogeological assessment) 
o    Site Characteristics 

-  Geology 
-  Hydrogeology 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
-  Meteorology 
-  Demographics and land use 
-  Reuse assessment 
-  Ecological assessment 

o Nature and Extent of Contamination 
-  Contaminant sources 
-  Contaminant distribution and trends 

o Fate and Transport 
-  Contaminant characteristics 
-  Transport processes 
-  Contaminant migration trends 

o   Risk assessment 
o   Summary and Conclusions 
 
For Work Area RS: 
Review PRP Remedial Investigation (RI) reports.  Perform a technical review and generate comments in the 
form of a Technical Memorandum.  Identify data gaps that may be important for the Human Health and 
Ecological Risk Assessments and the Feasibility Study 
  
 
     
 
 
 

 
 

RS 
 
REMEDIAL 

ALTERNATIVES 
SCREENING 

 
RI, RS 

 
For Work Area RI: 

Develop appropriate remedial alternatives to undergo full evaluation.  The alternatives are to encompass a range 
including innovative treatment technologies consistent with the regulations outlined in the National Contingency  
Plan (NCP), 40 CFR Part 300 and applicable Agency guidance, procedures and directives.  The analysis will 
include institutional controls (ICs) to the extent appropriate. Typical activities include: 
o Establish remedial action objectives 
o Establish general response actions 
o Identify and screen applicable remedial technologies 
o Develop remedial alternatives in accordance with Section 300.430(e) of the NCP (1990) 
o Screen remedial alternatives for effectiveness, implementability and cost 
o Prepare Technical Memorandum 
 
For Work Area RS: 
Review the PRP identification and screening of technologies and alternatives for technical adequacy.  This review  
shall include the identification of technologies considered feasible but not addressed by the PRP.   Review and 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
comment whether the PRPs have followed screening procedures outlined in the NCP, 40 CFR part 300 and  
applicable Agency guidance, procedures and directives. 

  
RV 

 
REUSE PLANNING 

 
RD, RA, LR, 

PC, RO, RX, 
ME, OM, PO 

 
Assist in the review and evaluation of reuse plans and redevelopment plans submitted to ensure long term 

protectiveness of the remedy.  

 
SA  

 
INTEGRATED 

SAMPLING/INVESTIGATIO
N SUPPORT 

 
SA/SB/SC 

 
Provide support for the current screening level SI (see section 2.1 of Guidance for Performing Site Inspection 
Under CERCLA, OSWER Directive 9345.1-05, September 1992) and any removal sampling activities not already 
addressed.  Activities performed pursuant to this task will occur when a remedial action is warranted and the site 
appears that it will be placed on the NPL.  Typical activities include: 
o Performing integrated SI/removal assessment sampling with the following emphasis: 

Remedial SI Emphasis 
-  Attribution to the site    
-  Background samples  
-  Ground water samples 
-  Grab samples from residential soils 
-  Surface water sediment samples 
-  HRS factors related to surface water sample locations  
-  Strategic sampling for the HRS 
-  Use of routine analytical services (RAS) and Quick Turnaround Methods (QTM) available via the EPA          

            Contract Laboratory Program (CLP) [Analytical services must be suitable for NPL listing purposes and  
          data should be include the appropriate reporting requirements to allow for data  validation at a later date if           required] 

-  Full screening organic and inorganic analyses     
-  Definitive analyses 
-  Documentation including targets and receptors    
-  Computing HRS scores 
-  Standardized reports 

      Removal Assessment Emphasis 
-  Sampling from containers   
-  Physical characteristics of wastes 
-  Treatability and other engineering concerns  
-  Composite and grid sampling needs 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
-  Rapid turnaround on analytical services    
-  Field/screening analyses 
-  PRP-lead removal actions   
-  Goal of characterizing site (e.g., defining extent of  contamination)  
-  Focus on NCP removal action criteria 

o Provide a SI/removal assessment sampling report including a description of the analytical data quality      
        procedures utilized to ensure collection of data needed for HRS observed releases. 
o Complete a HRS screening using PREScore (if not already done as part of previous site evaluation) and report     
        the draft score to the Region prior to proceeding with the formal HRS package. 
o Upon Regional approval, preparing a draft HRS Package (including Site Summary, computerized HRS Score     
        Sheets, Documentation Record, Figures, Maps, and References). 
o Respond to comments from the Region, EPA-Headquarters, and the Headquarters HRS Quality Assurance     
       Contractor, and finalizing the formal HRS Package. 
  

  
 

SD 
 
INITIAL SITE 

DISCOVERY/SCREENING 
SUPPORT  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SA/SB/SC 

 
Provide support during initial site discovery and screening.  Typical activities may include:  

o Review EPA Form 9200-1, "Incident Notification Report" to become familiar with the project 
o Provide technical support to EPA in its review of potential options for the project which include: no action,     
         defer to other authority, emergency response, removal preliminary assessment, remedial preliminary      
         assessment, or an integrated preliminary assessment 
o Perform a site visit which may include the collection of the following data elements: 

-  Current human exposure identification (option - determine the presence of multiple sources of risk and       cumulative risk associated with the site and nearby sites) 
- Source identification including locations, sizes and volumes 
- Information on hazardous substances which are present 
- Labels on drums and/or containers 
-  Containment evaluation 
-  Evidence of releases 
-  Location of wells on-site and in the immediate vicinity of the site 
- Runoff channels or pathways 
-  Location of site or sources relative to surface water 
-  Nearby wetlands evaluation 
-  Nearby land uses 
-  Distance measurements or estimates for wells, land uses, surface water and wetlands 
-  Public accessibility to the site 
-  Blowing soils and air contaminants 
-   Photo documentation of site conditions 

  -   Site sketches 
-   Petroleum release 
-   Fire/explosion threats 
-   Urgency for need for response actions 
-   Response and treatment technology evaluation 
-   Pathway analysis 
-   Perform environmental, media, waste and/or biota sampling (optional) 
-   Perimeter survey 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Contd. next page) 
 
 

  

-   Number of people within 200 feet 
-   Sensitive environments/species determination 

o Initiate and document a file search which may include: 
-  Regulatory program files (e.g., RCRA, Water, State, County, etc.) 
-  Site access information and property ownership 
-  Site history and industrial processes 
-  Substances used at the site 
-  Past releases (substances, locations, and impacts) 
-  Latitude and longitude 
-  Topographic maps 
-   Initiate collection of information related to delineation of potentially responsible parties 
-   Treatment technology review 

  -   Sensitive environments along a 15-mile surface water pathway 
-   Size of wetlands 
-   Preliminary HRS score/PREscore 

 
 
 
 
 
  
 
 
 
 
 
 
   

SD 
 
INITIAL SITE 

DISCOVERY/SCREENING 
SUPPORT (Contd.) 

 
SA/SB/SC 

 
o Review file search and site visit data and report results of this analysis to EPA 

o Collect any information needed to complete a remedial site assessment (Preliminary Assessment) that 
       was not part of the initial file search or site visit including: 

-  Population within 1 and 4 miles 
    -   All private and municipal wells within 4 miles 

-   Depth to groundwater 
-   Local or regional geology and climate 
-   Distance to surface water measured 
-   Fisheries along a 15 mile surface water migration pathway 
-   Sensitive environments along a 15-mile surface water pathway 
-   Size of the wetlands 
-   Preliminary HRS score/PREscore 

 
Conduct all preliminary assessments in accordance with “Guidance of Performing Preliminary Assessments 
under CERCLA,” OSWER Directive 9345.01-01A, September 1991, or latest revision  

SI 
 
SITE 

INSPECTION/TECHNOLO
GY REVIEW 

 
FR 

 
Conduct a management system review and technical compliance evaluation of specific elements of the Action 

required to protect human health and the environment.  The scope of the site inspection shall include all  
components of the source control/groundwater remediation to determine whether each element of the ROD(s) 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
has been implemented and whether each component of the remedy is operating in accordance with its intended 
function.  

SM 
 
SITE MAINTENANCE 

 
SS/ST/SU 

 
Provide site maintenance.  

SN 
 
SAMPLE ANALYSIS  

 
RI, RD, NS, 

RS, RO, RX, 
VO, ME, PO, 
AN/AO/AP, PI, 
PT, RK/RL, LT 

 
Analyze environmental and waste samples.  The contractor may utilize or be directed to utilize a variety of 

mechanisms to implement this task including: field screening using mobile facilities or field portable equipment, 
the Contract Laboratory Program (CLP), laboratories procured under subpool or Team subcontracts, the  
Regional Environmental Services Division (ESD), the Environmental Response Team (ERT) laboratory, or 
Regionally procured laboratories. 
 
This task consists exclusively of performance of sample analyses and production of analytical data. 
[NOTE:   Covers work done by Lab only - no hours should be reflected under this task.  Dollars only task.]    

SO 
 
SITE FILE 

ORGANIZATION 

 
RM/RN/RT 

 
Organize site files.  Typical activities include: 

o Collect all site files 
o Organize documents according to Regional file structure in accordance with Regional guidance or other     
                procedures as specified in the Work Assignment/Task Order  

SR 
 
STANDARDS (ARAR) 

REVIEW 

 
FR 

 
Review of ARARs in the ROD(s) and the ROD Summary(s), and a review of Federal, State or Local regulations 

related to public health or the environment, promulgated subsequent to the ROD, for changes in standards.   
SS 

 
SITE SPECIFIC 

ACTIVITIES 
 
 
 
 
 
 
 
 
 
 
 

 

 
PA, SI, HR 

 
Each of these tasks includes all activities related to a single site.  Each site will be assigned a consecutively  

numbered task.  Typical activities include but are not limited to the following: 
 
o Conduct site specific project planning 
o Assist in determining CERCLA eligibility and collection of background information 
o Prepare site specific work plans 
o Conduct field work activities including obtaining site access, on-site/off-site reconnaissance and preparation 
       of trip report and other follow-up activities 
o Provide invoice addendums to allocate costs site specifically 
o Prepare draft and revised HRS score for EPA review and determination of final HRS score 
 
For Work Area SI: 
o Conduct field work activities 

-  conduct sampling visit 
-  validate sampling data 
-  dispose of Investigation Derived Wastes 

o Prepare site specific plans including: 
- Health and Safety Plan (HSP) 
- Sampling Plan 
- SAP Sampler 
- Investigation Derived Wastes (IDW) Plan 

o Prepare draft and final SI report 
 
For Work Area HR: 
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Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
o Prepare summary report or data gap memo 
o Prepare HRS documentation record 
   

SU 
 
RESPONSIVENESS 

SUMMARY SUPPORT 

 
CR/CS/CT 

 
Perform administrative and technical support for the Responsiveness Summary.  Provide assistance in compiling 

and summarizing comments received during the public comment period on the Proposed Plan.     
SV 

 
SITE VISITS/INTERVIEWS  

 
FR  

 
Interview, where appropriate, previous site staff/management, nearest residents to the site, Potentially 

Responsible Parties (PRPs), State and Local Government personnel, facility operating staff, O&M contractors,  
or other personnel associated with the selection and implementation of the  Action.    

 
TA 

 
TECHNICAL ASSISTANCE 

 
LS, DA 

 
For Work Area LS: 

Provide technical assistance during litigation.  Typical activities include: 
o Review of documents 
o   Assist in preparation of affidavits 
o Preparation and attendance at meetings 
o Technical support at meetings with PRPs 
 
For Work Area DA: 
Provide technical assistance to the COR during design activities.  Typical activities include: 
o   Attend technical meetings, briefings at direction of EPA 
o   Provide assistance in the development and/or review of design packages 
o   Conduct and/or assist in Value Engineering (VE) screening 
o   Conduct and/or assist in VE study if VE screening identified potential project savings 
o   Report results of VE study 
o   Conduct and/or assist in the technical analysis of Value Engineering change proposals (VECPs) 
o   Provide community Involvement support 
o   Provide technical assistance in the development of the bid package  

TM 
 
TECHNICAL MEETING 

 SUPPORT  

 
RO, RX, VO, 

ME, OM, PO 

 
Attend and document technical meetings with EPA, the PRPs, the PRP contractor and the State Agency.  

 
TP 

 
TREATABILITY 

STUDY/PILOT TEST 
REPORT 

 
PT 

 
Prepare all draft and final reports documenting findings.  The report shall include a discussion of the following: 

o    Introduction 
-  Site description 
-  Waste stream description 
-  Technology description 
-  Previous treatability studies at the site 

o Conclusions and Recommendations 
o Treatability Study Approach 

-  Test objectives and rationale 
-  Experimental design and procedures 
-  Equipment and materials 
-  Sampling and analysis 



EP-S5-06-02 
 

 

 

RAC 2 Full Service TASK INVENTORY 
09/20/2005 

33 

 
Task 

Code 
 

Task Title 

 
Work Area 

Code 
 

Task Elements 
-  Data management 
-  Deviations from the Work Plan 

o Results 
-  Data analysis and interpretation 
-  Quality assurance/quality control 

o Summary and Conclusions   
TT 

 
TREATABILITY 

STUDY/PILOT TESTING 

 
RI, RD, RS, PI, 

PT 

 
For Work Areas RI, RD, PI, PT 

Conduct laboratory screening, bench-scale and pilot-scale treatability studies to determine the suitability of 
remedial technologies or alternatives to site conditions and problems.  Typical activities include: 
o Provide test facility and equipment 
o Test and operate equipment 
o Retrieve sample for testing (Not for Work Area PT) 
o Prepare Technical Memorandum (Not for Work Area PT) 
o Characterization and disposal of residuals in accordance with Local, State and Federal Regulations (Not for     
     Work Area PT) 
 
For Work Area RS 
Provide technical oversight of PRP Treatability Study/Pilot Testing.  The activities include: 
o Review of PRP work plan for Treatability Study/Pilot Test 
o Split Sampling 
o Oversight of Treatability Study/Pilot Test activities 
o Preparation of Technical Memorandum  

VO 
 
REMOVAL OVERSIGHT 

 
VO 

 
Provide technical field oversight of PRP activities to ensure removal takes place in accordance with EPA 

accepted plans and specifications.  The oversight activities shall also include observations regarding the 
manner in which the Quality Assurance and Health & Safety Plans are implemented.  The amount of oversight  
will be dependent upon the type and complexity of the  Action and is at the discretion of the EPA COR.   
Maintain a field logbook (including photographs as appropriate) which shall be provided to EPA. Provide  
oversight of O&M or Long-term Response Actions performed by PRPs.   
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RAC 2 Full Service TASK INVENTORY 
Work Area Categories and Codes 

 
 

Fund-Lead Work Areas 

 
Work Area (in WBS)   

 
Work 
Area 
Code  

Remedial Investigation/Feasibility Study 
 

RI 
 
Remedial Design 

 
RD 

 
Remedial Action 

 
RA 

 
Construction Support 

 
 CO  

 
Long-Term Response Action 

 
LR 

 
Non-Time-Critical Removal Support 
(EE/CAs) 

 
NS 

 
Non-Time-Critical Removal Action 

 
NA 

 
Post-Construction Remedial Action 

 
PC 

 
 

 

Coding definitions for WBS and/or Task Inventory:    
 

Work Area Code: Unique Code to a specific Work Area as defined 
     In the Work Breakdown Structure (WBS) 
 
Task Code: Code unique to a Task Title within a specified Work Area 
    Code as identified in the WBS. 
 
Action Code: Code providing unique link between CERCLIS and 
    IFMS.  Positions 31-32 of the Account Number. 
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Enforcement Support Work Areas 

 
Work Area (in WBS) 

 
Work 
Area 
Code  

RI/FS Oversight 
 

RS 
 
Negotiation Support 

 
NG 

 
RD Oversight 

 
RO 

 
RA Oversight 

 
RX 

 
Removal Oversight 

 
VO 

 
Long Term Response Oversight 

 
ME 

 
O&M Support 

 
OM 

 
Litigation Support 

 
 LS   

 
Post-Construction RA Oversight 

 
PO 

 
 

Other Technical Assistance Work Areas 

 
Work Area (in WBS) 

 
Work 
Area 
Code 

 
Community Involvement 

 
CR/CS/CT 

 
Sampling and Analytical Support 

 
AN/AO/AP 

 
Pre-Design Investigation 

 
PI 

 
Treatability Study/Pilot Testing 

 
PT 

 
Risk Assessment 

 
RK/RL 

 
Preliminary Assessment for Site Assessment 

 
PA 

 
Site Inspection for Site Assessment 

 
SI 

 
HRS Package Preparation for Site Assessment 

 
HR 

 
Site Security and Maintenance 

 
SS/ST/SU 

 
Design Assistance 

 
DA 

 
Five Year Review  

 
FR 

 
Records Management and Administrative 
Support 

 
RM/RN/RT 

 
Real Property Acquisition Support 

 
RP/RQ/RR 

 
Technical Assistance 

 
TA/TB/TC 

 
Integrated Site Assessment/Investigation 

 SA/SB/SC 
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CODE 

 
DESCRIPTION 

 
AI 

 
REMEDIAL ACTION IMPLEMENTATION 

(SUBPOOL ACTIVITIES) 
 

AL 
 
ANALYSIS OF REMOVAL ALTERNATIVES 

 
AN 

 
ANALYTICAL SUPPORT AND DATA 

VALIDATION 
 

AR 
 
ADMINISTRATIVE RECORD 

 
AS 

 
ADMINISTRATIVE SUPPORT  

 
CD 

 
CHARACTERIZATION AND DISPOSAL OF 

FIELD GENERATED WASTE 
 

CO 
 
WORK ASSIGNMENT/TASK ORDER 

CLOSEOUT 
 

CP 
 
COMMUNITY RELATIONS PLAN 

 
CR 

 
COMMUNITY RELATIONS    

 
CV 

 
CLEANUP VALIDATION 

 
DC 

 
DOCUMENT COLLECTION 

 
DE 

 
DATA EVALUATION 

 
DI 

 
DATA ANALYSIS AND INTERPRETATION 

 
DR 

 
DOCUMENT REVIEW 

 
DS 

 
POST REMEDIAL DESIGN SUPPORT 

 
EE 

 
ENGINEERING EVALUATION/COST 

ANALYSIS (EE/CA) REPORT 
 

ER 
 
PRE-DESIGN ENGINEERING REPORT 

 
ES 

 
EQUIPMENT/SERVICES/UTILITIES 

 
ET 

 
EXPERT TECHNICAL ASSISTANCE 

 
EW 

 
EXPERT WITNESS SUPPORT 

 
FD 

 
PRE-FINAL/FINAL DESIGN 

 
FI 

 
FIELD INVESTIGATION/DATA 
ACQUISITION 

 
FP 

 
FACT SHEET PREPARATION 

 
FR 

 
FIVE-YEAR REVIEW REPORT 

 
FS 

 
FS REPORT 

 
GS 

 
SITE SECURITY/GUARD SERVICES  

 

CODE 
 

DESCRIPTION 
 

ID 
 
INTERMEDIATE DESIGN 

 
CODE 

 
DESCRIPTION 

 
II 

 
IDENTIFICATION OF EXISTING 

INFORMATION 
 

IR 
 
INFORMATION REPOSITORIES 

 
IS 

 
IDENTIFICATION AND SCREENING OF 

REMOVAL ALTERNATIVES 
 

ML 
 
SITE MAILING LIST 

 
MS 

 
MANAGEMENT SUPPORT 

 
NG 

 
NEGOTIATION SUPPORT 

 
OM 

 
O&M OVERSIGHT 

 
PA 

 
PROPERTY ACQUISITION 

 
PB 

 
PROCUREMENT OF SUBCONTRACT 

 
PC 

 
PROJECT COMPLETION AND CLOSE OUT 

 
PD 

 
PRELIMINARY DESIGN 

 
PE 

 
POST EE/CA SUPPORT 

 
PJ 

 
PROJECT PERFORMANCE 

 
PL 

 
PROPOSED PLAN SUPPORT 

 
PM 

 
PUBLIC MEETING/PUBLIC HEARING 

SUPPORT 
 

PN 
 
PUBLIC NOTICES 

 
PP 

 
PROJECT PLANNING AND SUPPORT 

 
PR 

 
POST RI/FS SUPPORT 

 
RA 

 
RISK ASSESSMENT 

 
RC 

 
POST ROD COST ANALYSIS 

 
RE 

 
REMEDIAL ALTERNATIVES EVALUATION 

 
RI 

 
DETAILED RESIDENT INSPECTION 

(RESIDENT ENGINEER) 
 

RO 
 
REMEDIAL ACTION OVERSIGHT 

 
RP 

 
REVIEW OF PRP RD/RA SUBMITTALS 

 
RQ 

 
REVIEW OF PRP REMOVAL SUBMITTALS 

 
RR 

 
REMEDIAL INVESTIGATION REPORT 

 
RS 

 
REMEDIAL ALTERNATIVES SCREENING 

 
RV 

 
REUSE PLANNING 

 

CODE 
 

DESCRIPTION   

 
CODE 

 
DESCRIPTION 

SA  INTEGRATED SAMPLING/INVESTIGATION 

SUPPORT 
 

SD 
 
INITIAL SITE DISCOVERY/SCREENING 

SUPPORT 
 

SI 
 
SITE INSPECTION/TECHNOLOGY REVIEW 

 
SM 

 
SITE MAINTENANCE 

 
SN 

 
SAMPLE ANALYSIS  

 
SO 

 
SITE FILE ORGANIZATION 

 
SR 

 
STANDARDS (ARAR) REVIEW 

 
SS 

 
SITE SPECIFIC ACTIVITIES 

 
SU 

 
RESPONSIVENESS SUMMARY SUPPORT 

 
SV 

 
SITE VISITS/INTERVIEWS 

 
TA 

 
TECHNICAL ASSISTANCE 

 
TM 

 
TECHNICAL MEETING SUPPORT 

 
TP 

 
TREATABILITY STUDY/PILOT TEST 

REPORT 
 

TT 
 
TREATABILITY STUDY/PILOT TESTING 

 
VO 

 
REMOVAL OVERSIGHT 
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Remedial Action Contract 2 
 Reports of Work for Work Assignments 

 
1.0 Introduction 

 
1.1 Overview 
 
EPA requires Remedial Action Contractors to submit various types of information on their work, 
ranging from Work Assignment Work Plans to project deliverables. The purpose of this Appendix 
is to describe the categories of reports of work Contractors shall be required to provide routinely 
to EPA under a Remedial Action Contract 2 (RAC 2). Required report format, content, and 
submission instructions are also presented here. 
 

1.2 Report Categories 
 
The required standard categories of RAC reports are (1) Progress Reports; (2) National Reports; 
(3) Electronic Reporting; (4) Electronic Invoicing; (5) Work Plans; (6) Project Reports (i.e., RI/FS 
report); (7) Cost Recovery Documentation; (8) Non-CLP Analytical Services Tracking; and (9) 
Regional Specific Reporting. 

 
Report Title Frequency Number of Copies Recipients 

Progress Reports* 

 Executive Summary (Narrative and 
Backup Overall Contractual Reports) 

 

 Work Assignment (WA) Reports 
(Narrative and Financial Status)* 

 

 Contract Invoice Backup Reports* 
 

 
Monthly 
 
 
Monthly 
 
 
Monthly 

 
1 Paper 
3 CD ROMs 
 
PDF of WA Rpts* 
 
 
PDF w/WA Rpts* 

 
CO 
CO (1) & PO (2) 
 
 WAMS 
 
 
WAMS 

National Reports 

 Executive Summary (Contractual Reports 
over) 

 

 
Monthly 
 
 

 
1 PDF each via e-mail 
  

 
HQ - OSRTI 
HQ - OAM 

Electronic Reporting Monthly See Section 6 
Data loaded via EDI** 

 

Electronic Invoicing Monthly See Section 6  
Data loaded via EDI*** 

 

Work Plans In Response to Work 
Assignments 

1 PDF each via e-mail CO & PO 

Project Reports As Specified in  
Work Assignments 

As Requested As Requested 

Cost Recovery Documentation As Requested As Requested As Requested 

Non-CLP Analytical Services Tracking Monthly See Section 11 See Section 11 

Region Specific Reporting Requirements As Requested See Section 12 See Section 12 

 
* Entire Monthly Progress Report to be submitted on CD ROM to CO and PO.  At the end of each Contract Year, 
consolidate year’s reports on to one (1) CD ROM.  Provide both PO and CO with copy of yearly consolidation. 
. 

 
WAM = Work Assignment Manager 
PO = EPA Project Officer 
CO = EPA Contracting Officer 
HQ - OSRTI = Headquarters, Office of Superfund Remediation and Technology Innovation, Contracts Management 
Branch 
HQ - OAM = Headquarters, Office of Acquisition Management 
RTP = Research Triangle Park 

 Note: RTP Receives Invoice Backup only as part of Invoice Submission.  
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1.3 General Reporting Instructions 
 
Reports shall be submitted in hardcopy and/or electronically as specified. These report formats 
are a national standard and shall be followed explicitly (i.e., columns, field lengths, and data 
elements). All documents shall be inspected and accepted in accordance with the Contract 
Section E, Inspection and Acceptance Clause. 
 
While the Report descriptions serve as a baseline for the required standard reports, additional 
reporting requirements may be imposed to meet EPA’s contractual or programmatic information 
needs, such as for cost recovery documentation purposes.  The EPA may request additional 
information and/or reports as required.  
 
The Contractor shall provide an electronic data system that will be capable of delivering 
the electronic reporting files (see Section 6.0) as well as progress and financial reports for 
work assignments.  Progress and financial reports will be sent via e-mails directly to the 
work assignment managers (WAMs); two (2) CD-ROMs to the Project Officer (PO); and one 
(1) CD-ROM to the Contracting Officer.   Electronic reporting files will be submitted as 
defined in Section 6.0.  The e-mails to the WAMs shall provide separate PDF files for the 
monthly progress report, financial reports and a voucher review sheet.  Subject line of e-
mail to WAM should include Contractor Name and Work Assignment Number.   The WAM 
voucher review sheet shall indicate the performance period, the voucher number for that 
month and shall include the WAMs name.  No hard copies will be furnished to WAMs or 
the PO; one bound hard copy of the monthly progress reports and financial reports shall 
be provided to the CO.  Each of the CD-ROMs provided to the PO and CO shall contain 
PDF files of each work assignment monthly progress and financial report.  The CD-ROMs 
labels shall indicate that the disk contains confidential business information.  Each 
Regional PO will provide the format and informational requirements to the contractor for 
the WAM voucher review sheet and the e-mail address for each WAM.  One bound hard 
copy of the monthly progress reports and financial reports shall be delivered to the 
Contracting Officer for each contract.  At the discretion of the Project Officer, a hard copy 
may be provided to the Project Officer. 
 

2.0 RAC Progress Reports 
 
2.1 Overview 
 
This section describes the requirements for the monthly Progress Report. The Progress Report 
consists of four parts: (1) Executive Summary; (2) Work Assignment (WA) Reports; (3) Contract 
Financial Status Reports; and (4) Contract Invoice Backup Reports. 

 
2.2 General Instructions 
 
The Contractor shall prepare Monthly Progress Reports providing EPA with information on the 
financial and technical status of individual Work Assignments and the overall contract. The 
Progress Report shall include narrative discussions of work performed as well as financial data to 
enable the Agency to assess Contractor progress and compliance with work schedules and 
budgets  
 
Monthly Progress Reports and invoices shall cover the same calendar period, the first of the 
month to the end of the month, to enable POs and WAMs to use both documents for invoice and 
progress reviews. Data elements used in both documents must be calculated using the same 
method to ensure that contract data presented in the monthly progress report match the same 
information presented in monthly invoice.  All reports will reflect Contract Period in which 
work occurred (i.e. Base Period, Option Period).  Do not combine Contract Periods. (The 
ONLY reports that cover more than one Contract Period are Reports 8, 9 and 11.) 
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The Contractor shall submit the complete Monthly Progress Report and copy of the invoice to the 
Project Officer and Contracting Officer concurrently with invoice submittal to Research Triangle 
Park (RTP). In addition, the contractor shall submit via regular mail the Monthly Progress Report 
and copy of the invoice so the Regional Office will have them no later than 20 days after the end 
of the reporting period. This submission will comprise of one (1) bound paper copy to the 
Contracting Office and one CD ROM to the Contracting Officer and on CD ROM the Project 
Officer (who may also request a paper copy).  The CD ROM will contain PDFs of each Work 
Assignment Monthly Progress Report, financial back up sheets, Executive Summary, etc. 
 
The Contractor shall e-mail each Work Assignment’s Monthly Progress Report as PDFs to the 
applicable WAM.  The subject line of the e-mail will clearly identify the contract number and 
WA/Task Order Number.  The Monthly Progress Report will have a voucher review sheet and the 
financial information for each Work Assignment included with the narrative for that Work 
Assignment, i.e. Reports 1, 1A, 2T or 2C (as appropriate).  The voucher review sheet will indicate 
the performance period, the voucher number for that month and shall include the WAM’s name.  
The Project Officer will provide the format and information requirements to the contractor for the 
WAM Voucher Review Sheet.  No paper reports will be sent to the WAMs. 
 
These procedures will ensure that officials responsible for invoice approval have adequate and 
timely information available to review and approve the invoice. Note that progress reports shall be 
sent via regular mail (i.e., the cost of express mailing or delivery shall not be billable to the 
contract). 

 
2.3 Executive Summary 
 
Contractors shall use the Executive Summary section of the Progress Report to provide EPA with 
an overview narrative that describes contract level activities and utilization. It shall highlight key 
activities, deviations from planned schedules and budgets, and corrective actions taken and 
planned, including changes of personnel.  The Contracting Officer and Project Officer may 
choose to limit number of pages for the narrative section. 
 
The Executive Summary shall also include Financial Backup Reports 4T, 4C, as well as, Related 
Backup Reports -- Contacts, Report 8 through Report 11 as defined in the RAC Reports 
Definitions, Section 3.3, Executive Summary Backup Reports.  Also include a copy of Report 7T 
and 7C.   
 
If a Work Assignment does not have any activity during a given a reporting period, do not 
submit a Monthly Progress report for the respective period for that Work Assignment.   A 
Work Assignment, which did not have activity during that month, must be cited in the 
Executive Summary indicating that a Monthly Progress Report was not prepared for the 
reporting period.  The Monthly Progress Report includes the Financial Backup Report; 
therefore, the Narrative, Reports 1, 1A, and 2T/2C are not submitted for months in which a 
Work Assignment does not have any activity.    
 
Numbered reports in the Executive Summary will be sent as a PDF to EPA Headquarters via e-
mail.  Subject of e-mail will have Contractors Name, Region number, and name “Executive 
Summary” for Month and Year.  Do not sent the overview narrative to Headquarters.   
 

2.4 Work Assignment Level Reports 
 
Contractors shall use the Work Assignment Level Reports to provide EPA with Work Assignment 
level technical and financial information. A Work Assignment is site-specific and covers one (1) 
Work Area as defined in the Work Breakdown Structure in the Statement of Work.   Combining 
sites or Work Areas is not allowed.  Technical information is reported by the Contractor in 
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narrative format, while the financial data is captured in Report 1 through Report 5T and 5C.  Term 
Form Work Assignments will be covered on Reports 1, 1A, 2T, 4T, 5T and 7T.   Completion Work 
Assignments will be covered on Reports 1, 1A, 2C, 4C, 5C and 7C.  The narrative statement for 
each Work Assignment shall address the following: 
 

 A summary and highlights of progress and problems experienced on the Work 
Assignment during the reporting period. 

 

 A detailed progress activity report for the Work Assignment. 
 

 A tabular summary showing planned and actual start and completion dates for each of 
the Work Assignment Tasks, percent complete for each active Task, and schedule 
variances. 

 

 Discussion of schedule variances and corrective actions taken and planned. 
 

 Projected Work Assignment activities by Task for the next reporting period. 
 

 Travel - purpose of travel. Lag in Subcontractor Travel submission (purpose/destination) 
 

 Utilization of Team Subcontractors and Subpool Contractors 
 

 Track Change Orders against the Contracting Officer reserve (for Fund-lead RAs) 
 
Financial data for each Work Assignment shall be presented in standard Report 1, Report 1A, 
Report 2C (for completion form work) and Report 2T (for term form work). Reports 4C, and 5C 
reflect financial data for Total Completion Form Work Assignments. Reports 4T and 5T reflects 
financial data for Total Term Form Work Assignments. See RAC Reports Definitions, Section 3.1, 
Financial Backup in Monthly Progress Report, for detail on these reports. Note: Reports 1 through 
Report 2C (for completion form work) and Report 2T (for term form work) will be included with the 
narrative for each respective Work Assignment. Reports 4T and 5T (for term form Work 
Assignments) and 4C and 5C (for completion form Work Assignments) will be included in the 
Executive Summary. [Note: These Reports shall not be prepared if there is no activity during the 
month. Notification of no activity will be summarized in the Executive Summary.] 
 

2.5 Contract Financial Status Reports -- See Section 3.0. 
 

2.6 Contract Invoice Backup Reports 
 
The Contractor shall submit a single monthly invoice for all costs claimed. The invoice backup 
Reports (Reports 7T and 7C) shall segregate those costs associated with Term Form Work 
Assignments and from those costs associated with Completion Form Work Assignments. (See 
Section 3.2, Invoice Backup Related Reports for Reports 7T and 7C definition.) Applicable site-
specific invoicing instructions apply (See Section 5.0, Site-Specific Invoicing Requirements.) 
 

3.0 RAC Financial and Status Reports Definitions 
 
This is a summary of the reports and invoices required on a monthly basis. Refer to the Data 
Element Dictionary (Section 6.0) for further clarification of Data Element Name, Field Name, 
Type, Size, Field Definition, Edit Criteria, and Values of any element, i.e. contract number, fiscal 
year, LOE, Hours, Cumulative, etc.  Reports ending with a “T” are used for Term Form Work 
while reports ending with a “C” are used for Completion Form work. If a report does not have 
either a “T” or a “C” in the number, it is used for both types of work or is a contract level report. 
While expended LOE/Hours, and costs for ODCs are tracked on both Term and Completion Form 
Work Assignments, any expenditures incurring under Completion Form Work apply solely to the 
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Completion Ceilings established in the Contract; expenditures incurred under Term Form Work 
apply to the applicable contract ceilings. In addition, while the Approved Budget is identified on 
several reports, Expenditure Limits of each Work Assignment cannot be exceeded [see Section B 
of the contract]. 
 
The following Overview of RAC Reports provides overall picture of how reports relate to each 
other. 
 

3.1 Financial Backup in Monthly Progress Report 
 
These reports are used to monitor, on a monthly basis, Work Assignment resources expended 
during the reporting period. NOTE:  If no activity occurred during reporting period, do not 
submit Reports 1, 1A, and 2T/2C (or the narrative).  Summarize in Executive Summary 
narrative Work Assignments that did not have any activity.  Once activity resumes these 
reports will then be submitted. 
 

Report 1 - Work Assignment -- Task Level Specific Detail Report    
 
This report, used for both Term Form Work Assignments and Completion Form Work 
Assignments, captures information for a Work Assignment (WA) on a per Task basis. Under each 
Task all current and cumulative expenditures LOE/hours, as appropriate, are reported for Prime 
Contractor and each Team Subcontractor. Work Assignment Approved Budget and Expenditure 
Limit are reflected at bottom of Report.  [This report may reflect the Approved Budget and 
Expenditure Limit on a task by task basis if required by the Region.]  Task Totals are carried over 
to Reports 2T and 2C, Current Month & Status Report - Task Level Total Within WA (Term form 
or Completion Form, respectively).  Report will reflect Contract Period in which work 
occurred (i.e. Base Period, Option Period).  Do not combine Contract Periods. 
 
NOTES:  
 
(1) A Work Assignment is site-specific and covers one (1) Work Area as defined in the Work 
Breakdown Structure in the Statement of Work.   Combining Work Areas is not allowed at all.  
Combining sites within a Work Area is not allowed except for the following approved work 
areas ONLY:. Community Involvement (Work Area CR); Sampling and Analytical Support (Work 
Areas AN or AO or AP); and Five Year Review (Work Area FR).  When sites are combined the 
last two numbers in the Work Assignment will end in ZZ (the site ID part of the WA number will 
end in ZZ, i.e. 01ZZ).  A separate Report 1 must be done for each site with the applicable SSID 
number assigned for that specific site reported under SSID.  Funds will be reallocated site 
specifically via funds reallocation (See Section 5.0 – Site Specific Invoicing Requirements) 
 
(2) Show LOE/hours each person worked but not related dollars.   Dollars for work will be 
reflected as a total within each task level and then a Grand Total will be reflected at end of report. 
 
(3) If contractor is a Large Business, all costs incurred by Team Subcontractors must be 
reimbursed by the Prime to the Team Sub in order for the Prime to claim them. 
 
(4) Report task level expenditures only if there are current month expenditures. If there were no 
current expenditures, report only totals for that task so Cumulative Dollars and LOE/hours, and 
Approved Budget Dollars and LOE/hours are reflected. In other words, if there are no 
expenditures for the current month, report bottom line total for cumulative expenditures (and 
approved budget and expenditure limit, if tracked to that level) as a single line entry. During the 
month in which the Work Assignment Completion Report (WACR) is prepared, the contractor 
shall prepare a complete Report 1 which will reflect all the details for actual costs incurred. The 
contractor shall include this Report 1 version as its monthly submission for the WACR’d WA.  
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(5) The report will show the indirect rate and applicable base used to compute each claimed 
indirect cost by cost center in the Indirect Costs portion column of the report. This may be shown 
as footnote to report. 
 

Report 1A - Work Assignment Supplemental Detail Report -- Travel  
 
This WA level report covers Travel Breakdown for both the Prime Contractor and each Team 
Subcontractor provide an accounting for all costs incurred for travel during the reporting period. 
Elements covered include:  Traveler's Name, Travel From, Travel To, Departure Date, Return 
Date, Transportation, Lodging, Per Diem, Other, Total and Travel Purpose. Lodging and Per 
Diem Rates are not to exceed the Federal Government limits [as established in Contract Section 
H]. 
 
NOTES:   
 
(1)  A Work Assignment is site-specific and covers one (1) Work Area as defined in the Work 
Breakdown Structure in the Statement of Work.   Combining Work Areas is not allowed at all.  
Combining sites within a Work Area is not allowed except for the following approved work 
areas ONLY:  Community Involvement (Work Area CR); Sampling and Analytical Support (Work 
Areas AN or AO or AP); and Five Year Review (Work Area FR).  When sites are combined the 
last two numbers in the Work Assignment will end in ZZ (the site ID part of the WA number will 
end in ZZ, i.e. 01ZZ).  A separate Report 1A must be done for each site with the applicable SSID 
number assigned for that specific site reported under SSID.  Funds will be reallocated site 
specifically via funds reallocation (See Section 5.0 – Site Specific Invoicing Requirements) 
 
(2)  If contractor is a Large Business, all costs incurred by Team Subcontractors must be 
reimbursed by the Prime to the Team Sub in order for the Prime to claim them. 
 

Report 2T - Current Month & Cumulative Status Report -- Task Level Totals within 
Term Form Work Assignment 
 
This report reflects both Current Month and Cumulative To-date data on Task subtotals taken 
from Report 1 for Term Form Work Assignments. Tasks, identified by both Task Number and 
Task Category Code, have expenditures identified by LOE, LOE Labor Dollars, Clerical Hours, 
Clerical Labor Dollars, PLI Premium, ODCs, Computer, Travel, Equipment, Subpool, Indirects, 
and Fees. Totals are shown for each Task total as well as on Total WA basis for each cost 
element. Any Fee (other than Base Fee) is shown only upon WA completion and when the EPA 
Contracting Officer and/or Fee Determining Official have notified Contractor to bill for it. Cost 
elements apply to appropriate established Contract Ceilings for LOE, ODCs, Computer, Travel, 
Equipment and Subpool under the Term Form portion of the Contract. The second part of this 
report, Adjustments/Disallowed Costs, reflects on a Task Level any costs that have been 
Suspended, Re-Billed, and Disallowed and is based on EPA Form 1900-68 as initially submitted 
to the Contractor by the EPA paying official. If costs have been Suspended, Re-Billed, and 
Disallowed on a task on different Invoice Numbers, the contractor shall reflect each invoice as 
separate line. Guidance for Contractor response to EPA Form 1900-68 is provided on the form.  
Report will reflect Contract Period in which work occurred (i.e. Base Period, Option 
Period).  Do not combine Contract Periods.  Separate 2T Reports are required for each site 
ID on a multi-site Work Assignment.  Combining sites within a Work Area is not allowed 
except for the following approved work areas ONLY:  Community Involvement (Work Area 
CR); Sampling and Analytical Support (Work Areas AN or AO or AP); and Five Year Review 
(Work Area FR).     
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Report 2C- Current Month & Cumulative Status Report -- Task Level Totals within 
Completion Form Work Assignment 
 
This report reflects both Current Month and Cumulative To-date data on Task subtotals taken 
from Report 1 for Completion Form WAs. Tasks, identified by both Task Number and Task 
Category Code, have expenditures identified by Hours P-level/T-level, Labor Dollars, Clerical 
Hours, Clerical Labor Dollars, ODCs, Computer, Travel, Equipment, Subpool, Indirects, Fees. 
Totals are shown for each Task total as well as on Total WA basis for each cost element. Any 
Fee (other than Base Fee) is shown only upon WA completion and EPA Contracting Officer 
and/or Fee Determining Official has notified Contractor to bill for it. Total for Completion 
Form WAs applies to established Contract Ceiling for Completion. The second part of this report, 
Adjustments/Disallowed Costs, reflects on a Task Level any costs that have been Suspended, 
Re-Billed, and Disallowed and is based on EPA Form 1900-68 as initially submitted to the 
Contractor by the EPA paying official.  If costs have been Suspended, Re-Billed, and Disallowed 
on a task on different Invoice Numbers, the contractor shall reflect each invoice as separate line. 
Guidance for Contractor response to EPA Form 1900-68 is provided on the form.  Report will 
reflect Contract Period in which work occurred (i.e. Base Period, Option Period).  Do not 
combine Contract Periods. Separate 2T Reports are required for each site ID on a multi-
site Work Assignment.  Combining sites within a Work Area is not allowed except for the 
following approved work areas ONLY:  Community Involvement (Work Area CR); Sampling 
and Analytical Support (Work Areas AN or AO or AP); and Five Year Review (Work Area 
FR).     
 

Report 3T – Left Blank Intentionally – NO REPORT 

  

Report 3C - Left Blank Intentionally – NO REPORT 
 

Report 4T - Variance Based on Expended To-Date --- Work Assignment Level --- 
Term Form Work Assignments 
 
This is report for Term Form WAs: Variance based on expended to-date. The Variance Based on 
Expended To-Date Report reflects on a WA by WA basis, identifying WAs by WA Number, Type 
Funding, WA Work Area Code, WA Status, PBC status, and WA Title, LOE Expended to Date, 
Total Loaded Costs Invoiced to Date, Dollars Incurred but not Invoiced, Approved Work Plan 
Budget (both dollars and LOE), Variance Based on Approved Work Plan Budget, Expenditure 
Limit (both dollars and LOE), and Variance Based on Expenditure Limit. These WA Totals reflect 
the Total of each respective Term Form WA.  WAs that are bulk funding are grouped together by 
funding type.  WA specific-funded WAs are grouped together.  Each group is subtotaled with a 
Grand Total shown totaling each group.  Report will reflect Contract Period in which work 
occurred (i.e. Base Period, Option Period).  Do not combine Contract Periods. 
 
NOTE:  Total each Expenditure Limit must be tracked at the WA level. However, some Regions 
may require tracking Expenditure Limit at the Task Level. 

 
Report 4C - Variance Based on Expended To-Date Report --- Work Assignment 
Level --- Completion Form Work Assignment 
 
This report is for Completion Form WAs: Variance based on expended to-date.  The Variance 
Based on Expended To-Date Report reflects on a WA by WA basis, identifying WA by WA 
Number, WA Work Area Code, WA Status, PBC status, and WA Title, Hours Expended to Date, 
Total Loaded Costs Invoiced to Date, Dollars Incurred but not Invoiced, Approved Work Plan 
Budget (both dollars and LOE), Variance Based on Approved Work Plan Budget, Expenditure 
Limit (dollars only), and Variance Based on Expenditure Limit.   Report will reflect Contract 
Period in which work occurred (i.e. Base Period, Option Period).  Do not combine Contract 
Periods. 
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NOTES: 
 
(1)  While Hours are tracked on this report, they are not considered LOE and do not count against 
Contract’s LOE ceilings.  
 
(2)  Expenditure Limit must be tracked at the WA level. However, some Regions may require 
tracking Expenditure Limit at the Task Level. 
 

Report 5T - Monthly Subpool Subcontract Summary --- Work Assignment Level ---- 
Term Form Work Assignments 
 
This report reflects Subpool Subcontract Status under Term Form WAs by tracking Subpool 
Subcontract issuance by WA Number.  Also tracked are Subpool Subcontractor Name, Subpool 
Subcontract Number, Brief Description of Work, Subpool Period of Performance Start and 
Subpool Period of Performance End, Business Status, PBC, Subpool Contract Type, Cumulative 
Dollars, Subpool Value. These Subpool Contract costs and values, incurred under a Term Form 
WA, are applied only to the Subpool ceilings established in the Contract. 
Note: Subpool totals under Term Form WAs are applied to Subpool ceilings established in the 
Contract.  Report will reflect Contract Period in which work occurred (i.e. Base Period, 
Option Period).  Do not combine Contract Periods. 
 

Report 5C - Monthly Subpool Subcontract Summary --- Work Assignment Level --- 
Completion Form Work Assignments 
 
This report reflects Subpool Subcontract Status under Completion Form WAs by tracking Subpool 
Subcontract issuance by WA Number.  Also tracked are Subpool Subcontractor Name, Subpool 
Subcontract Number, Brief Description of Work, Subpool Period of Performance Start and 
Subpool Period of Performance End, Business Status, PBC, Subpool Contract Type, Cumulative 
Dollars, Subpool Value.  These Subpool Contract costs and values, incurred under a Completion 
Form WA, are applied only to the Completion ceilings established in the Contract. 
 
Note: Subpool totals under Completion Form WAs are applied to Completion ceilings established 
in the Contract not Subpool ceilings established for the Term portion of contract.   Report will 
reflect Contract Period in which work occurred (i.e. Base Period, Option Period).  Do not 
combine Contract Periods. 
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REPORT 1     Work Assignment -- Task Level Specific Detail Report

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Task Number: 1 Task Category Code:   

Task Title:  

Current Cumulative Approved  Budget

Name Job Classification LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

PRIME CONTRACTOR

Direct Labor

Frank Jones 9,999.00 9,999.00

Mary Smith 9,999.00  9,999.00

John Doe 9,999.00 9,999.00

John Jones 9,999.00 9,999.00

Dee Parture 9,999.00 9,999.00

Bill Doe 9,999.00 9,999.00

TOTAL, PROFESSIONAL 9,999.00 999,999.00 9,999.00 999,999.00

Clerical

Jim Dean 9,999.00 9,999.00

Sandy Beech 9,999.00 9,999.00

TOTAL, CLERICAL 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, DIRECT LABOR 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, PRIME DIRECTS 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00
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REPORT 1     Work Assignment -- Task Level Specific Detail Report
Task Number: 1 Task Category Code:   

Task Title:  

Current Cumulative Approved  Budget

Name Job Category LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

TEAM SUBCONTACTOR  NAME (EA.)

Direct Labor

Frank Doe 9,999.00 9,999.00

Mary Jones 9,999.00  9,999.00

Seymour Fundingsoon 9,999.00 9,999.00

Terry Kloth 9,999.00 9,999.00

Fanny Mae 9,999.00 9,999.00

Frank Mayknot 9,999.00 9,999.00

TOTAL, PROFESSIONAL 9,999.00 999,999.00 9,999.00 999,999.00

Clerical

Jim Dont 9,999.00 9,999.00

Franky Valet 9,999.00 9,999.00

TOTAL, CLERICAL 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, TEAM SUB DIRECT LABOR 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL  TASK, TEAM SUB DIRECTS 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTALS FOR TASK 1  (PRIME + TEAM SUBCONTRACTORS)

Current Cumulative Approved  Budget

             Cost Elements LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

SUBTOTAL, DIRECT LABOR (Professional) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTAL, DIRECT LABOR (Clerical) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTAL, DIRECT COSTS

SUBTOTAL, TASK 1 COSTS 999,999.00 999,999.00 999,999.00

NOTE: Repeat process above (for Prime, each Team Sub, and combined) for EACH and  EVERY TASK.
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REPORT 1     Work Assignment -- Task Level Specific Detail Report

WORK ASSIGNMENT TOTALS (ALL TASKS)

Current Cumulative Approved  Budget

             Cost Elements LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

TOTAL, DIRECT LABOR (Professional) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, DIRECT LABOR (Clerical) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

WORK ASSIGNMENT TOTAL, DIRECT COSTS 

     Other Direct Costs 999,999.00 999,999.00 999,999.00

     Travel 999,999.00 999,999.00 999,999.00

     Computer 999,999.00 999,999.00 999,999.00

     Equipment 999,999.00 999,999.00 999,999.00

     Subpool  999,999.00  999,999.00 999,999.00

     PLI (Pollution Liability Insurance) Premium 999,999.00 999,999.00 999,999.00

TOTAL, INDIRECT COSTS (Fringe, O/H, G&A) 999,999.00 999,999.00 999,999.00

TOTAL, TEAM SUB FEES (as negotiated) 999,999.00 999,999.00 999,999.00

 BASE FEES (Prime)* 999,999.00 999,999.00 999,999.00

PERFORMANCE (AWARD) FEE (Prime)* 999,999.00 999,999.00 999,999.00

INCENTIVE/DISCENTIVE FEE* 999,999.00 999,999.00 999,999.00

FIXED FEE* 999,999.00 999,999.00 999,999.00

TOTAL, WORK ASSIGNMENT 999,999.00 999,999.00 999,999.00

Average Hourly  Rate 999.00 999.00

Expenditure Limit  LOE** 999.00

Expenditure Limit Dollars 999,999.00

*  Use Applicable Fee Structure only

**Term Work Assignments only  
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REPORT 1A: Work Assignment Supplemental Detail Report - Travel 
  

Work Assignment Number: Work Area Code: Contract Period:
Work Assignment Title: Action Code: WA Period of Performance Start: 
Contractor Name: Operable Unit: WA Period of Performance End: 
Contract Number: WA Form: Reporting Period From: 
SSID: Type Site: Reporting Period To: 
State: Type Funding: Invoice Date: 
Region: Work Assignment Status Invoice Number:

Performance Based: Invoice Purpose:

TRAVEL BREAKDOWN

Prime Contractor
Travel Travel Departure Return Travel

Traveler's Name From To Date Date Transportation Lodging Per Diem Other Total Purpose

John Doe Denver, CO Boulder, CO XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Meeting with EPA RPM  

Dee Parture Denver, CO Washington, DC XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Health & Safety Training  

Total, Prime Travel Costs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00

Team Subcontractor**
Travel Travel Departure Return Travel

Traveler's Name From To Date Date Transportation Lodging Per Diem Other Total Purpose

Seymour FundingsoonDenver, CO Washington, DC XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Health & Safety Training

Total, Team Subcontractor Travel Costs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00

** Provide travel breakout for each Team Sub
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REPORT 2T: Current Month & Cumulative Status Report ---  
Task Level Totals within Term Form Work Assignment

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Current Month

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE LOE  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Subpool Costs Fees LOE $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

Cumulative To-Date

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE LOE  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Subpool Costs Fees LOE $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

Total Expenditure Limit Dollars 99,999.00

* Use applicable Fee Structure only

Adjustments/Disallowed/Costs

Category Invoice Suspended

Number Code Number Date Amount Date Amount Date Amount

01 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

02 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

03 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

99,999.00 99,999.00 99,999.00

TASK

Re-Billed Disallowed
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REPORT 2C: Current Month & Cumulative Status Report ---  
Task Level Totals within Completion Form Work Assignment

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Current Month

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE Hours  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Costs Fees Hours $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

 

Cumulative To-Date

TASK Prime/Team Prime/Team Clerical Clerical PLI INDIRECT Total Total

NO CAT. CODE Hours  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. COSTS FEES Hours $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 99,999.00 9,999.00 99,999,999.00

Total Expenditure Limit Dollars 99,999.00

* Use applicable Fee Structure only

Adjustments/Disallowed Costs

Category Invoice Suspended Disallowed

Number Code Number Date Amount Date Amount Date Amount

01 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

02 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

03 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

99,999.00 99,999.00 99,999.00

TASK

Re-Billed
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REPORT 4T:     Variance  --- Work Assignment Level ---  Term Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date: 

Contract Number: Reporting Period To: Invoice Number: 

Region: Contract Period: Purpose:

 

Bulk Funded 

T CUMULATIVE DOLLARS TOTAL VARIANCE BASED ON EXPENDITURE VARIANCE BASED ON

WORK Y WORK P TOTAL INCURRED INV'D + APPROVED APPROVED BUDGET LIMIT EXPENDITURE LIMIT

ASSIGNMENT P AREA WA B CUMULATIVE LOADED $ BUT NOT INCUR'D BUT BUDGET % LOE % $ % INV'D+INCUR'D % LOE % $

NUMBER  E CODE STATUS C WORK ASSIGNMENT TITLE LOE INVOICED INVOICED NOT INV'D LOE DOLLARS INVOICED INVOICED BUT NOT INV'D LOE DOLLARS INVOICED INVOICED

XXX-XXXX-XXXX SC XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX SC XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, SC 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX RV XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX RV XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, RV 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX EN XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX EN XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, EN 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, WAs Bulk Funded 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Work Assignment Specific Funded

XXX-XXXX-XXXX  XX   9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX  XX   9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, WA Specific Funded  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

 TOTAL, All Term Form WAs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

* Type = Type Funding

PBC = Performance Based Contracting Form (Yes = Y; No = N)

WA Status = O or C (O = Opened; C = Closed)  
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REPORT 4C:    Variance  Report --- Work Assignment Level -- Completion Form

Contractor Name: Reporting Period From: Invoice Date: 

Contract Number: Reporting Period To: Invoice Number: 

Region: Contract Period: Purpose:

 

CUMULATIVE DOLLARS TOTAL VARIANCE BASED ON VARIANCE BASED ON

WORK WORK  TOTAL INCURRED INV'D + APPROVED APPROVED BUDGET EXPENDITURE EXPENDITURE LIMIT

ASSIGNMENT AREA WA CUMULATIVE LOADED $ BUT NOT INCUR'D BUT BUDGET % $ % INV'D+INCUR'D LIMIT % $

NUMBER CODE Status PBC WORK ASSIGNMENT TITLE HOURS INVOICED INVOICED NOT INV'D DOLLARS INVOICED BUT NOT INV'D DOLLARS INVOICED

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

 TOTAL 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

WA Status = O or C    (O = Opened; C = Closed)

PBC = Yes or No
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REPORT 5T: Monthly Subpool Subcontract  Summary --- Work Assignment Level 

Term  Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Contract Period:

 

WORK SUBPOOL SUBPOOL SUBPOOL SUBPOOL SUBPOOL CUMULATIVE  

ASSIGNMENT SUBCONTRACTOR SUBCONT. BRIEF POP POP BUSINESS CONT. DOLLARS SUBPOOL

NUMBER NAME NUMBER DESCRIPTION OF WORK START END STATUS * PBC TYPE EXPENDED VALUE

XXX-XXXX-XXXX ANN  L. EYES ANALYTICAL 01-00452 BASIC DIOXIN ALNALYSIS XX/XX/XXXX XX/XX/XXXX SBE Y FFP $93,489.00 $100,000.00

EXPANDED DIOXIN ANALYSIS  

INCREASED SAMPLES  

K . MOON DRUM HAULERS 01-00753 DRUM TRANSPORTATION XX/XX/XXXX XX/XX/XXXX SDBE N CPFF $3,658.00 $32,972.00

     TO LANDFILL

XXX-XXXX-XXXX SAM'S SAFE SECURITY 03-00512 ON-SITE SECURITY SERVICES XX/XX/XXXX XX/XX/XXXX WBE N TM $20,086.00 $48,394.00

Total: $117,233.00 $181,366.00

*  LB        =    Large Business Enterprise

   SB        =    Small Business Enterprise

   SDBE  =    Small Disadvantaged Business Enterprise

   WBE   =    Women-owned Business Enterprise

    HZE     =   Hub-Zone Enterprise

    DVE     =   Service Disable Veteran Enterprise
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REPORT 5C: Monthly Subpool Subcontract  Summary --- Work Assignment Level 

Completion Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Contract Period:

 

WORK SUBPOOL SUBPOOL SUBPOOL SUBPOOL SUBPOOL CUMULATIVE  

ASSIGNMENT SUBCONTRACTOR SUBCONT. BRIEF POP POP BUSINESS CONT. DOLLARS SUBPOOL

NUMBER NAME NUMBER DESCRIPTION OF WORK START END STATUS * PBC TYPE EXPENDED VALUE

XXX-XXXX-XXXX ANN  L. EYES ANALYTICAL 01-00452 BASIC DIOXIN ALNALYSIS XX/XX/XXXX XX/XX/XXXX SBE Y FFP $93,489.00 $100,000.00

EXPANDED DIOXIN ANALYSIS  

INCREASED SAMPLES  

K . MOON DRUM HAULERS 01-00753 DRUM TRANSPORTATION XX/XX/XXXX XX/XX/XXXX SDBE N CPFF $3,658.00 $32,972.00

     TO LANDFILL

XXX-XXXX-XXXX SAM'S SAFE SECURITY 03-00512 ON-SITE SECURITY SERVICES XX/XX/XXXX XX/XX/XXXX WBE N TM $20,086.00 $48,394.00

Total $117,233.00 $181,366.00

*  LB        =    Large Business Enterprise

   SB        =    Small Business Enterprise

   SDBE  =    Small Disadvantaged Business Enterprise

   WBE   =    Women-owned Business Enterprise

    HZE     =   Hub-Zone Enterprise

    DVE     =   Service Disable Veteran Enterprise
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3.2 Invoice Backup Related Reports 
 
These reports serve as back up to the Invoice for the contract -- EPA Form 1900-34 and 
Standard Form 1034.   All Term Form Work Assignments are billed/invoiced as reflected by "T" 
numbered reports. All Completion Form Work Assignments are billed/invoiced as reflected by "C" 
numbered reports. Contractor must also include the Site Specific Invoice Backup Report as 
defined in Section 5.0 Site Specific Invoicing Requirements 
. 

Report 6T  – Left Blank Intentionally – NO REPORT 
 

Report 6C – Left Blank Intentionally – NO REPORT 
 

Report 7T - RAC Funding Log - Invoice Backup - Term Form Work Assignments 
 
This report reflects funding in the contract for Term Form WAs. Total Obligated Funds, Prior 
Invoiced to Date, Currently Invoiced, and Remaining Funds of the three bulk funding 
classifications as well as for any individually funded WAs, which are funded site-specifically, are 
tracked. The three bulk funding classifications are, Site Characterization, Removal, and 
Enforcement.  (This report is submitted as part of the invoice/voucher as well as part of the 
Executive Summary.)   Report will reflect Contract Period in which work occurred (i.e. Base 
Period, Option Period).  Do not combine Contract Periods. 
 

Report 7C - RAC Funding Log - Invoice Backup - Completion Form Work 
Assignments 
 
This report reflects funding in the contract for Completion Form WAs. Total Obligated Funds, 
Prior Invoiced to Date, Currently Invoiced, and Remaining Funds are tracked on a WA basis. 
(This report is submitted as part of the invoice/voucher as well as part of the Executive 
Summary.)  Report will reflect Contract Period in which work occurred (i.e. Base Period, 
Option Period).  Do not combine Contract Periods. 
 

3.3 Related Backup Reports 
 
These reports serve as an overall contract summary and are included in the Executive Summary 
of the Monthly Progress Report. These reports are also part of the National Reports (see Section 
7.0).  Also, include Reports 4T, 4C, 5T, 5C, 7T and 7C with these reports. (Note: 7T and 7C are 
also submitted as part of invoice.)  
 

Report 8 - Contract Capacity Report 
 
This report serves to track (for the Base Period, Option Periods) Total Term Dollars and LOE, 
Subpool, and Completion resources for Contract at Award, Option Orders, Potential Contract 
Value, and Potential Capacity Available.  Contractor must calculate values for all Option Periods 
at start of Base Period. 
 
NOTE: Contract at Award reflects the ceiling of each element when contract was awarded. The 
Term Dollars will include Equipment.  Current Ceiling reflects Contract at Award and any options 
exercised.  
 

Report 9 - RAC Contract Management Indicators Reports - Contract Level 
 
There are five sub-reports provided under this cumulative Report: Expended vs. Obligations; 
Term Contract Ceilings vs. Term Obligations; Completion Contract Ceilings vs. Completion 
Obligations; Contract Ceilings vs. Work Plan Expenditure Limits; and Contract Ceilings vs. 
Approved Work Plan Budgets.   
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Expended vs. Obligations  
 
Term Work Assignments Expended - This report serves to track Term Form resources 
expended by Current Period, Fiscal Year, Base Period, Option Period 1, Option Period 2 (if 
applicable), and Total Contract (which is sum of Base Period plus Option Period(s)), Term Form 
Dollars and LOE, Term Performance Based Dollars and LOE, and Total Dollars and LOE (which 
is sum of Term Form and Term Performance Based Dollars and LOE, as applicable).  The same 
periods are used in tracking Total Obligated Term Dollars.  
 
Completion Work Assignments Expended - This report serves to track Completion Form 
resources expended by Current Period, Fiscal Year, Base Period, Option Period 1, Option Period 
2 (if applicable), and Total Contract (which is sum of Base Period plus Option Period(s)), 
Completion Form Dollars and Hours, Completion Performance Based Dollars and Hours, and 
Total Dollars and Hours (which is sum of Completion Form and Completion Performance Based 
Dollars and Hours, as applicable).  The same periods are used in tracking Total Obligated 
Completion Dollars. 
 
Term Contract Ceilings vs. Term Obligations 
 
This report serves to track the Term side of the contract by Base Period, Option Period 1, Option 
Period 2 (if applicable), and Total Contract (which is sum of Base Period plus Option Period(s)), 
the Current Contract Ceiling Dollars, LOE and Subpool.  The same periods are used in tracking 
Work Assignments:  Total Approved Budget Dollars and LOE, Total Expenditure Limit Dollars and 
LOE; and Cumulative Expended Dollars and LOE.  The same periods are used in tracking Total 
Obligated Term Dollars are shown in the last column. 
 
 
Completion Contract Ceilings vs. Completion Obligations 
 
This report serves to track the Completion side of the contract by Base Period, Option Period 1, 
Option Period 2 (if applicable), and Total Contract (which is sum of Base Period plus Option 
Period(s)), the Current Contract Ceiling Dollars.  The same periods are used in tracking Work 
Assignments:  Total Approved Budget Dollars, Total Expenditure Limit Dollars; and Cumulative 
Expended Dollars.  Total Obligated Term Dollars are shown in the last column. 
 
Contract Ceilings vs. Work Plan Expenditure Limits 
 
This report serves to track both the Term side and Completion side of the contract by Base 
Period, Option Period 1, Option Period 2 (if applicable), and Total Contract (which is sum of Base 
Period plus Option Period(s)).  Under Term Form indicate Current Contract Ceiling Dollars, LOE 
and Subpool; WAs Total Expenditure Limits Dollars, LOE and Subpool; and Available for New 
Work Dollars, LOE and Subpool.  Term Form Current Contract Ceilings minus WAs Total 
Expenditure Limits equals Available for New Work in each applicable column (i.e. Dollars, LOE, 
Subpool).  Under Completion Form indicate Current Contract Ceiling Dollars; WAs Total 
Expenditure Limit Dollars; and Available for New Work Dollars.  Completion Form Current 
Contract Ceilings minus WAs Total Approved Budget equals Available for New Work in each 
applicable column (i.e. Dollars, LOE, Subpool).   
 
Contract Ceilings vs. Approved Work Plan Budgets 
 
This report serves to track both the Term side and Completion side of the contract by Base 
Period, Option Period 1, Option Period 2 (if applicable), and Total Contract (which is sum of Base 
Period plus Option Period(s)).  Under Term Form indicate Current Contract Ceiling Dollars, LOE 
and Subpool; WAs Total Approved Budgets Dollars, LOE and Subpool; and Available for New 
Work Dollars, LOE and Subpool.  Term Form Current Contract Ceilings minus WAs Total 
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Approved Budget equals Available for New Work in each applicable column (i.e. Dollars, LOE, 
Subpool).  Under Completion Form indicate Current Contract Ceiling Dollars; Total Approved 
Budget Dollars; and Available for New Work Dollars.  Completion Form Current Contract Ceilings 
minus WAs Total Approved Budget equals Available for New Work in each applicable column (i.e. 
Dollars, LOE, Subpool).   
 

Report 10 - RAC Modification Log - Contract Level 
 
This report, prepared for each Contract Period (i.e. Base Period, and each Option Period), serves 
to track modifications to the original contract by Modification Number, Modification Date, 
Modification Purpose and Dollar Amount. If modification is an incremental funding obligation for 
Bulk Funding, Funding Type is also identified.  
 
If Modification changes Contract Ceilings, the amount of change is reflected under Contract 
Ceilings Type. Under Term Funding, Total To-date provides cumulative total of term dollars (both 
Bulk Funded and Work Assignment Specific Funded). The Need to Fund column under Term 
Funding provides a total of funding needed to reach most recent Term Dollars Ceiling (Term 
Dollars less Total To-date). This same information is tracked for Completion Funding.  
 
Report will reflect Contract Period in which work occurred (i.e. Base Period, Option 
Period).  Do not combine Contract Periods. 
 

Report 11 - RAC Work Area Invoiced Report - Contract Level 
 
This report captures expenditures invoiced by Work Areas as defined in the RAC Statement of 
Work, Work Breakdown Structure, by Current Reporting Period, Fiscal Years, and Cumulative 
Contract. Fiscal Years are Government Fiscal Years. 
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REPORT 7T:  RAC Funding Log -- Invoice Backup
--Term Form Work Assignments

Contractor Name: Contract Period: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Invoice Purpose:

Bulk Funded

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

Type Funding Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

Site Characterization 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Site Characterization 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total, SC 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Removal 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total , RV 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Enforcement 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total, EN 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTAL, Bulk Funded 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Work  Assignment Specific  Funded

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

WA Number Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTAL, WA Specific Funded 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Grand Total  9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00
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REPORT 7C:  RAC Funding Log -- Invoice Backup
-- Completion Form Work Assignments

Contractor Name: Contract Period: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Invoice Purpose:

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

WA Number Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTALS 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00  
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REPORT 8:    Contract Capacity

Contractor Name: Reporting Period To:
Contract  Number:
Region:

Contract Period: Base Contract Period of Performance Start:

Contract Period of Performance End:

  

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Contract Period: Option Contract Period of Performance Start:

Contract Period of Performance End:

 (If contract has more than one option period, do breakout for each one)

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

TOTAL (Base and Option Periods)      

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00
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Report 9 RAC Management Indicators Reports - Contract Level

Contractor Name: Reporting Period To:

Contract Number:

Region:

** Current Period reflects the current reporting period and is not cumulative.

Expended vs.Obligations

 Term Form Assignments Expended Total Term

Term Form Term Performance Based Total Dollars Obligated

Dollars LOE Dollars LOE Dollars LOE to Contract

Current Period** 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Fiscal Year 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Base Period 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 1 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 2 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Total Contract 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Completion Work Assignments Expended Total Completion

 Completion Form Completion Performance Based Total Dollars Obligated

Dollars Hours Dollars Hours Dollars Hours to Contract

Current Period** 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Fiscal Year 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Base Period 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 1 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 2 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Total Contract 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Term Contract Ceilings vs. Term Obligations 

   

Current Contract Ceiling WAs Total Approved Budgets WAs Total Expenditure Limits WAs Cumulative Expended Total Term  

Dollars LOE Subpool Dollars LOE Dollars LOE Dollars LOE Obligated to Contract  

Base Period 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Option Period 1 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Option Period 2 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Total Contract 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Note:   WAs = Work Assignments  



EP-S5-06-02 

Attachment B    27 September 27, 2005 

Report 9 RAC Management Indicators Reports - Contract Level (Contd.)

Contractor Name: Reporting Period To:

Contract Number:

Region:

Completion Contract Ceilings vs. Completion Obligations 

  

Current Contract 

Ceiling

Total 

Approved 

Budget

Total 

Expenditure 

Limit

Cumulative 

Expended

Total Completion 

Dollars

Dollars Dollars Dollars Dollars Obligated to Contract

Base Period 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Contract Ceilings vs. Work Plan Expenditure Limits    

Term Form Completion Form 
Current Contract Ceiling WAs Total Expenditure Limits Available for New Work Current Contract Ceiling WAs Total Expenditure Available for New Work

Dollars LOE Subpool Dollars LOE Subpool Dollars LOE Subpool Dollars Limit Dollars Dollars

Base Period 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Contract Ceilings vs. Approved Work Plan Budgets

Term Form Completion Form 
Current Contract Ceiling WAs Total Approved Budgets Available for New Work Current Contract Ceiling WAs Total Expenditure Available for New Work

Dollars LOE Subpool Dollars LOE Subpool Dollars LOE Subpool Dollars Limit Dollars Dollars

Base Period 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00
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REPORT 10:     RAC Modification Log - Contract Level

Contractor Name:  Contract Period:

Contract Number: Reporting Period To:
Region:

TERM COMPLETION

Mod Mod Modification Obligated Dollars Obligations To-date Obligations Needed

No. Date Purpose Type Term Completion LOE Dollars Subpool  Term Completion  Term Completion

  

001 XX/XX/XXXX Initial Base Period Ceilings 535,000.00 53,500,000.00 6,000,000.00 10,000,000.00 59,500,000.00 10,000,000.00

 Term Incremental Funding PS 1,000,000.00 1,000,000.00 58,500,000.00

Term Incremental Funding SC 9,200,000.00  10,200,000.00 49,300,000.00

002 XX/XX/XXXX RA Funding - Completion  Form --     

   Work Assignment  Number RA 1,500,000.00  1,500,000.00 8,500,000.00

Term Incremental Funding RV 2,000,000.00  12,200,000.00 47,300,000.00

003 XX/XX/XXXX RA Funding - Term Form -   

   Work Assignment  Number RA 9,000,000.00  21,200,000.00 38,300,000.00  

  Term Incremental Funding SC 5,000,000.00  26,200,000.00 33,300,000.00

004 XX/XX/XXXX Change of PO

RA Funding - Term Form - 

   Work Assignment  Number RA 7,800,000.00  34,000,000.00 25,500,000.00

005 XX/XX/XXXX Term Incremental Funding EN 5,370,000.00  39,370,000.00 20,130,000.00

RV Funding - Term Form -  

   Work Assignment  Number RV 4,500,000.00 43,870,000.00 15,630,000.00

RA Funding - Term Form -  

   Work Assignment  Number RA 8,500,000.00 52,370,000.00 7,130,000.00

Change Clause

006 XX/XX/XXXX Exercise Option Order 275,000.00 27,500,000.00 1,000,000.00 2,000,000.00 34,630,000.00 10,500,000.00

007 XX/XX/XXXX RA Funding - Term Form  --

   Work Assignment  Number RA 9,760,000.00 62,130,000.00 24,870,000.00

RA Funding - Completion Form

      Work Assignment  Number RA 9,985,645.00 11,485,645.00 514,355.00

Current Ceiling 62,130,000.00 11,485,645.00 810,000.00 81,000,000.00 7,000,000.00 12,000,000.00      

Contract Ceilings
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Report 11    RAC  Work Area Invoiced Report  - Contract Level

Contractor Name: Reporting Period To:

Contract Number:

Region:
 

Work No. INVOICED  DOLLARS
Area of Current Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Cumulative  

Work Area Code WAs Period Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Dollars
Fund-Lead

   RI/FS 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Remedial Design 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Remedial Action 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   NTC Removal Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   NTC Removal Action 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Fund-Lead WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Enforcement Support 

   RI/FS Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Negotiation Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   RD Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   RA Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Removal Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Litigation Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Enforcement Sup. WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Other Technical Assistance

   Community Relations 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Sampling/Anal. Supt. 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Pre-Design Invest. 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Treatability Study/Pilot Tests 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Assessment of Risk 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Prelim. Assessment for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Site Inspection for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   HRS Package Prep. for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Site Security & Maintenance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Design Assistance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Five-Year Review 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Records Mgmt & Admin Sup 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Real Property Aquisition Sup 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Technical Assistance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Integrated SA/Investigation 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Other Tech Asst. WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

CONTRACT TOTAL 999 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00
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4.0 LEFT BLANK INTENTIONALLY 
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5.0  Site-Specific Invoicing Requirements 
 

(August 10, 2004) 
 
This is not considered to be contradictory or in place of other contract clauses. Changes 
to the required format of the s/s detail attachment may be necessary to assist the 
Environmental Protection Agency's cost recovery efforts. The EPA will notify the 
contractor of any format changes as they become necessary. 
 
 

The Contractor shall provide an invoice/voucher that identifies the costs incurred at each 
site and/or operable-unit with an EPA site/spill identifier (SSID).  These invoices may be for: 
current expenses, reclaim for suspended costs, indirect cost adjustments, or audit adjustments. 
Invoices/vouchers for reclaiming suspended costs shall be submitted on a separate voucher.    
The voucher number shall be the original claim voucher number when suspensions are made. 
The letter   “R” must be added to the end of the voucher number; ie C123R1, (if it requires more 
than one reclaim, invoices are to be numbered: C123R2, C123R3 etc.).  Corrections to the site 
attachment of previously paid invoices shall be submitted on a separate site attachment, 
referencing the previous invoice number.  The corrected site attachment shall be sent directly to 
the EPA Project Officer for review.  The EPA Project Officer will forward the corrected site 
attachment to RTP Finance Center after approval.  All indirect cost adjustments due to EPA 
approved indirect rate adjustments must be submitted to EPA on a separate invoice (claim or 
credit as the adjusted rate requires).  The invoice number should end with letter “Z”, ie B117Z.  
Likewise, adjustments due to audit reports and a contracting officer letter referring to the subject 
audit report/s, must be submitted to EPA on a separate invoice (claim or credit as the audit report 
requires).  The invoice number should end with the letter “X”, ie D146X. For example: 
 
   

Voucher purpose Original 
voucher 

Reclaim suspended 
costs 

Indirect cost rate 
adjustments 

Audit 
adjustments 

Voucher number C123 C123R1, C123R2 B117Z D146X 

 
Invoices on contracts with option periods shall uniquely identify the option period in the 

invoice number.  Base period invoices shall start with the letter “A”; option period one invoices 
shall start with the letter “B”.  This lettering system shall continue for all invoices.  In the example 
above, invoice numbers C123, C123R1 and C123R2 are billing for charges in option period two.  
Invoice number B117Z is the appropriate invoice number to use for indirect cost rate adjustments 
in option period one.  Invoice number D146X is the appropriate invoice number to use for audit 
adjustments in option period three. 
 
 Invoices shall also include the following information: 
 
1. A cost element summary that summarizes all the current costs invoiced for the billing period 

by cost element such as labor, travel, equipment, other direct, subcontractor and overhead or 
indirect costs, as identified elsewhere in the contract. 
 

2. On the site specific detail attachment (S/S Attachment) for all invoices, the cost is separated 
into the following categories: 

 Sites with an EPA SSID, e.g. "01X3," “Z103" or “G1XE" one line per site should be used;  
Superfund sites without an EPA SSID, e.g. "ZZ," one line per site should be used; (only 
used with Superfund sites) 

 Non-site-specific costs for the whole contract and project support costs   incurred on each 
multi-site work assignment, one line per work assignment;   

 Non-Superfund costs, as applicable, one line item. 
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Note that charges on the invoice paid with Superfund accounts with WQ as the 3

rd
 and 4

th
 digit 

are required to be moved to an appropriate SSID, “ZZ”, or 00 account.  All charges to an OIL 
appropriation (“HR”) with an site number starting with Z and ending in 00 are required to be 
moved to an appropriate SSID.  
  

The required format of the invoice s/s attachment is provided in Exhibit I.  The sum of the 
detailed costs on the s/s attachment must equal the total amount invoiced as shown on the cost 
element summary.  Contractors responsible for contracts that involve work assignments may 
submit a separate page for each work assignment [applying the same format] if so directed by the 
EPA project officer. The contractor shall use the invoice s/s attachment to record current 
monthly charges and indirect rate/audit adjustments.  Adjustments to previously invoiced costs 
shall be documented on a separate S/S attachment and forwarded to the EPA Project Officer for 
approval.  The EPA Project Officer will forward the approved S/S attachment for previous invoices 
to RTP Finance Center. 
 
Contractors shall submit the invoices/vouchers in compliance with the contract “Submission of 
Invoices Clause” to the Research Triangle Park Finance Center (RTP-FC). 
 

1. At fiscal year-end, contractors shall also allocate their non-site-specific costs through the 
annual allocation process as described in Clause          within the Contract.    

 
Questions regarding site specific invoicing requirements should be directed to the Chief, Contract 
Payment Section, RTP-FC at (919)541-0052.  Questions regarding Annual Allocation should be 
directed to the Office of Financial Management at (202)564-4984. 
 

EXPLANATION OF EXHIBIT I 
 SITE SPECIFIC DETAIL ATTACHMENT 

 
The contractor shall report the total invoiced costs on the invoice s/s attachment broken 

down by the four categories of site/non-site charges:  Sites with an EPA SSID; all other sites 
without an EPA SSID; Superfund non-site costs; and non-Superfund costs. For each 
site/non-site charge incurred during the billing period, the contractor shall provide the following 
information: 
 
 
Column No. Column Title 
 

1. (Optional) Technical Direction Document (TDDs) or Work  Assignment Number 
(WA) - The full WA number is provided by the applicable EPA contract manager, ie. the 
Work  Assignment Manager.  If the contractor is providing a separate page for  each WA, 
the WA number may be placed in the upper left  corner. Otherwise the work assignment 
or TDD numbers must be placed in this column. 

 
2. Region/SSID- This four-digit code, i.e. 01X3 or A1X3, consists of: 

a. The first digit will be a  “0" ZERO, unless the region exceeds the use of two-digit 
sites; then the first digit will be an alpha, ie. “A”, “B” ,“V”, “Z”..  Thus the SSID will 
be A1X3; 

b. The second digit is the regional identifier, i.e. one (1) for Region I, two (2)for Region II 
etc. and zero (0) for Region X, 

c. The third and fourth digits, representing the sites, are the last two digits of the four- 
digit SSID (see 2.a).  Example, if Region I sites did not exceed two digits, the 
Region/SSID will be 01X3; however, if Region I sites exceeded the two digits, the 
Region/SSID will be A1X3.  OIL sites use the letters “V” and “Z”.  
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3. Action Code - Starting with FY96 funding, a two-digit action code must be used to 
represent different remedial, removal, and enforcement actions as  provided by the 
Project Officer, via  the work assignment (WA) or the  technical direction document 
(TDD). However, for FY95 funding and before, the one-digit activity code may be used. 
(Note- For FY 1995 and prior, it was called ‘activity’ code; from FY 1996 and 
forward, it will be called ‘action’ code). This code is not used with OIL sites. 

4. Operable Unit   - If an EPA SSID has been separated into operable units or sub-sites for 
cost recovery purposes and have not been assigned their own SSID, the costs should be 
included on the invoice by operable unit name and any alpha/numeric designation of two 
digits. The operable unit number must be provided by the EPA contract manager, ie Work 
Assignment Manager, Project Officer...etc.   These operable unit costs should be 
subtotaled by the "parent" SSID for internal tracking purposes by EPA. This code is not 
used with OIL Sites.  If there is no operable unit for a Superfund site, 00 should be the 
default. 

5. Site Name or Non-site Description - The name of the site, up to 28 characters. When 
the site name exceeds 28 characters, use the first 28.  NOTE:  For non-site-specific 
activities, use this column to briefly describe the non-site activity. 

6. Action Sequence Number(Cost Organization Code )- The four-digit        code used to 
represent the activities performed  will be provided by the  WAM/Project Officer on the 
Work Assignment (WA) or Technical  Directive Document (TDD).  This code is required 
for all Superfund costs (site-specific and non-site-specific). 

7. IFMS line Reference  - Column shall be left blank unless directed by the Project Officer 
(PO) or Contracting Officer Representative (COR) to pre-fill in the IFMS line reference.  If 
not directed by the PO or CO, the contractor does not have the IFMS line reference 
number, this column shall be left blank and the PO or CO will insert this information.  This 
three-digit line reference is found in the Electronic Payment System (EASY), the EPA 
Financial Data Warehouse or on the Invoice Approval Form (2550- 19T).  The PO or 
COTR will verify the line reference number if it is pre-filled by the contractor. 

8. Invoice Number/Legend - For corrections, insert the invoice number referencing the 
original charge for which the correction is being made. An invoice legend must be 
included at the bottom of the attachment, or on a separate enclosure to the S/S 
Attachment.  The invoice legend shall describe the reason for the correction as it relates 
to a previously invoiced and paid amount. If more than one correction is made, 
explanation must be given for each by referencing the invoice number.  The net amount 
for all corrections in column nine (9) must always be zero "00." This is only to be used 
with example number 2. 

9. Current/Adjustment Amount - The amount to be charged or credited to the SSID, 
Operable Unit, pre-SSID, or non-site-specific account.  If there are operable units within a 
site, list the cost of each Operable Unit and provide a subtotal for each SSID. Charges 
should be sorted by appropriation and SSID's must be sorted by region and site within 
each region. 

10. Cumulative Charge - Show the cumulative charge for each Operable Unit, SSID or Pre-
SSID. 

 
Incurred and claimed charges should be listed and subtotaled on the S/S Attachment by row 
sequential order.  
 

Row Row Title 
1 Sites W/SSID; Costs for sites with an EPA SSID. The SSID is provided by the EPA 

contract manager, ie WAM, TDD or Project Officer (PO). 
 

2 Superfund Sites W/O SSID; Costs associated with Superfund site-specific work 
where no SSID has been established “ZZ” accounts.  Once the SSID is established, 
all “ZZ” costs associated with that site should be reclassified  (adjusted from the “ZZ” 
to the appropriate site within 30 days of establishing the SSID).  Thus, the contractor 
must, immediately, submit a letter to the Project Officer (PO) with an S/S 
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Attachment.  Only Previous Invoice Site Correction must be completed. 
Consequently, the PO approves the reclassification letter and sends it to RTP-
Finance Center for cost redistribution.   
 

3 Non-site Superfund; Superfund non-site-specific costs. 
 
Contract-wide Program Management - Technical and Administrative; 
For those contracts requiring separate identification of technical and administrative 
program management such as ARCS.  The respective amounts should be 
delineated in compliance with instructions provided either by the contract or WA.  
The requirement for separation of program management is defined in 
"Administrative Guidance under ARCS" and is available from the 
Regional/Remedial Service Center, Superfund/RCRA Regional Procurement 
Operations Division, Office of Acquisition Management (OAM) at (202) 564-
4712. 
 
For contractors not subject to the technical/administrative differentiation 
requirements, contract -wide program management should be listed under 
"Contract-wide Program Management- Administrative." 
 
Work Assignment Project Support; this line(s) shall include non-site-specific 
project support and management incurred with individual multi-site work 
assignments.  The contractor should note that these costs should also be allocated 
to the sites under each respective work assignment as part of  the annual allocation 
process.  For further Guidance on annual allocation, contact the Office of Financial 
Management at (202)564-4984. 
 
Other Non-Site-specific Activities; If the contractors engage in activities apart 
from program management  as described above, which cannot be related to specific 
sites, each of these activities must be described under the column six (Site 
Name/Non-site description).  The purpose of breaking out non-site activities from 
program support is to assist the contractor and EPA in preparing the Annual 
Allocation report at the end of the year.  All non-site activities must be determined to 
be either site-support or program- wide for cost recovery through the Annual 
Allocation process.  Please note that, like Contract-wide non-site activities, these are 
also allocated to sites through the Annual Allocation process.   See the Annual 
allocation contract clause and guidance for further details or contact the Office of 
Financial Management at (202)564-4984. 
 

4 Non-superfund; All non-Superfund costs invoiced should be reported on the s/s 
attachment by appropriation such as RCRA...etc. These costs must be sorted by 
TDD/WA within each appropriation; as directed by the project officer. 

5 Total Invoice Amount; This amount is the total of the costs listed in column 9, 
"Current/Adjustment Amount", i.e., the total charges for this billing period.  This must 
equal the total amount on the invoice cost element summary.  There should be no 
total for the cumulative charge column.  

 
Previous invoice site corrections.   
 

Previous invoice site corrections; This is not for reclaiming previously suspended 
costs, nor intended for any indirect cost or audit adjustments.  Only corrections or 
adjustments of site costs charged to previous invoices shall be listed.  The subtotal for all 
corrections or adjustments should equal zero.  Every line item correction or adjustment 
must reference an original invoice number where the charge first appeared and a reason 
for the adjustment.  Current charges and corrections to previous invoices should never be 
co-mingled, see example #2. 
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NOTES TO SITE ATTACHMENT: 
 

 Provide one line per site or activity, sorted alpha/numerically and by Region. 
 

 Page Formatting: 
Upper Left Corner - Contract Number, Delivery Order Number (if applicable), 
Invoice Number, and Work Assignment (optional). 
Upper Right Corner - Contractor Name and Invoice Period of Performance. 
Bottom Left Corner - Invoice Legend for previous invoice adjustments. This 
information may be provided as an enclosure to the s/s attachment if it could not be 
provided on the bottom left corner. 
Bottom Right Corner - Page number for the attachments, i.e. Page 1 of 7, 2 of 
7,….etc. 
Font - Should be no smaller than a 10 (This is a 10) 
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EXHIBIT I 

SITE SPECIFIC DETAIL ATTACHMENT 

CONTRACT #: EP-W1-1234 

INVOICE #:   B151 

DELIVERY ORDER #:___________ CONTRACTOR NAME: ABC COMPANY 

WORK ASSIGNMENT#__________  INVOICE PERIOD OF PERFORMANCE: 04/27/2004-05/26/2004 

 Sort by Appropriation, Region and by Site 

 #1 #2 #3 #4 #5 #6 #7 #8 #9 #10 

Cost Categories 

(Optional) 

TDD/WA # 

Regional 

SSID  

(4 Pos) 

Action 

Code 

(2 Pos) 

Operable 

Unit 

(2 Pos) 

Site Name 

Non-Site Description 

Action Seq.  #  

(Cost 

Org.Code) 

(4 Pos) 

IFMS line 

Reference 

(3 Pos) 

Invoice # 

legend 

Current/ 

adjustment 

Amount 

 

Cumulative 

Charge 

1. SITES WITH SSID           

Superfund 0-054 01X3 RD 02 HATHAWAY AND PATER. C001 AAA  9,343.12 17,193.00 

 0-074 0131 RD 01 BAIRD AND MCGUIRE C001 AAA  13,425.51 21,425.51 

 0-014 02G2 RD 02 UPPER DEERFIELD LF C008 ABA  40.00 853.00 

 0-018 028E RD 01 ZSCHUEGBER SITE C006 ABA  35.60 8,822.51 

 0-024 024T RD 01 MONROE BURN SITE C007 ABA  3,076.19 24,298.39 

 0-015 035Z RD 00 EAST 10TH STREET SITE C018 ACA  100.00 10,485.45 

 0-029 03BY RD 02 LEHMAN MTBE C012 ACA  8.025.26 24,761.51 

 0-032 03AT RD 00 VIENNA WELLFIELD C216 ACA  10.00 602.85 

S/F SUBTOTAL        SUBTOTAL 34,055.68 108442.22 

OIL 0-304 Z6AA n/a n/a AA OIL Spill n/a ADA  1000.00 1000.00 

OIL SUBTOTAL        SUBTOTAL 1000.00 1000.00 
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 #1 #2 #3 #4 #5 #6 #7 #8 #9 #10 

 2 S/F SITES WITHOUT SSID 0-010 01ZZ RA 00 XYZ POND SITE C003 AAA  104.49 488.57 

 0-007 03ZZ RA 00 PD DUMP SITE C001 ABA  40.00 40.00 

 0-011 03ZZ RA 00 RAU AREA SITE C001 ABA  10.00 4,703.04 

 0-040 03ZZ RA 00 LKP BURN SITE C001 ABA  8,834.30 66,152.35 

 0-039 04ZZ RA 00 TIS SITE C001 ADA  10,782.91 50,529.91 

 0-073 04ZZ RA 00 IOU BLANCHURE SITE C001 ADA  25,664.95 25,664.95 

SUBTOTAL        SUBTOTAL 45,436.65 148,068.23 

3. NON-SITE                    

A) CONTRACT WIDE                            

PROGRAM MANAGEMENT 

       -- MOBILIZATION  

      -- TECHNICAL 

       -- ADMINISTRATIVE 

       -- EQUIPMENT  

B) WA PROJECT SUPPORT 

C) OTHER NON-SITE  

     SPECIF ACTIVITIES: 

      -- SITE SUPPORT 

      --PROGRAM SUPPORT 

D) BASE FEE 

E) AWARD FEE 

                     SUBTOTAL 

 

 

 
 

 
 

 

 
 

 

 
 

 

 
0-005 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

0100 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

BM 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

00 

 

 
 

 
 

 

 
 

 

 
 

 

 
 

PROG. SUPPORT 

TRANSITION 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

C001 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

ABB 

 

SUBTOTAL 

 

 
 

 

 
 

 

 
6,972.51 

 

6,972.51 

 

 
 

 

 
 

 

 
468,482.78 

 

468,482.78 

SUBTOTAL          87,464.84 712,414.25 

4. OTHER CHANGES  0-999 n/a n/a n/a RCRA Support  ADD  1,541.43 093.83 

5.  TOTAL INVOICE AMOUNT        TOTAL 89,006.27  
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EXHIBIT I,  Example #2 

SITE SPECIFIC DETAIL ATTACHMENT 
CONTRACT #: EP-W1-1234 

INVOICE #: 160Adj. 

DELIVERY ORDER #:__________                         CONTRACTOR NAME: ABC COMPANY 
WORK ASSIGNMENT#__________ INVOICE PERIOD OF PERFORMANCE: N/A 

 #1 #2 #3 #4 #5 #6 #7 #8 #9 #10 

Cost Categories 

(Optional) 

TDD/WA # 

Regional 

SSID  

(4 Pos) 

Action 

Code 

(2 Pos) 

S/F only 

Operabl

e Unit 

(2 Pos) 

S/F only 

Site Name 
Non-Site Description 

Action Seq.  

#  

(Cost 

Org.Code) 

(4  Pos) 

S/F only 

IFMS line 

Reference 

(3 Pos) 

 

Invoice # 

legend 

Current/ 

adjustment 

Amount 

Cumulative 

Charge 

 

 

  PREVIOUS INVOICE 

     SITE CORRECTIONS 0-053 01X3 RD 01 HATHAWAY AND PATER.   C001  A123 (2,000)  

 0-035 0131 RD 02 BAIRD AND MCGUIRE C057  A123  2,000  

 0-053 01X3 RD 

01 

 HATHAWAY AND PATER.   C001  A144 (365.89)  

 0-035 0131 RD 02 BAIRD AND MCGUIRE C057  A144 365.89  

           

        TOTAL -0-  

 

 
 
INVOICE LEGEND:  

123- Error in charging work assignment and site number
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6.0  Electronic Reporting Specifications 
 
The information in this section defines a set of standard electronic reporting files to be used to 
submit contract progress and financial data on the RAC 2 contracts to EPA.  These files contain 
much of the data contained in the hardcopy reports and will be used by EPA in the management 
of individual contracts as well as the management of the National Oversight of the RAC program.  
The files defined in the following pages should be in a comma delimited ASCII format (except 
invoice file) and are to be loaded monthly via the Electronic Data Interface (EDI) application.  
(NOTE:  Contractor will submit the standard electronic reporting files for the first six months of the 
contract in parallel with using the EDI application to load the files.) 
 
Although the EPA reserves the right to make minor modification to these specifications, they are 
intended to completely define the electronic reporting requirements for the RACs 2.  As these 
data files must remain consistent across all RACs and all Regions, any variation in format shall 
not be allowed.  Any questions regarding content or format should be directed to the EPA Project 
Officer, who will consult with the National RAC Designated Lead. 
 
The following subsections contain the RACs 2 Data Element Dictionary and the RAC 2 
Computer-Readable Report File Definitions. 
 

6.1 REMEDIAL ACTION CONTRACTS 2 (RACs 2) SYSTEM DATA ELEMENT 
DICTIONARY 

 
The RACs 2 System Data Element Dictionary (DED) is categorized alphabetically and grouped by 
topic, where possible.  For example, all “Account Number” data elements are group together and 
all “expended” data elements are grouped together.  This organization will help to locate the 
information more easily but may result in slight variance from the display label of the element in 
the RAC reports.  The DED consists of the following fields: 
 

 Itm – The item is a unique identifier for the data element to easily locate the element 
when reviewing the paper report format 

 Name – The name of the data element 

 Fld – The field defines the format for the field.  It indicates the field type (D – Date, C – 
Character, N – Number), lenth of the field (e.g., C40) and any formatting (e.g., N11.2). 

 Description – The description of the data element 

 Current Reports – The current reports lists where the data element is found  in the 
current RACs 2 report set 

 Comment – The comment field provides further explanation of the field, such as specific 
formatting and/or a list of acceptable values. 

 

This dictionary captures all data elements from the reports and the logical data model.  

Furthermore, it contains any aggregate data elements, elements that exist by combining 

several other data elements together.  An example is the Account Number, which 

combines the fiscal year, appropriation, program, organization, site/project, and cost 

organization data elements.  The dictionary also includes data elements for calculated 

fields within the reports.  Annotated versions of the reports can be found in section 13.   
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RACS SYSTEM DATA ELEMENT DICTIONARY 
WA = Work Assignment, TO= Task Order 
 
 

Itm Name FLD Description In Current Reports Comments 

AA Account Number C41 

Provides a site–specific and activity–specific account to which expenses are to be 
charged.  The full Account Number is in the form: Fiscal Year + Appropriation+ 
Organization + Program + Site/Project + Cost Organization.  See the Action Code 
element below for definition of the Cost/Organization portion of the Account 
Number. 7C, 7T 

Sample:  04  TR1   1A00R  
FAX      01ZZJU00C005 
Calculation: AD & AB & AF & 
AG& AH & AC 

AB 
Account Number 
Appropriation C6 

Positions 5–10 of the Account Number, as shown in the reports.  Characters 5–6 
are the Accounts and the Sub– accounts.  Characters 7-10 are unique accounts.  
This field is also called the Fund field. 7C, 7T Sample: T, TR1  

AC 
Account Number Cost 
Organization C7 

Positions 35–41 of the Account Number, as shown in the reports.  Characters 
35–38 are the Action Type Code Indicator.  7C, 7T Sample:  C001 

AD Account Number Fiscal Year C4 

Positions 1–4 of the Account Number, as shown in the reports.  Characters 1 and 
2 are the Beginning Fiscal Year and Character 3 and 4 are the Ending Fiscal 
Year.  For single-year and no-year funds only positions 1 and 2 are used. 7C, 7T 

Format: NNNN 
Samples: 99, 02 

AE 
Account Number Operable 
Unit C2 

Positions 33–34 of the Account Number, as shown in the reports.  The operable 
unit is the area or medium of the site that is being addressed. 1, 1A, 2C, 2T 

Format:  NN 
Sample:  01, 00 

AF 
Account Number 
Organization C7 

Positions 11–17 of the Account Number, as shown in the reports.  Characters 11-
12 are the Allowance Holder, Characters 13-14 are the Responsibility Code, and 
Characters 15-17 are the Allowance/Activity Code. 7C, 7T Sample:  1A00R 

AG Account Number Program C9 

Positions 18–26 of the Account Number, as shown in the reports.  Character 18 is 
the Program Goal, characters 19-20 are the Objective, character 21 is the 
National Program Manager, 22-23 is the Program/Project Code, 24 is the Agency 
Activity code, and characters 25-26 are Local Option. 7C, 7T Sample:  302DD2C 

AH Account Number Site/Project C8 
Positions 27–34 of the Account Number, as shown in the reports, and is in the 
form:  SSID + Action Code + Operable Unit. 7C, 7T 

Format:  CCCCCCNN 
Sample:  01D4BE01 
Calculation:  DE | AI  | AE 

AI Action Code C2 

Code providing unique link between CERCLIS and IFMS.  Positions 31–32 of the 
Account Number, as shown in the reports.  Also, positions 6 and 7 of the full WA 
Number, as shown on the reports. 1, 1A, 2C, 2T 

Valid Values:  Table A  
Samples:  CO, PI, JU 

AJ Approved Budget Dollars N10.2 
Dollar amount of currently approved work plan budget for WA/TO.  (Some 
Regions may require tracking at the task level). 1, 4C, 4T, 9 

Format:  NN,NNN,NNN.NN 
Sample:  99,999,999.99 

AK Approved Budget LOE/Hours  N8.2 
LOE or Hours of currently approved work plan budget.  (Some Regions may 
require tracking at the task level). 1, 4T 

Format:  NN,NNN,NNN.NN 
Sample:  999,999.99 

AL 
Approved Budget, 
Term LOE N11.2 

Located in the Contract Ceiling vs. Approved Work Plan Budget table.  This 
number is rolled up from Report 4T, Variance Report –– Work Assignment Level 
––– Term Form Work Assignments. WA Report: 9 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 
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Itm Name FLD Description In Current Reports Comments 

AM 
Approved Budget, Term or 
FR,  Subpool N11.2 

Dollar amount for Subpool activities.  In Report 1 bottom line for each WA/TO.  In 
Report 9 located in the Contract Ceiling vs. Approved Work Plan Budget table.  
Total Approved Work Plan Budget Subpool dollars for the Contract Period.  Refer 
to Contract Period data element for specific contract period. 1, 9 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

AN 
Available for New Work Term 
LOE N11.2 

Located in the Contract Ceiling vs. Approved Work Plan Budget and the Contract 
Ceiling vs. Expenditure Limits  tables.  Calculated by subtracting Term Form, 
Approved Budget or Expenditure Limit, LOE from Term Form, Current Ceiling, 
LOE. WA Report: 9 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

AO 
Available for New Work Term 
or FR, Subpool N11.2 

Located in the Contract Ceiling vs. Approved Work Plan Budget and the Contract 
Ceiling vs. Expenditure Limits  tables.  Calculated by subtracting Term Form/FR 
TO, Approved Budget, or Expenditure Limit Subpool  from Term Form/FR TO, 
Current Ceiling, Subpool.  9 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

AP 
Available for New Work 
Dollars  N11.2 

Located in the Contract Ceilings vs. Approved Work Plan Budgets and the 
Contract Ceiling vs. Expenditure Limits  tables.  Calculated by subtracting Term, 
Completion Form or FR/FRI/FFP/FP, Total Approved Budget, or Expenditure 
Limit Dollars from Term, Completion Form or FR/FRI/FFP/FP, Total Current 
Contract Ceiling, Dollars. 9 

Calculation:  AN – GO 
Format:  NNN,NNN,NNN.NN 
Sample:  1,234,567.89 

AR Brief Description of Work C50 Description of the work or services provided.  5C, 5T Sample: Drudging 

AS Business Status  C4 

Subpool subcontractor or odc vendor’s business status:  small business (SB), 
large business (LB), small disadvantaged business enterprise (SDBE), or a 
woman–owned business enterprise (WBE), as defined in Section K of the 
contract. 5C, 5T Sample:  LB, WBE 

AT Clerical Dollars, Cumulative N11.2 
Cumulative expended clerical dollars.  In Work Assignment Report 2T and 2C this 
is the cumulative clerical dollars for Work Assignments. 

WA Reports: 1, 2T, 
2C 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

AU Clerical Dollars, Current N11.2 

Clerical dollars expended during the current reporting period.  In Work 
Assignment Report 2T and 2C this is the current clerical dollars for Work 
Assignments. 

WA Reports: 1, 2T, 
2C 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

AV Clerical Hours, Cumulative N8.2 
Cumulative expended clerical hours.  In Work Assignment Report 2T and 2C this 
is the cumulative clerical hours for Work Assignments. 

WA Reports: 1, 2T, 
2C 

Format:  NNN,NNN.NN 
Sample:  999, 999.99 

AW Clerical Hours, Current N8.2 
Clerical hours expended during the current reporting period.  In Work Assignment 
Report 2T and 2C this is the current clerical hours for Work Assignments. 

WA Reports: 1, 2T, 
2C 

Format:  NNN,NNN.NN 
Sample:  999, 999.99 

AY Contract at Award N11.2 

Dollar/LOE/Subpool ceiling at contract award (used in both base period and 
option period(s)), not including option orders. Refer to Contract Period data 
element for specific contract period. 8 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

AZ Contract Ceiling N11.2 

Current Contract Ceiling dollars/LOE/Subpool.  Includes Contract at Award and 
any Option Orders exercised.  Refer to Contract Period data element for specific 
contract period. In Report 9: located in the Contract Ceiling vs. Obligations, 
Contract Ceiling vs. Work Plan Expenditure Limits table and the Contract Ceiling 
vs. Approved Work Plan Budgets table.  This number is rolled up from Report 8:  
Contract Capacity. 8, 9 

Calculated  
Format:  NNN,NNN,NNN.NN 
Sample:  111,222,333.44 

BA 
Contract Ceiling Modification 
Log  N11.2 

The incremental increase or decrease of the Dollars/LOE/Subpool ceiling by a 
contract modification.  LOE Ceiling only applies to Work Assignments.   10 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 
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Itm Name FLD Description In Current Reports Comments 

BB Contract Number C10 EPA–assigned number for the prime contract. 

1, 1A, 2C, 2T,4C, 4T, 
5C, 5T, 7C, 7T, 8, 9, 
10, 11 Sample:  61–W0–9999 

BC Contract Period  C8 Identifies the period as BASE, OPTION 1, OPTION 2, etc. 

1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T, 8, 
9, 10 

Valid Values:   
BASE, OPTION 1, OPTION 2 

BD 
Contract Period of 
Performance End D8 

End date of specific contract period.  Refer to Contract Period data element for 
specific contract period. 8 

Format:  MMDDYYYY 
Sample:  10311998 

BE 
Contract Period of 
Performance Start D8 

Start date of specific contract period.  Refer to Contract Period data element for 
specific contract period. 8 

Format:  MMDDYYYY 
Sample:  10311998 

BF Contractor Name C40 
Name of the prime contractor or team subcontractor firm.  Refer to Prime data 
element to determine whether or not the firm is the prime or the team sub.   

1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T, 8, 
9, 10 11 Sample:  Dynamac Corp. 

BG 
Cumulative Average Hourly 
Rate N5.2 

Calculated by dividing Total Work Assignment/Task Order Cumulative Dollars by 
Total Direct Labor (Professional) LOE/Hours.  Do not include Total Direct Labor 
(Clerical) in these calculations. 1 

 
Format: NNN.NN 
Sample:  124.43 

BH Current Average Hourly Rate N5.2 

Calculated by dividing Total Work Assignment/Task Order Current Dollars by 
Total Direct Labor (Professional) LOE/Hours.  Do not include Total Direct Labor 
(Clerical) in these calculations. 1 

 
Format: NNN.NN 
Sample:  124.43 

BI Current Period N11.2 Dollar amount expended/invoiced during the current fiscal year.   11 
Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

BJ Departure/Return Date D8 Date on which business travel began or ended. 1A 
Format:  MMDDYYYY 
Sample:  06202002 

BK Disallowed Amount N10.2 Dollar amount of invoiced costs disallowed by the CO on EPA Form 1900–68. 2C, 2T 
Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

BL Disallowed Date D10 Date on which the CO officially disallowed/disapproved specific invoiced costs. 2C, 2T 
Format:  MMDDYYYY 
Sample:  03312003 

BM 
Document Control Number 
(DCN) C6 EPA Document Control Number. 7C, 7T Sample:  SOJ123 

BN 
Dollars Incurred But Not 
Invoiced N10.2 

Dollar amount expended on a task but not yet invoiced (e.g., travel expenses not 
yet processed). 4C, 4T 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

BO 
Expended Dollars, 
Cumulative  N11.2 

Term Form, Completion Form, or FR/FRI/FFP/FP TO cumulative expended 
dollars.  In Reports 2T and 2C this is TOTAL $ and is the total dollar amount of all 
resource elements by task level.  In Reports 4T and 4C this is the same as 
Cumulative Total Loaded $ Invoiced.  In Report 9 the Expended Dollars and 
Performance Based Expended Dollars are rolled up from Report 1 then summed 
in the Total Expended Dollars column.  

1, 2T, 2C, 4C, 4T, 7T, 
7C, 9, 11 

Calculated 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

BP 
Expended Dollars, 
Cumulative Subpool N11.2 

Term Form, Completion Form, or FR/FRI/FFP/FP TO Subpool dollars expended 
to-date. 5C, 5T 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

BQ Expended Dollars, Current N10.2 Dollar amount expended/invoiced during the current reporting period. 1, 2C, 2T, 7C, 7T 
Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 
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Itm Name FLD Description In Current Reports Comments 

BR 
Expended LOE/Hours, 
Cumulative N11.2 

Cumulative expended LOE/Hours.  In Report 2T this is Prime/Team Hours for 
Task Orders, and Prime/Team LOE for Work Assignments (not including Clerical 
Hours).   In Report 2C this is Prime/Team Hours for both Work Assignments and 
Task Orders.  For report 4C, does not apply to FFP/FP task orders.  In Report 9 
the Expended LOE/Hours and Performance Based Expended LOE/Hours are 
rolled up from Report 1 then summed in the Total Expended LOE/Hours column. 1, 2T, 2C, 4T, 4C, 9  

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

BS 
Expended LOE/Hours, 
Current N8.2 

LOE or Hours expended/invoiced during the current reporting period.   In Report 
2T this is Prime/Team Hours for Task Orders, and Prime/Team LOE for Work 
Assignments (not including Clerical Hours). In Report 2C this is the Prime/Team 
Hours for both Work Assignments and Task Orders.   1, 2C, 2T 

Format:  NNN,NNN.NN 
Sample:  999, 999.99 

BT Expenditure Limit N11.2 

Dollars/LOE/Hours/Subpool amount of currently approved expenditure limit at the 
work assignment or task order level.  Some regions may require tracking at the 
task level.  1, 2T, 2C, 4T, 4C, 9 

 
Format:  NNN,NNN,NNN.NN 
Sample:  111,222,333.44 

BU Fiscal Year  N4 This reflects the dollars expended/invoiced during the stated fiscal year. 11 
Format:  NNNN 
Sample:  1999, 2002 

BV IFMS Line Ref No. C3 The IFMS Line reference number. This 3-digit line reference number is optional. 7T, 7C 

It can be found in the Electronic 
Payment System (EASY), the 
EPA Financial Data 
Warehouse, or the Invoice 
Approval Form (2550-19T).   

BW Invoice Date D8 Date the invoice is prepared and/or submitted. 
1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T 

Format:  MMDDYYYY 
Sample:  12312002 

BX Invoice Number C5 

Identified as abbbcd where a indicates the period invoiced and is “A” for base 
period, “B” for option period, “C” for the second option period and so on; bbb is 
the sequential number beginning with ”001” and running through “999” that 
uniquely identifies every invoice; c is “R” for rebilled/reclaimed of suspended 
costs (A123R), “Z” for indirect cost rate adjustments (A123Z), or “X” for audit 
adjustments (A123X); d is 1 through 9 and is second and subsequent 
rebills/reclaims (A123R1).  Values c and d are used as applicable. 

1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T 

Format:  XNNNXN 
Sample:  A001, B040R1 

BY Invoice Purpose C50 Description of the Invoice Purpose field. 
1, 1A, 2C, 2T, 4C, 
4T, 7C, 7T Sample:  Monthly Progress 

BZ Lodging N7.2 
Dollar amount of lodging costs.  Refer to the travel clause in Section H of the 
contract. 1A 

Format: NN,NNN.NN 
Sample:  99, 999.99 

CA Modification Date D8 Effective date of a contract modification. 10 
Format:  MMDDYYYY 
Sample:  11112001 

CB Modification Number N3 A sequential number that uniquely identifies each contract modification. 10 
Format:  NNN 
Sample:  999 

CC Modification Purpose C50 Brief description of the reason for the modification. 10 Sample:  ‘Incremental Funding’ 

CD No. of WAs/TOs N4 
This reflects the number of work assignments/task orders under the designated 
work area.  11 

Format:  NNNN 
Sample:  102 
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Itm Name FLD Description In Current Reports Comments 

CE Obligated Dollars N11.2 

Amount of funding added or subtracted to a contract by contract modification in 
Report 10.  In reports 7T and 7C this is the total dollars obligated to a task order 
or work assignment.  In report 9, this is the total dollars obligated based on the 
contract period (rolled up from reports 7T and 7C).  Refer to Contract Period data 
element for specific contract period. 7T, 7C, 9, 10 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CF Obligations Needed, Dollars N11.2 

This reflects Completion, Term or FR/FRI/FFP/FP, Contract Ceiling changes as 
they are added to the contract minus Obligations To–date, Completion, Term or 
FR/FRI/FFP/FP as they are added to the contract. 10 

Calculation: 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CG Obligations To–date N11.2 

This is a rolling total of Obligated Dollars, Completion Form, Term Form or 
FR/FRI/FFP/FP TO based on the Total Obligated Dollars when the mod became 
effective. 10 

Calculated 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CH Option Orders N11.2 
Total dollar/LOE/Subpool value of all option order increments for a given contract 
period.  Refer to Contract Period data element for specific contract period. 8 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CI 
Other Miscellaneous 
Expenses N7.2 

Miscellaneous Expenses.  Examples include:  Tip, Phone Calls, Parking, Gas, 
and Tolls.  Refer to the travel clause in Section H of the contract. 1A 

Format:  NN,NNN.NN 
Sample:  99, 999.99 

CJ Per Diem N7.2 
Dollar amount of meals and incidental expenses. Refer to the travel clause in 
Section H of the contract. 1A 

Format:  NN,NNN.NN 
Sample:  99, 999.99 

CK Performance Based C1 Whether or not the WA or TO is performance based, yes (Y) or no (N).   1, 1A, 2T, 2C,  
Format: C 
Sample: Y 

CL Potential Capacity Available N11.2 

Potential dollars/LOE/Subpool available in the contract. Calculated by subtracting 
Current Ceiling from Potential Contract Value.  Refer to Contract Period data 
element for specific contract period. 8 

Calculation: AV-AN 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CM Potential Contract Value N11.2 

Potential dollars/LOE/Subpool in the contract. Calculated by adding Contract at 
Award, and Option Orders.  Refer to Contract Period data element for specific 
contract period. 8 

Calculation: AQ+AM 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CN 
Prime/Team Labor Dollars, 
Cumulative N11.2 

Cumulative expended dollars for the expended Prime/team Labor LOE/Hours.  In 
Report 2T and 2C this is Prime/Team dollars for Task Orders, and Prime/Team 
dollars for Work Assignments (not including Clerical Hours).     2T, 2C 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

CO 
Prime/Team Labor Dollars, 
Current N11.2 

Dollars expended/invoiced during the current reporting period for the expended 
Prime/Team Labor LOE/Hours.   In Report 2T and 2C this is Prime/Team dollars 
for Task Orders, and Prime/Team dollars for Work Assignments (not including 
Clerical Hours).  2T, 2C 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

CP Prior Invoiced to Date N9.2 
Prior invoiced–to–date and paid against a specific, IFMS Line Reference #, 
account number and DCN. 7C, 7T 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CQ Re-billed Amount N10.2 

Dollar amount of any or all previously suspended costs on a per invoiced basis 
that has been re-billed to the government.  In the site–specific invoicing 
requirements, re-billed is referred to reclaimed. 2T, 2C 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

CR Re-billed Date D8 

Date on which the contractor submitted an invoice containing previously 
suspended costs.  In the site–specific invoicing requirements, re-billed is referred 
to reclaimed. 2C, 2T 

Format:  MMDDYYYY 
Sample:  07042000 

CS Region  C2 The EPA Region that manages the contract. 

1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T, 8, 
9, 10, 11 Sample: 03, 10 
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Itm Name FLD Description In Current Reports Comments 

CT Remaining Funds N11.2 Calculated by subtracting Cumulative Dollars from Obligated Dollars. 7C, 7T 

Calculation: 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

CU Reporting Period From Date D8 Date of first day of reporting period. 
1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T 

Format:  MMDDYYYY 
Sample:  10311998 

CV Reporting Period To Date D8 Date of last day of reporting period. 

1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T, 8, 
9, 10, 11 

Format:  MMDDYYYY 
Sample:  10311998 

CW Resource Element  C25 

High level resource identifier.  Examples are:  Direct Labor (professional and 
clerical); Direct Costs, ODCs; Computer; Travel; Equipment; Subpool; PLI 
Premium; Indirect Costs; Fees (Base, Performance, and/or Fixed). 1, 2C, 2T 

Valid Values:  See Table C  
in section 6.2.   

CX Resource Sub–Element C25 

Second–level resource identifier for each of the resource elements.  Examples 
are:  Levels (P–, T–, or CLERICAL) under Direct Labor; Reproduction, 
Phone/Fax, Supplies, Mail/Courier/ Freight, Reports, and Other under ODCs; 
Fringe, Overhead, G&A, etc. under Indirect Costs; Equipment name under 
Equipment; Subcontract number under Subpool; Percent of Total Prime Costs, 
exc. PLI & subs, Percent of Team Subs, Less Fee & PLI, and Percent of Total 
Subcontracting Pool under Base Fees. 1, 2T 

Valid Values:  See Table C  
in section 6.2.   

CY 
Resource Sub–Element 
Detail  C25 

Additional subdivision under resource sub–element.  Examples are:  Employee 
names under Direct Labor:  P–Level; Hardware and Software description under 
ODCs: Computer;  Description of charge under ODCs: Reproduction, Phone/Fax, 
Supplies, Mail/Courier/ Freight, Reports, and Other; Description of equipment 
under Equipment: Equipment. 1, 1A 

Valid Values:  See Table C  
in section 6.2.   

CZ SSID (Site Spill Identification C4 

Four–digit code where the first digit is always 0 unless the region exceeds the 
use of two digit sites; then the first digit will be an alphabet (i.e., A or B, etc.).  The 
second digit is the regional identifier (i.e., one (1) for Region I, two (2) for Region 
II, etc. and zero (0) for Region X; third and fourth digits represent the sites.  
Positions 27–30 of the Account Number, as shown in the reports.  Also, positions 
8–11 of the full WA Number, as shown on the reports. 1, 1A, 2C, 2T Samples:  01X3; A1X3 

DA State  C2 The State where the site/project is located. 1, 1A, 2C, 2T Sample:  VA 

DB Subpool Contract Type  C4 Contract type e.g., firm fixed–price (FFP) or Fixed Rate (FR). 5C, 5T 
Valid Values:  :  See Table C  
in section 6.2. 

DC Subpool POP End D8 End date of contract between prime contractor and the subpool subcontractor. 5C, 5T 
Format:  MMDDYYYY 
Sample:  10311998 

DD Subpool POP Start D8 Start date of contract between prime contractor and the subpool subcontractor. 5C, 5T 
Format:  MMDDYYYY 
Sample:  10311998 

DE 
Subpool Subcontract 
Number C20 

The number given by the prime contractor to its contract with the subpool 
subcontractor. 5C, 5T 

Sample:  
‘ABC123DEF_SAMPLE’ 

DF 
Subpool Subcontractor 
Name C40 The name of the firm that subcontracts with the prime contractor. 5C, 5T Sample:  ‘Dynamac’ 

DG Subpool Value N11.2 
Provides a running total, on Subpool Subcontractor Name basis, of each Subpool 
Subcontractor’s Subpool Award Value and each Subpool Modification Value. 5C, 5T. 

Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 
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Itm Name FLD Description In Current Reports Comments 

DH Suspended Amount N10.2 Dollar amount of any unpaid invoiced costs. 2C, 2T 
Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

DI Suspended Date D8 Date on which specific invoiced costs were suspended. 2C, 2T 
Format:  MMDDYYYY 
Sample:  02022002 

DJ Task Category Code C2 
Code unique to a task title within a specified work area code as identified in the 
RAC 2 Statement of Work (SOW) Work Breakdown Structure (WBS). 1, 2C, 2T 

Valid Values:  See Table B 
Sample:  PP 

DK Task Number N2 
Number unique to a specific task within a specific work area as identified in the 
RAC 2 SOW WBS. 1, 2C, 2T 

Format:  NN 
Sample:  1, 15 

DL Task Order Type C4 “TO Type”, distinguishes if the task order is FR, FRI, or FFP/FP.  
TO Reports: 1, 1A, 
2T, 2C,  Sample: FR 

DM Task Title C25 
Title Unique to a specific task number within a specific work area as identified in 
the RAC 2 SOW WBS. 1 Sample:  WA/TO Closeout 

DN 
Total Invoiced and Incurred 
But Not Invoiced N10.2 

Calculated by adding Cumulative Total Loaded Dollars Invoiced to Dollars 
Incurred But Not Invoiced 4C, 4T 

Format:  NN,NNN,NNN.NN 
Sample:  99, 999, 999.99 

DO Total LOE/Hours N8.2 
Term Form LOE or Completion Form Hours (depending on the WA Form type) 
expended of all resource elements by task level. 2C, 2T 

Format:  NNN,NNN.NN 
Sample:  999, 999.99 

DP Total Travel Expenses N11.2 Calculated as the total dollar amount of all travel expenses. 1A 
Format:  NNN,NNN,NNN.NN 
Sample:  999, 999, 999.99 

DQ Transportation N7.2 Dollar amount of transportation (e.g., airline costs; car rentals; train costs; etc.). 1A 
Format:  NN,NNN.NN 
Sample:  99, 999.99 

DR Travel From/To C20 City, State of departure or destination. 1A Sample:  Los Angeles, CA 

DS Travel Purpose C100 Purpose of business trip. 1A Sample:  Trip 

DT Type Funding  C2 

Four categories of bulk funding for Term Form WAs:  Site Characterization (SC), 
Removal (RV), Enforcement (EN).  Does not include specific funding for Term 
Form WAs (Completion Form WAs are not bulk funded). 

WA Reports: 1, 1A, 
2T, 4T, 7T, 10 

Valid Values:  See Table A 
Sample:  SC 

DU Type Site C40 Brief Description of the site as described in Cerclis under Site Description. 1, 1A, 2T, 2C 

Sample: Chemical 
Manufacturing, Mining, Wood 
Preserving   

DV 

Variance of Dollars 
Expended per Expenditure 
Limit Percentage (%) N5.2 

Calculated by dividing Cumulative Total Loaded Dollars Invoiced by Expenditure 
Limit, Dollars. 4C, 4T 

Calculation: 
Format:  NNN.NN% 
Sample: 25.3% 

DX 

Variance of Incurred but not 
Invoiced per Approved 
Budget Percentage (%) N5.2 

Calculated by dividing Total Invoiced and Incurred But Not Invoiced by Approved 
Budget, Dollars. 4C, 4T 

Calculation: 
Format:  NNN.NN% 
Sample: 25.3% 

DY 

Variance of Invoiced Dollars 
per Approved Budget 
Percentage (%) N5.2 

Calculated by dividing Cumulative Total Loaded Dollars ($) Invoiced by Approved 
Budget, Dollars. 4C, 4T 

Calculation: 
Format:  NNN.NN% 
Sample: 25.3% 

DZ 

Variance of LOE/Hours 
Invoiced per Approved 
Budget Percentage (%)  N5.2 

Calculated by dividing Cumulative LOE (/Hours) by Approved Budget, LOE 
(/Hours). 4T 

Calculation: 
Format:  NNN.NN% 
Sample: 25.3% 

EA 

Variance of LOE/Hours per 
Expenditure Limit 
Percentage (%) N5.2 

Calculated by dividing Cumulative, LOE (Hours) by Expenditure Limit, 
LOE/Hours. 4T 

Calculation: 
Format:  NNN.NN% 
Sample: 25.3% 
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EB WA Form  C30 
Type of WA issued:  Term, Term Performance Based, Completion or Completion 
Performance Based. 

WA Reports: 1, 1A, 
2C, 2T, 4T 

Valid Values:  Term; 
Completion; Term–
Performance Based; 
Completion–Performance 
Based 

EC Work Area Code C2 
Unique code to a specific work area as identified in the RAC SOW WBS.  Also, 
positions 4 and 5 of the full WA/TO Number, as shown on the reports. 

1, 1A, 2C, 2T, 4C, 
4T, 11 Valid Values:  See Table A 

ED Work Area Description C50 
Description of the Work Area Code field.  Unique area as identified in the RAC 
SOW WBS. 11 Valid Values:  See Table A 

EE 
Work Assignment/Task 
Order Number C11 

The unique numeric identifier for each work assignment.  The full WA/TO Number 
is in the form:  aaa–bbcc–dddd where aaa is the WA/TO Numeric Designation, bb 
is the Work Area Code, cc is the Action Code, and dddd is the SSID. 

 1, 1A, 2C, 2T, 4C, 
4T, 5C, 5T, 7C, 7T, 
10 

Format:  CCC-CCCC-CCCC 
Sample:  A01–MOJC–0100 

EF 

Work Assignment/Task 
Order Period of Performance 
End D8 End date of work assignment or task order. 1, 1A, 2C, 2T 

Format:  MMDDYYYY 
Sample:  10311998 

EG 

Work Assignment/Task 
Order Period of Performance 
Start D8 Start date of work assignment or task order. 1, 1A, 2C, 2T 

Format:  MMDDYYYY 
Sample:  10311998 

EH 
Work Assignment/Task 
Order Status  C8 WA/TO is either on–going or closed. 1, 1A, 2C, 2T 

Valid Values:  ON–GOING;  
CLOSED 

EI 
Work Assignment/Task 
Order Title C64 Brief title identifying the WA/TO and type of work. 1, 1A, 2C, 2T, 4T, 4C Sample:  Area B 
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Table A.  
Type Funding/Work Area/Work Area Codes/Action Codes 

 
Site Characterization [Type Funding SC] 

Work Area (In WBS) Work 
Area 
Code 

Action 
Code 

Remedial Investigation/Feasibility Study RI CO/RI/FS* 

Remedial Design RD RD 

Remedial Action (Note below) RA RA 

Construction Support CO RA 

Long-Term Response Action (Note below) LR LR 

Non-Time Critical Removal Support (EE/CAs) NS EE 

Post Construction Remedial Action (Note below) PC RA 

Five-Year Review FR FE 

RI/FS Oversight RS BD/NA/NC** 

RD Oversight RO BE 

RA Oversight RX BF 

Long Term Response Action Oversight ME ME 

Operation & Maintenance Oversight OM OM 

Post-Construction Remedial Action Oversight PO BF 

Community Involvement CR CR 

Sampling and Analytical Support AN LA 

Pre-Design Investigation PI DE 

Treatability Study/Pilot Testing PT CO/RD/BD*** 

Risk Assessment RK ED 

Preliminary Assessment for Site Assessment PA QB/ON**** 

Site Inspection for Site Assessment SI QB/ON**** 

HRS Package Preparation for Site Assessment HR HR 

Site Security and Maintenance SS PD 

Design Assistance DA DA 

Records Management and Administrative Support RM SW 

Real Property Acquisition Support RP RL 

Technical Assistance TA TA 

Integrated Site Assessment/Investigation SA QB 

Removal [Type Funding RV] 

Work Area (In WBS) Work Area 
Code 

Action 
Code 

Non-Time-Critical Removal Action (Note below) NA RV 

Community Involvement CS CR 

Sampling and Analytical Support AO LA 

Site Security and Maintenance ST PD 

Records Maintenance and Administrative Support RN SW 

Real Property Acquisition Support RQ RL 

Technical Assistance TB TA 

Integrated Site Assessment/Investigation SC QB 

   
Enforcement [Type Funding EN] 

Work Area (In WBS) Work Area 
Code 

Action 
Code 

Negotiation Support NG NG 

Litigation Support LS LT 

Community Involvement CT CR 

Sampling and Analytical Support AP LA 

Risk Assessment RL ED 

Site Security and Maintenance SU PD 

Records Maintenance and Administrative Support RT SW 

Real Property Acquisition Support RR RL 

Technical Assistance  TC TA 

Integrated Site Assessment/Investigation SB QB 

Note: The following Work Areas ARE NOT part of the Statement of Work for RAC 2 Lite: 
Remedial Action, Long-Term Response Action, Post Construction Remedial Action, and 
Non-Time Critical Removal Action. 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

* CO (RI/FS Combined), RI (Remedial Investigation, FS (Feasibility Study) 
** BD (RI/FS Combined, NA (Remedial Investigation), NK (Feasibility Study) 
*** CO (RI/FS Combined), RD (Remedial Design), BD (RI/FS Oversight) 
**** QB (Fund-lead), ON (Brownfields)
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Table B.  
Task Category Codes 

 

Code Description 

AI REMEDIAL ACTION 
IMPLEMENTATION 

AL ANALYSIS OF REMOVAL 
ALTERNATIVES 

AN ANALYTICAL SUPPORT AND DATA 
VALIDATION 

AR ADMINISTRATIVE RECORD 

AS ADMINISTRATIVE SUPPORT  

CD CHARACTERIZATION AND 
DISPOSAL OF FIELD GENERATED 
WASTE 

CO WORK ASSIGNMENT/TASK ORDER 
CLOSEOUT 

CP COMMUNITY INVOLVEMENT PLAN 

CR COMMUNITY INVOLVEMENT 

CV CLEANUP VALIDATION 

DC DOCUMENT COLLECTION 

DE DATA EVALUATION 

DI DATA ANALYSIS AND 
INTERPRETATION 

DR DOCUMENT REVIEW 

DS POST REMEDIAL DESIGN 
SUPPORT 

EE ENGINEERING EVALUATION/COST 
ANALYSIS (EE/CA) REPORT 

ER PRE-DESIGN ENGINEERING 
REPORT 

ES EQUIPMENT/SERVICES/UTILITIES 

ET EXPERT TECHNICAL ASSISTANCE 

EW EXPERT WITNESS SUPPORT 

FD PRE-FINAL/FINAL DESIGN 

FI FIELD INVESTIGATION/DATA 
ACQUISITION 

FP FACT SHEET PREPARATION 

Code Description 

FR FIVE-YEAR REVIEW REPORT 

FS FS REPORT 

GS SITE SECURITY/GUARD SERVICES 

ID INTERMEDIATE DESIGN 

II IDENTIFICATION OF EXISTING 
INFORMATION 

IR INFORMATION REPOSITORIES 

IS IDENTIFICATION AND SCREENING 
OF REMOVAL ALTERNATIVES 

ML SITE MAILING LIST 

MS MANAGEMENT SUPPORT 

NG NEGOTIATION SUPPORT 

OM O&M OVERSIGHT 

PA PROPERTY ACQUISITION 

PB PROCUREMENT OF 
SUBCONTRACT 

PC PROJECT COMPLETION AND 
CLOSE OUT 

PD PRELIMINARY DESIGN 

PE POST EE/CA SUPPORT 

PJ PROJECT PERFORMANCE 

PL PROPOSED PLAN SUPPORT 

PM PUBLIC MEETING/PUBLIC 
HEARING SUPPORT 

PN PUBLIC NOTICES 

PP PROJECT PLANNING AND 
SUPPORT 

PR POST RI/FS SUPPORT 

RA RISK ASSESSMENT 

RC POST ROD COST ANALYSIS 

RE REMEDIAL ALTERNATIVES 
EVALUATION 

RI DETAILED RESIDENT INSPECTION 
(RESIDENT ENGINEER) 

Code Description 

RO REMEDIAL ACTION OVERSIGHT 

RP REVIEW OF PRP RD/RA 
SUBMITTALS 

RQ REVIEW OF PRP REMOVAL 
SUBMITTALS 

RR REMEDIAL INVESTIGATION 
REPORT 

RS REMEDIAL ALTERNATIVES 
SCREENING 

RV REUSE PLANNING  

SA INTEGRATED 
SAMPLING/INVESTIGATION 
SUPPORT 

SD INITIAL SITE 
DISCOVERY/SCREENING 
SUPPORT 

SI SITE INSPECTION/TECHNOLOGY 
REVIEW 

SM SITE MAINTENANCE 

SN SAMPLE ANALYSIS  

SO SITE FILE ORGANIZATION 

SR STANDARDS (ARAR) REVIEW 

SS SITE SPECIFIC ACTIVITIES 

SU RESPONSIVENESS SUMMARY 
SUPPORT 

SV SITE VISITS/INTERVIEWS 

TA TECHNICAL ASSISTANCE 

TM TECHNICAL MEETING SUPPORT 

TP TREATABILITY STUDY/PILOT TEST 
REPORT 

TT TREATABILITY STUDY/PILOT 
TESTING 

VO REMOVAL OVERSIGHT 
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6.2 RAC Computer – Readable Reporting – File Definitions 
 
The following outlines the file definitions required for Electronic Data Interface (EDI) 
submission.  The requirements for this application are detailed in the EPA provided EDI 
User’s Guide which details system installation and operation.  WA = Work Assignment and 
TO = Task Order   
 
File: BUDGET.ASC 
 
Description: 

This file is not required. 
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File: CONTMODS.ASC 
 
Description: 

The CONTMODS.ASC file provides information on contract modifications that includes 
adjustments (the amount of change for a ceiling) and the current value of the contract 
ceilings.  There will be one record in the file for each modification received during the 
reporting period.   

 
Field List: 

Field Name Type Description 

Contract Number* C20 EPA-assigned number for the prime contract 

Contract Period* C1 Identifies a contract period of performance acceptable 
values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

Modification Number* N3 A sequential number that uniquely identifies each contract 
modification. 

Modification Date D8 Effective date of the contract modification 

Modification Purpose C50 Brief description of the reason for the modification 

Completion WA or FRI/FFP/FP 
TO Ceiling Adjustment 

N11.2 The total incremental increase or decrease of the 
Completion WA or FRI/FFP/FP TO Dollars Ceiling on this 
modification. Value may be positive or negative. 

Current Completion WA or 
FRI/FFP/FP TO Ceiling** 

N11.2 This is the current Completion WA or FRI/FFP/FP TO 
dollars ceiling 

Term LOE Ceiling Adjustment N11.2 The total incremental increase or decrease of the Term 
LOE Ceiling on this modification.  Value may be positive or 
negative. (WA only) 

Current Term LOE Ceiling** N11.2 This is the current Term LOE ceiling. (WA only) 

Term WA or FR TO Dollars 
Ceiling Adjustment 

N11.2 The total incremental increase or decrease of the Term WA 
or FR TO Dollars Ceiling on this modification.  Value may 
be positive or negative. 

Current Term WA or FR TO 
Dollars Ceiling** 

N11.2 This is the current Term WA or FR TO Dollars ceiling. 

Term WA or FR TO Subpool 
Ceiling Adjustment 

N11.2 The total incremental increase or decrease of the Term WA 
or FR TO Subpool Ceiling on this modification.  Value may 
be positive or negative. 

Current Term WA or FR TO 
Subpool Ceiling** 

N11.2 This is the current Term WA or FR TO Subpool ceiling. 

*Required Field 
**New Field 
Deleted Fields: Term Travel, Term ODCs, Term Computer, Term Equipment 
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File: CONTRACT.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The CONTRACT.ASC file contains 
information about the contract vehicle including the prime and team sub-contractors. The 
prime is distinguished from team subs by the logical Prime.  This field is set to True for 
the prime contractor and False for all team subs.  The file will only be submitted once at 
the beginning of the contract or if a contractor is added and only if a contractor is added 
after the initial submission. 

 
Field List: 

Field Name Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Region Code* C2 The EPA Region that manages the contract. 

Contract Type*(**) C1 Indicates if the contract is work assignment or task order based.  Valid values 

are: 

 W – Work Assignment Based 

 T – Task Order Based 

Firm** C40 Name of the prime contractor or team subcontractor firm. Refer to 
Prime data element to determine whether or not the firm is the prime 
or the team sub.  There should only be one prime contractor for 
reporting purposes. 

Prime** C1 Indicates in the reports whether the contractor being discussed is the 
prime contractor or team subcontractor.  There should only be one 
prime contractor for reporting purposes.  

Acceptable values for Prime are:  Y for Prime and N for team sub. 

*Required Field 
** New Field 
Firm and Prime are from the old FIRM.ASC. 
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File: FIRM.ASC 
 
Description: 

This file is not required.  It has been incorporated into CONTRACT.ASC 
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File: FUNDING.ASC 
 
Description: 

The FUNDING.ASC file will contain one record for each funding item (ACN, DCN 
combination) listed on modifications received during the current reporting period.  Use 
this file to show movement of funds from Term to Completion and Bulk to Site-Specific as 
necessary by reducing the obligated dollars to one type and increasing obligated dollars 
to another type.  

 
Field List: 

Field Name Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable 
values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

Modification Number* N5 A sequential number that uniquely identifies each contract 
modification. Identifies the modification number on which the 
funding item was received. 

WA/TO Number* (required for 
TO) 

C13 The Work Assignment/ Task Order number for which 
funding is being obligated or deobligated, for task orders or 
if work assignment specific.  If this is a bulk funded 
transaction work assignment is blank (WA only).   

WA Form* 

TO Type* 

C1 Type of WA issued. Valid Values: 
T – Term 

C – Completion  

Type of TO Issued. Valid Values: 
     P – Fixed Rate 
      I – Fixed Rate Incentive 
     F – Firm Fixed Price 
     S – Fixed Price 

Fee Type*(**) C1 Type of Fee associated with work assignment form or task 
order type.  Valid values are: 

A – Award (Performance) Fee 
B – Base Fee 

F – Fixed Fee 

     I – Incentive Fee 

DCN* C6 EPA Document Control Number 

Obligated Dollars, Completion 
WA or FRI/FFP/FP TO* 

N11.
2 

Amount of completion form WA or FRI/FFP/FP TO funding 
obligated or deobligated from the contract by a contract 
modification. 

Obligated Dollars, Term WA or 
FR TO* 

N11.
2 

Amount of term form funding obligated or deobligated from 
the contract by a contract modification. 

Account Number Fiscal Year* C4 The fiscal year of the funding transaction. 

Account Number Appropriation* C6 The account appropriation of the funding transaction. 

Account Number Organization* C7 The account organization of the funding transaction. 

Account Number Program* C9 The account program of the funding transaction. 
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Field Name Type Description 

Account Number Spill Site 
Identifier* 

C4 The SSID of the funding transaction. 

Account Number Action Code* C2 The account action code of the funding transaction. 

Account Number Operable Unit* C2 The account operable of the funding transaction. 

Account Number 
Cost/Organization* 

C7 The account cost/organization of the funding transaction. 

Type Funding (WA only) C2 There are three categories of term form bulk funding:  
SC – Site Characterization 
RV – Removal 
EN – Enforcement 

If site specific funding or funding for completion form WA, 
leave blank. 

*Required field 
** New Field 
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File: INVADJ.ASC 
Description: 

 
The INVADJ.ASC file contains Re-billed, Suspended, Disallowed, and Un-invoiced 
information by task by invoice. Each record needs to be submitted only once unless field 
values change after original submittal. If a record requires re-submittal, all fields must 
contain current values. 

 
Field List: 

Field Name 
Type 

Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable 
values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO Number* C13 The full Work Assignment number as formatted in the 
reports of work. 

Task Number* N2 Number unique to a specific task within a specific work 
area as identified in the RAC SOW WBS. 

SSID* C4 Four-digit EPA assigned Site Spill Identification number. 

Invoice Number* C6 Identified as abbbcd where a indicates the period 
invoiced and is “A” for base period, “B” for option period, 
“C” for the second option period and so on; bbb is the 
sequential number beginning with ”001” and running 
through “999” that uniquely identifies every invoice; c is 
“R” for rebilled/reclaimed of suspended costs (A123R), 
“Z” for indirect cost rate adjustments (A123Z), or “X” for 
audit adjustments (A123X); d is 1 through 9 and is 
second and subsequent rebills/reclaims (A123R1).  
Values c and d are used as applicable. 

Rebilled, Amount N10.2 Dollar amount of any or all previously suspended costs 
on a per invoiced basis that has been rebilled to the 
government. In the site-specific invoicing requirements, 
rebilled is referred to reclaimed.  Value must be positive. 

Rebilled, Date D8 Date on which the submitted invoice containing 
previously suspended costs. In the site-specific invoicing 
requirements, rebilled is referred to reclaimed. 

Suspended, Amount N10.2 Dollar amount of any unpaid invoiced costs.  Value must 
be positive. 

Suspended, Date D8 Date on which specific invoiced costs were suspended. 

Disallowed, Amount N10.2 Dollar amount of invoiced costs disallowed by the CO on 
EPA Form 1990-68.  Value must be positive. 

Disallowed, Date D8 Date on which the CO officially disallowed/disapproved 
specific invoiced costs. 

Dollars Incurred But Not Invoiced N10.2 Dollar amount expended on a task but not yet invoiced 
(e.g., travel expenses not yet processed).  Value must 
be positive. 

*Required field 
** New Field 
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File: INVDETL.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The INVDETL.ASC file contains a record for 
each DCN/Account Number combination from any invoice submitted during the current 
period. 

 
Field List: 

Field Name 
Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable 
values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO Number* C13 The Work Assignment/Task Order number 

Invoice Number* C6 Identified as abbbcd where a indicates the period invoiced 
and is “A” for base period, “B” for option period, “C” for the 
second option period and so on; bbb is the sequential 
number beginning with ”001” and running through “999” 
that uniquely identifies every invoice; c is “R” for 
rebilled/reclaimed of suspended costs (A123R), “Z” for 
indirect cost rate adjustments (A123Z), or “X” for audit 
adjustments (A123X); d is 1 through 9 and is second and 
subsequent rebills/reclaims (A123R1).  Values c and d are 
used as applicable. 

IFMS Line Number** C3 The IFMS Line Number assigned by EPA. 

DCN* C6 EPA Document Control Number 

Account Number Fiscal Year* C4 The fiscal year of the funding transaction 

Account Number Appropriation* C6 The account appropriation of the funding transaction 

Account Number Organization* C7 The account organization of the funding transaction 

Account Number Program* C9 The account program of the funding transaction 

Account Number Spill Site 
Identifier* 

C4 The SSID of the funding transaction 

Account Number Action Code* C2 The account action code of the funding transaction 

Account Number Operable Unit* C2 The account operable of the funding transaction 

Account Number 
Cost/Organization* 

C7 The account cost/organization of the funding transaction 

Current Dollars N12.
2 

Current invoiced costs charged against this DCN/Account 
Number.  Values may be positive or negative. 

*Required field 
** New Field
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File: INVOICE.ASC 
 
Description: 

The INVOICE.ASC file contains summary information about each invoice submitted 
during the reporting period. 

 
Field List: 

Field Name 
Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable values 
are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

Invoice Number* C6 Identified as abbbcd where a indicates the period invoiced and 
is “A” for base period, “B” for option period, “C” for the second 
option period and so on; bbb is the sequential number beginning 
with ”001” and running through “999” that uniquely identifies 
every invoice; c is “R” for rebilled/reclaimed of suspended costs 
(A123R), “Z” for indirect cost rate adjustments (A123Z), or “X” 
for audit adjustments (A123X); d is 1 through 9 and is second 
and subsequent rebills/reclaims (A123R1).  Values c and d are 
used as applicable. 

Invoice Date D8 Date invoice prepared and/or submitted. 

Invoice Purpose C30 Identifies the purpose of the invoice. 
*Required field 
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File: ODCVEND.ASC 
 
Description: 

This file is not required.  Business Status and Description of Work are incorporated in 
TABLE C: ODCs for the TRNSCTNS.ASC File 
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File: PERIOD.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The PERIOD.ASC file contains one record for 
each contract period (i.e. Base, Option). This file will only contain records and field values 
that have changed since the last time the file was submitted. This file should only be 
submitted once at the beginning of the contract. 

 
Field List: 

Field Name Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance 
acceptable values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

Period of Performance Start, 
Contract 

D8 Start date of contract period. 

Period of Performance End, 
Contract 

D8 End date of contract period. 

Contract at Award, Completion or 
FRI/FFP/FP TO, Dollars 

N11.2 Completion Form or FRI/FFP/FP TO dollar ceiling for 
the period at contract award (used in both base 
period and option period(s)), not including option 
orders.  Value must be positive. 

Contract at Award, Term or FR TO 
Dollars 

N11.2 Term Form or FR TO dollar ceiling for the period at 
contract award (used in both base period and option 
period(s)), not including option orders.  Value must 
be positive. 

Contract at Award, Term LOE N9.2 Term Form LOE ceiling for the period at contract 
award (used in both base period and option 
period(s)), not including option orders.  Value must 
be positive. 

Contract at Award, Term or FR TO 
Subpool 

N11.2 Term Form or FR TO Subpool dollar ceiling for the 
period at contract award (used in both base period 
and option period(s)), not including option orders.  
Value must be positive. 

Option Orders, Completion or 
FRI/FFP/FP TO, Dollars 

N11.2 Total dollar value of all Completion Form or 
FRI/FFP/FP TO option order increments for the 
contract period.  Value must be positive. 

Option Orders, Term or FR TO, 
Dollars 

N11.2 Total dollar value of all term or FR TO option order 
increments for the contract period.  Value must be 
positive. 

Option Orders, Term, LOE N9.2 Total LOE of all term option order increments for the 
contract period.  Value must be positive. 

Option Orders, Term or FR TO, 
Subpool 

N11.2 Total subpool dollar value of all term form or FR TO 
option order increments for the contract period.  
Value must be positive. 

* Required Field 
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File: SUBPMOD.ASC 
 
Description: 

This file is not required.  Period of Performance End, Subpool and Brief Description of 
Work have been moved to SUBPOOL.ASC File 
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File: SUBPOOL.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The SUBPOOL.ASC file contains one record 
for each subpool contractor. The file should contain one record for each new contractor 
added during the reporting period. A record will also be included for any contractor 
requiring changes to individual field values. 

 
Field List: 

Field Name 
Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable 
values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO Number* C13 The full Work Assignment/Task Order number as 
formatted in the reports of work. 

Task Number* N2 Number unique to a specific task within a specific 
work area as identified in the RAC SOW WBS. 

SSID* C4 Four-digit EPA assigned Site Spill Identification 
number. 

Subpool Subcontract Number* C20 The number given by the prime contractor to its 
contract with the subpool subcontractor. 

Subpool Subcontract Name C40 The name of the firm that the prime contractor 
subcontracts with. 

Subpool Contract Type C4 Contract type e.g., firm fixed-price (FFP), or Fixed 
Rate (FR). 

Period of Performance Start, 
Subpool 

D8 Start date of contract between prime contractor and 
the subpool subcontractor. 

Period of Performance End, 
Subpool** 

D8 End date of contract between prime contractor and 
the subpool subcontractor. 

CO Consent D8 Date of EPA Contracting Officer’s consent. 

Business Status* C4 Subpool subcontractor or vendor’s business status: 
small business (SB), large business (LB), small 
disadvantaged business enterprise (SDBE), or a 
woman-owned business enterprise (WBE), as defined 
in Section K of the contract. 

Subpool Current Contract Value** N10.2 The current contract value for this subpool contract. 

Brief Description of Work** C50 Description of the work or services provided and 
reason for modification. 

Performance Based Contract** C1 Flag to designate a PBC contract.  Valid values are Y 
or N. 

* Required field 
** New Field 
Period of Performance End, Subpool and Brief Description of Work have been added from the old 
SUBPMOD.ASC File
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File: TASKS.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The TASKS.ASC file contains one record for 
each task on each work assignment. This file will only contain records and field values 
that have changed since the last time the file was submitted. 

 
Field List: 

Field Name 
Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable values 
are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO Number* C13 The full Work Assignment/ Task Order number as formatted in 
the reports of work. 

Task Number* N2 Number unique to a specific task within a specific work area as 
identified in the RAC SOW WBS. 

SSID* C4 Four-digit EPA assigned Site Spill Identification number. 

Task Title C40 Title Unique to a specific task number within a specific work 
area as identified in the RAC SOW WBS. 

Task Category Code* C2 Code unique to a task title within a specified work area code as 
identified in the RAC SOW WBS. 

* Required field 
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File: TRNSCTNS.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The BUDGET.ASC file contains current period 
detailed invoiced cost. This file serves as the lowest level of detail and the data contained 
in this file are used to print incurred costs on all reports containing such information. Each 
submittal of the file should contain only current transactions, the sum of all current 
transactions will represent cumulative to date amounts. 

 
Field List: 

Field Name 
Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA Number* C13 The full Work Assignment number as formatted in the reports of work. 

Task Number* N2 Number unique to a specific task within a specific work area as 
identified in the RAC SOW WBS. 

SSID* C4 Four-digit EPA assigned Site Spill Identification number. 

Firm* C40 Company name of the prime contractor or team subcontractor for 
which this record contains data. 

Period, Reporting 
From 

D8 Date of first day of reporting period. 

Period, Reporting To D8 Date of last day of reporting period. 

Invoice Number** C6 Identified as abbbcd where a indicates the period invoiced and is “A” 
for base period, “B” for option period, “C” for the second option period 
and so on; bbb is the sequential number beginning with ”001” and 
running through “999” that uniquely identifies every invoice; c is “R” for 
rebilled/reclaimed of suspended costs (A123R), “Z” for indirect cost 
rate adjustments (A123Z), or “X” for audit adjustments (A123X); d is 1 
through 9 and is second and subsequent rebills/reclaims (A123R1).  
Values c and d are used as applicable. 

Reporting Month C7 Reflects the reporting month. The Reporting Month is in the form: 
YYYYMMS; where “YYYY” is the year, “MM” is the month, and “S” is 
the sequential number to distinguish between multiple reports within a 
calendar month. 

Resource Element C25 The particular resource element for this transaction, see table C below 
for valid values. 

Resource Sub-
Element 

C50 The particular resource element for this transaction, see table C below 
for valid values. 

Resource Sub-
Element Detail 

C50 The particular resource element for this transaction, see table C below 
for valid values. 

LOE/Hours N12.2 When applicable this field contains the number of hours associated 
with the record.  This value may be positive or negative. 

Dollars N12.2 This field contains the current dollars for the record. If this record is for 
a travel element, the Dollars field is the sum of the Transportation, 
Lodging, Per Diem, and Other fields.  This value may be positive or 
negative. 
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Field Name 
Type Description 

Transportation N12.2 Dollar amount of transportation for this trip. If the record is not for a 
travel element, this field is left blank. 

Lodging N12.2 Dollar amount of lodging for this trip. If the record is not for a travel 
element, this field is left blank. 

Per Diem N12.2 Dollar amount of Per Diem for this trip. If the record is not for a travel 
element, this field is left blank. 

Other N12.2 Dollar amount of miscellaneous expenses for this trip. If the record is 
not for a travel element, this field is left blank. 

Travel Purpose C100 Purpose of business trip. If the record is not for a travel element, this 
field is left blank. 

Travel From (City) C20 City of departure. If the record is not for a travel element, this field is 
left blank. 

Travel From (State) C2 State of departure. If the record is not for a travel element, this field is 
left blank. 

Travel To (City) C20 City of destination. If the record is not for a travel element, this field is 
left blank. 

Travel To (State) C2 State of destination. If the record is not for a travel element, this field is 
left blank. 

* Required field 
** New Field 
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Table C.  

Valid Values & Combinations for Resource Element, Sub-Element and Sub-Element Detail 

 

Resource Resource Sub-Element Resource Sub-Element Detail 

DLN – Direct Labor 
Professional 

Job Title Employee Name 

DLC – Direct Labor Clerical Job Title Employee Name 

SP – Subpool  None Required Subcontractor Number 

TR – Travel  None Required Traveler Name 

PLI – PLI Premium None Required None Required 

IC – Indirect Costs FR – Fringe  None Required 

 GA – G & A None Required 

 HA – Handling  None Required 

 MU – Multiplier Rate 
(Composite Ceiling Rate) 

None Required 

 ON – On-site overhead None Required 

 OS – Off-site overhead None Required 

 SV – Sub-contractor 
handling 

None Required 

ODC – Other Direct Costs CO – Computer  Hardware Description 

  Software Description 

 EQ – Equipment Equipment Name 

 AD – Advertising  Business Status 

   LB –Large Business Enterprise 

   SB – Small Business Enterprise 

   SDBE – Small Disadvantaged Business Enterprise 

   WBE – Woman-Owned Business Enterprise 

   HZE – Hub Zone Enterprise 

   DVE – Service Disabled Veteran Enterprise 

 CU – Consumables  

 HS – Health & Safety 

 LB – Lab  

 MF – Mail/Courier/Freight 

 OT – Other 

 PF – Phone/Fax 

 RE – Reports  

 RP – Reproduction  

 SU – Supplies  

 TX – Tax  

FE – Fees A – Award Performance Fee  % of fee for type of work 

 B – Base Fee % of fee 

 F – Fixed Fee % of fee 

 I – Incentive/Disincentive 
Fee 

% of fee  
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File: TSKAMEND.ASC 
 
Description: 

This file is not required.
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File: WAAMEND.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The WAAMEND.ASC file contains one record 
for each Work Assignment/Task Order amendment received during the reporting period. 

 
Field List: 

Field Name Type Description 
 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance 
acceptable values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO  Number* C13 The full Work Assignment/Task Order number as 
formatted in the reports of work. 

Amendment Number* N5 A sequential number that uniquely identifies each 
WA/TO modification. 

SSID* C4 Four-digit EPA assigned Site Spill Identification 
number. 

Approved Budget Dollars Current 
Value*(**) 

N11.2 The current value of the approved work plan dollar 
budget (not including subpool dollars). 

Approved Budget Dollars 
Adjustment 

N10.2 Change in the approved work plan dollar budget for 
the Work Assignment/Task Order (not including 
subpool dollars).  The “This Action” line from the 
amendment form.  If the amendment did not 
change the approved work plan dollar budget value 
is 0. 

Approved Budget LOE Current 
Value*(**) 

N10.2 The current value of the approve work plan LOE 
budget. 

Approved Budget LOE Adjustment N8.2 Change in the approved work plan budget LOE for 
the Work Assignment.  The “This Action” line from 
the amendment form.  If the amendment did not 
change the approved work plan LOE budget value 
is 0. 

Approved Budget Subpool Dollars 
Current Value*(**) 

N11.2 The current value of the approved work plan 
subpool dollar budget. 

Approved Budget Subpool Dollars 
Adjustment(**) 

N10.2 Change in the approved work plan subpool dollar 
budget for the Work Assignment.  The “This Action” 
line from the amendment form.  If the amendment 
did not change the approved work plan dollar 
budget value is 0. 

Expenditure Limit Dollars Current 
Value*(**) 

N11.2 The current value of the dollar expenditure limit (not 
including Subpool Dollars). 

Expenditure Limit Dollars 
Adjustment 

N10.2 Change in the dollar expenditure limit for a work 
assignment/task order (not including Subpool 
Dollars). The “This Action” line from the 
amendment form.  If the amendment did not 
change the dollar expenditure limit value is 0. 
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Expenditure Limit LOE Current 
Value*(**) 

N9.2 The current value of the LOE expenditure limit. 

Expenditure Limit LOE Adjustment N8.2 Change in the LOE expenditure limit for a work 
assignment. The “This Action” line from the 
amendment form.  If the amendment did not 
change the LOE expenditure limit value is 0. 

Expenditure Limit Subpool Dollars 
Current Value* 

N11.2 The current value of the subpool dollar expenditure 
limit. 

Expenditure Limit Subpool Dollars 
Adjustment 

N10.2 Change in the subpool dollar expenditure limit for a 
work assignment/task order. The “This Action” line 
from the amendment form.  If the amendment did 
not change the dollar expenditure limit value is 0. 

Period of Performance End, WA D8 Current POP end date of work assignment as listed 
in the amendment. 

Modification Number N3 A sequential number that uniquely identifies each 
contract modification.  For bulk funds, this field will 
be blank.  For site specific funding, this is the 
Modification Number on which the funding was 
obligated. 

Amendment Effective Date D8 Effective date of Work Assignment Amendment.  
Usually the Contracting Officer signature date. 

* Required field 
** New Field 
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File: WRKASSGN.ASC 
 
Description: 

This is to be a comma delimited ACSII file. The WRKASSGN.ASC file contains one 
record for each new Work Assignment/Task Order received during the reporting period. If 
new Work Assignments/Task Orders were not received during the reporting period, this 
file will not be submitted. If field values change during the current reporting period, a 
record will be include for that assignment with all current field values. 
 

Field List: 

Field Name Type Description 

Contract Number* C20 EPA-assigned number for the prime contract. 

Contract Period* C1 Identifies a contract period of performance acceptable values are: 

 A – Base 

 B – Option 1 

 C – Option 2 

 D – Option 3 

 T – Total  

WA/TO Number* C13 The full Work Assignment/Task Order number as formatted in the 
reports of work. 

SSID* C4 Four-digit EPA assigned Site Spill Identification number. 

Action Code* C2 Code providing unique link between CERCLIS and IFMS. Positions 
31-32 of the Account Number, as shown in the reports. Also, positions 
8-11 of the full WA Number, as shown on the reports. 

Operable Unit* C2 Zero filled character string (ex. 00 or 01) representing the Operable 
Unit number at the site corresponding to this Work Assignment  

Type Funding (WA 
Only) 

C2 Four categories of bulk funding for term-form WAs: Site 
Characterization (SC), Removal (RV), Enforcement (EN). If site 
specific funding or funding for completion form WA, leave blank. 

WA Form* 

TO Type* 

C1 Type of WA issued. Valid Values: 
T – Term 

C – Completion  

Type of TO Issued. Valid Values: 
     P – Fixed Rate 
      I – Fixed Rate Incentive 
     F – Firm Fixed Price 
     S – Fixed Price 

Fee Type*(**) C1 Type of Fee associated with work assignment form or task order type.  
Valid values are: 

A – Award (Performance) Fee 
B – Base Fee 

F – Fixed Fee 

I – Incentive Fee 

Work Area Code* C2 Unique code to a specific work area as identified in the RAC SOW 
WBS. Also, positions 4 and 5 of the full WA Number, as shown on the 
reports. 

Region N2 The EPA Region that manages the contract. 

WA Status* C8 WA is either on-going or closed. 

WA Title C64 Brief title identifying the WA and type of work. 

State* C2 The State where the site/project is located. 
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Period of Performance 
Start, WA 

D8 Start date of work assignment. 

Type Site** C40 Brief description of the type site provided by EPA. 

Performance Based 
Contract** 

C1 Flag to designate a PBC contract.  Valid values are Y or N. 

* Required field 
** New Field 
 
 
Invoice Files 

 

To submit Invoice files EPA will require the submission of the UDF 810 and UDF 864 record sets.  The 

specific format of these records can be obtained in the “EDI Start-Up and Implementation Guidelines” 

provided by the Contract Payment Section, RTP-FC.  These two record sets are sent to the Contract 

Payment System for payment based on the approval of the Project Officer.  The Contract Payment 

System then disburses funds to the contractor submitting the invoice. 

 

Based on RTP requirements these record sets have been adapted and further refined. The 
specific layouts are included below in the “Record Layout for Translated EDI.”  These record sets 
differ from the standard ASC record sets denoted by the EDI Start-Up and Implementation 
Guidelines. 
 
The following data shall be submitted and required items are noted with *. 

i. Invoice/Voucher Number* 
ii. Invoice/Voucher Date* 
iii. Beginning date of period that costs are incurred* 
iv. Ending date of period that costs are incurred* 
v. Contractor Name* 
vi. Contract Number* 
vii. Task Order Number (required for task orders only) 
viii. Costs Incurred*  
ix. Base Fee* 
x. Award Fee* 
xi. Incentive/Disincentive Fee* 
xii. A summary of all current costs for the billing period and cumulative costs by cost 

element such as labor, travel, equipment, other direct, subcontractor and overhead 
or indirect costs, as identified elsewhere in the contract.  

xiii. Total Amount of Invoice* 
 
 
The following provides a sample data layout for both files and sample files for a RACs Voucher 
submission.   
 



EP-S5-06-02 

Attachment B    72 September 27, 2005 



EP-S5-06-02 

Attachment B    73 September 27, 2005 

 



EP-S5-06-02 

Attachment B    74 September 27, 2005 

810 DATA LAYOUT FOR TRANSLATED EDI - Example 
 
 
999999999CP810  10 040921046A                  68W60036              12345                         DI00 
999999999CP810  20 04092108001234 
999999999CP810  30 PE1 999999999    
999999999CP810  30 PO1 057944910 
999999999CP810  40 315.25000 000075.00 
999999999CP810  50 186040801 
999999999CP810  50 187040831            
999999999CP810  60 FIXED 0000000002EA 0000000030.00 
999999999CP810  60 FIXED 0000000001EA 0000000010.00 
999999999CP810  60 FIXED 0000000001EA 0000000010.00 
999999999CP810  60 FIXED 0000000001EA 0000000010.00 
999999999CP810  60 AWARD 0000000001EA 0000000010.00 
999999999CP810  60 COST  0000000001EA 0000000010.00 
999999999CP810  70 0000080.00
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864 DATA LAYOUT FOR TRANSLATED EDI - Example 
 
999999999CP864  10A123                           68W60036                      12345 
999999999CP864  2001 
999999999CP864  30    Invoice/Voucher No: A123                         Period that Cost are Incurred 
999999999CP864  30    Invoice/Voucher Date: 09/16/2004                 Begin Date:  08/01/2004  
999999999CP864  30    Contractor Name: SL Contracting Inc.           End Date:    08/31/2004  
999999999CP864  30    Contract No: 68-W6-0036                     
999999999CP864  30 
999999999CP864  30    ----------------------------------------------------------------------------------------- 
999999999CP864  30  
999999999CP864  30                        --------- Hours -----------        ----- Amount Claimed ----- 
999999999CP864  30 
999999999CP864  30    Major Cost Element           Current     Cumulative       Current       Cumulative 
999999999CP864  30 
999999999CP864  30    LOE/Hours    6020.00        60200.00        123,456.78      1,234,567.89 
999999999CP864  30    Clerical                               12020.00      120200.00        123,456.78      1,234,567.89 
999999999CP864  30                                      ----------      ------------      -----------       ------------- 
999999999CP864  30    HOURS/RAW LABOR         18040.00       180400.00        246,913.56      2,469,135.78 
999999999CP864  30 
999999999CP864  30    FRINGE BENEFITS               123,456.78      1,234,567.89 
999999999CP864  30    OVERHEAD                                  123,456.78      1,234,567.89 
999999999CP864  30    GENERAL AND ADMINISTRATIVE             123,456.78      1,234,567.89 
999999999CP864  30                              ----------       ------------- 
999999999CP864  30    SUBTOTAL LABOR            617,283.90      6,172,839.45 
999999999CP864  30    OVERHEAD MULTIPLIER                 2.50                      2.50 
999999999CP864  30    
999999999CP864  30    OTHER DIRECT COSTS       123,456.78      1,234,567.89 
999999999CP864  30    COMPUTER            123,456.78      1,234,567.89  
999999999CP864  30    TRAVEL            123,456.78      1,234,567.89 
999999999CP864  30    EQUIPMENT           123,456.78      1,234,567.89 
999999999CP864  30                                 -----------      ------------- 
999999999CP864  30    SUBTOTAL                                                493,827.12      4,938,271.56 
999999999CP864  30 
999999999CP864  30    TEAM SUBCONTRACTS 
999999999CP864  30    Joe Contractor LLC.                                                123,456.78 1,234,567.89 
999999999CP864  30    Jane Contractor Inc.            123,456.78 1,234,567.89  
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999999999CP864  30    Jerry Contractor Co.            123,456.78 1,234,567.89 
999999999CP864  30    SUBPOOL COSTS                                                     123,456.78 1,234,567.89 
999999999CP864  30               ----------        -------------  
999999999CP864  30    SUBTOTAL SUBCONTRACTS                                            493,827.12 4,938,271.56 
999999999CP864  30    
999999999CP864  30    BASE FEE                       123,456.78      1,234,567.89 
999999999CP864  30    AWARD FEE                      123,456.78      1,234,567.89 
999999999CP864  30    INCENTIVE/DISINCENTIVE FEE                                        123,456.78      1,234,567.89 
999999999CP864  30 
999999999CP864  30    POLLUTION LIABILITY INSURANCE              123,456.78      1,234,567.89 
999999999CP864  30    LABORATORY SERVICES                                               123,456.78      1,234,567.89 
999999999CP864  30     
999999999CP864  30    TERMS DISCOUNT                                                    123,456.78      1,234,567.89 
999999999CP864  30 
999999999CP864  30    TOTAL INVOICE CLAIMED THIS VOUCHER                             2,222,222.04     22,222,222.02 
999999999CP864  30    PRIOR PAYMENTS REIMBURSED                    22,222,222.02  
999999999CP864  30 
999999999CP864  30    TOTAL AMOUNT DUE                 2,222,222.04 
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7.0 National Reports 
 
On a monthly basis the Contractor shall provide a copy of the individual monthly Executive 
Summary provided to Headquarters, OERR, and Headquarters, OAM. The Executive Summary 
shall highlight key activities, deviations from planned schedules and budgets, and corrective 
actions taken and planned. Reports 4T, 4C, 5T, 5C, 7T and 7C and 8 thru 11 shall also be 
included with the Executive Summary (see page 3, Executive Summary). (Also see requirements 
in Section 5, Electronic Reporting Specifications, and Section 6.2, RAC Computer - Readable 
Reporting File Definitions.) 
 

8.0 Work Plans 
 
Work plans shall be submitted in response to all Work Assignments issued under the contract as 
specified in Section B of the Contract. The work plan shall include a technical proposal of how the 
assigned work shall be accomplished and shall be accompanied by a detailed cost proposal 
which shall specify costs to complete the Work Assignment. The cost estimate shall include all 
major cost elements and any additional cost elements required by the specific activity. Costs shall 
be estimated at the Work Assignment Task level or Subtask level, as specified in the Work 
Assignment, and summarized for the Work Assignment. 
 
Contractor work plans shall address the following: 
 
• Background - The Contractor shall provide a brief background summary to demonstrate 
understanding of the project. In cases where EPA has provided extensive background information 
on a site, the Contractor shall not repeat this information in the work plan but shall reference the 
information in the Work Assignment. 
 
• Purpose and Scope - The Contractor shall provide a concise summary of the scope and 
objective of the proposed activity, including the end result/product, and the proposed activity's 
relationship to other activities.  
 
• Technical Approach - The technical approach shall describe how the Contractor shall 
accomplish project tasks, including methods to be used and assumptions used in structuring the 
technical approach. The Work Assignment and Tasks shall be identified in accordance with the 
work breakdown structure given in the Statement of Work. 
 
• Safety and Contingency Measures - The Contractor shall specify safety and contingency 
procedures and equipment to be employed in Work Assignment performance. The Contractor 
shall reference its Health and Safety Plan (HSP) as appropriate. 
 
• Quality Control Measures - The Contractor shall specify the QC procedures to be employed in 
performing the Work Assignment, referencing the contract QA Plan as appropriate. 
 
• Schedule - The Contractor shall incorporate the Government-prepared Work Assignment 
activity schedule in the work plan, including critical path and key milestones. 
 
• Deliverables - As noted in the Work Assignment Statement of Work, the Contractor shall identify 
in the work plan all deliverables to be produced under the Work Assignment, including draft and 
final versions. Delivery dates, numbers of copies to be provided, and recipients for individual 
deliverables should also be specified. 
 
• Cost Estimate - The cost estimate shall include staffing for the Work Assignment, specifying 
names, Professional/Technical levels, and proposed hours. LOE estimates and estimates for 
other contract cost elements such as travel and ODCs shall be provided down to the Task level, 
at a minimum, and may be required at the Subtask level (the actual level of detailed requirement 
shall be defined in the individual WA Statement of Work). 
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• Subcontracting Plan (if work involves subcontracting). 

 
9.0  Project Reports 

 
The Contractor shall prepare and submit reports for Work Assignment Tasks as specified in 
specific Work Assignments Statements of Work. The purpose of these reports is to: document the 
conduct of the work; present findings, conclusions, and recommendations; and account for the 
funds expended. Specific requirements for these reports and the schedule for submitting draft 
and final project reports shall be identified in the Work Assignment.  Reports concerning remedy 
selection, e.g., the RI/FS Report and the Record of Decision, shall become part of EPA's 
Administrative Record for each site. The Remedial Design plans and specifications, the Remedial 
Action Report, and Operation and Maintenance Plan shall be required for subsequent actions and 
cost recovery purposes. All reports shall be subject to public review. Additional, less formal, 
deliverables may be required at interim stages of an activity. These may be in the form of concise 
technical memoranda, briefings, or meetings that enable the transfer of information and facilitate 
decisions necessary to progress to the next stage of work. They are not intended to be formally 
reviewed nor delay site progress. For example, at completion of the first phase of the RI, the 
Contractor would present a technical memorandum indicating results and recommended next 
steps. The RPM could then take whatever steps are necessary to approve the next phase of 
work. 
 
Reports shall address but shall not necessarily be limited to the following elements: 
• Executive Summary 
• Purpose, objectives, and scope of activity; relationship to other activities 
• Approach and techniques used 
• Major problems encountered and solutions adopted 
• Use of non-standard procedures 
• Detailed accomplishments and results of study 
• Recommendations, as appropriate 
 
Guidance documents may be referenced as attachments to individual Work Assignment 
Statement of Work. As required in EPA Procurement Policy Notice Number 94-11(A), March 27, 
1995, or latest version, Contractors shall deliver a technical report abstract for each draft 
final and final technical report. A copy of this Notice shall be obtained from the 
Contracting Officer.  

 
 

10.0  Cost Recovery Documentation 
 
The contractor shall be required to maintain cost documentation in sufficient detail to enable 
identification red on a site-specific work assignment task basis for purposes of cost recovery 
litigation.  Particular attention shall be focuses on cost documentation when subcontracting is 
involved.  Documentation methods should be specified in the subcontracting plan.   
Documentation shall consist of the site-specific job cost ledgers and construction logs necessary 
for this purpose. 
 
Documentation and costs for remedial projects shall be coordinated with the Project Officer and 
the WAM/RPM in accordance with the NCP.   Documentation and costs for removal projects shall 
be coordinated with the Project Officer and the WAM/OSC.  Specific requirements for cost 
recovery documentation of each activity shall be identified in the Work Assignment.  Cost 
recovery documentation shall be submitted as requested by the Government.  Indexing of 
documents will be in accordance with EPA Regional Records Management Procedures. 
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11.0 Non-Contract Lab Program Analytical Services Sample Collection, Data 
Management, Review, Tracking, and Reporting Requirements 

 

1.  The Forms II Lite
TM

 software is designed to capture information to generate sample 

reports in the field (e.g., chain of custody (COC) Forms, sample labels and bottle tags) 

and to transmit the information to other systems. 

 

(a)  The contractor shall use FORMS II Lite
TM

 to manage the sample collection, 

documentation, and submission of all relevant reports for all Response Actions. 

 

(b)  The contractor shall use the FORMS II Lite
TM

 software to generate and 

submit COC Forms in accordance with established regional guidance.  Exact 

procedures and instructions on the development and submission of electronic 

traffic reports are available on the Office of Superfund Remediation and 

Technology Innovation’s (OSRTI) Contract Laboratory Program (CLP) web page 

at: http://www.epa.gov/superfund/programs/clp/f2lite.htm 

 

(c)  The contractor shall follow regional guidance for the information that is to 

appear on sample labels generated using Forms II Lite
TM

.  This will require 

setting up a label template to print the specified information.  Setting up the label 

template should be a one time set-up and would only require changes if the 

regional guidance is updated.  Site names and/or locations shall not be provided to 

Contract Laboratory Program (CLP) or non-CLP laboratories, to avoid any real or 

perceived conflict-of- interest with a laboratory analyzing US EPA samples. 

 

(d)  In case of catastrophic equipment failure, such as a computer or printer 

failure, hardcopy COC Forms (not generated by FORMS II Lite
TM

) shall be used 

by the contractor, but this should be a rare occurrence.  Hardcopy COC Forms for 

use in case of catastrophic equipment failure are available at: 

http://www.epa.gov/superfund/programs/clp/trcoc.htm. 

 

2.  Staged Electronic Data Deliverable (SEDD) is designed to provide a uniform 

electronic format for submission of analytical data from laboratories.  Automated Data 

Review (ADR) software is a program designed to electronically review analytical data 

received in the SEDD format. 

 

(a)  For all analytical services procured through the contractors’ laboratory or 

through a subcontracted laboratory under this contract, the laboratory shall report 

data using the SEDD format.  The minimum requirement for the laboratory is the 

delivery of a SEDD Stage 2a deliverable.  Electronic deliverables meeting SEDD 

Stage 2b and Stage 3 requirements are also acceptable and encouraged.  Data 

from microbiological, physical, and bio assay tests are not required to be 

delivered in the SEDD format. 

(b)  Once the electronic data files have been received from the laboratory, the 

contractor must electronically review the files using qualified personnel to meet 

project data quality requirements using the US Army Corps of Engineers 

Automated Data Review (ADR) software or equivalent.  The ADR software shall 

http://www.epa.gov/superfund/programs/clp/trcoc.htm.
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be provided by US EPA to the contractor.  The original electronic data (in the 

SEDD format), specifications for data review, and results of the automated data 

review shall be provided to US EPA upon request. 

 

(c)  Information on SEDD can be obtained at:   

 http://www.epa.gov/superfund/programs/clp/sedd.htm  

 

 

3.  US EPA also mandates that all analytical services used by Superfund be reported to 

the Analytical Services Tracking System (ANSETS). 

 

 (a)  For all analytical services procured through the contractors’ laboratory or 

through a 

  subcontracted laboratory under this contract, the contractor shall report these 

analytical services used  for non-CLP work to ANSETS according to regional 

requirements.  Non-CLP sampling data is generated by a contractor or 

subcontractor at mobile and/or in-house laboratories.  Requirements for field 

screening are determined by the Regions.  Waste profile data is exempt from this 

requirement. 

 

 (b) Detailed instructions on submitting ANSETS data are provided at the 

following web 

  address: http://www.epa.gov/superfund/programs/clp/ansets.htm.   The Contractor 

will utilize this web page for guidance and for updates of future changes to the 

non-CLP tracking requirements. 

 

(c)  The FORMS II Lite COC Form captures most of the essential ANSETS data 

and is a direct and effective way for the contractor to meet ANSETS 

requirements.  If FORMS II Lite COC Forms are used to meet the ANSETS 

reporting requirements, they shall be submitted according to instructions provided 

at: 

http://www.epa.gov/superfund/programs/clp/ansets.htm  

 

(i) FORMS II Lite
TM

 COC Forms should be submitted to ANSETS within 

five (5) business days of completing the field work and/or completing the 

shipment of samples to the laboratories.  

  

  (ii) At a minimum, the contractor shall submit FORMS II Lite
TM

 COC 

Forms to  

  ANSETS on a monthly basis.  

 

 (d)  Other options for submitting data to ANSETS: 

 

(i)  Web-Based Submission Form - Contractors shall submit the 

ANSETS data by completing the web-based form and submitting 

the data via the Internet (see website above) on a monthly basis.  

http://www.epa.gov/superfund/programs/clp/sedd.htm
http://www.epa.gov/superfund/programs/clp/ansets.htm


EP-S5-06-02 

Attachment B    81 September 27, 2005 

(ii)  Batch Submissions - Contractors shall submit the ANSETS 

data to Regional tracking systems on a monthly basis.  The 

Regions then batch the ANSETS data and submit it to OSRTI. 

 

5.  The contractor shall provide the necessary equipment (e.g., laptops, portable printers, 

PDAs) and internet browser software (e.g., Internet Explorer) necessary to support these 

systems.  US EPA will provide FORMS II Lite
TM

 and ADR software, as well as the 

ANSETS reporting and SEDD format requirements to the contractor. 

 

6.  Exceptions to these requirements shall only be waived by the Contracting Officer. 
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12.0  Region Specific Reporting Requirements 
 
Region 5 ADHOC Reports 
 
 
Report 12-1 
Monthly Financial Progress Chart 
 
For each Work Assignment; the Contractor shall deliver with other ROWs, a single page color 
chart that depicts the Total Authorized Budget, Actual Cost (Incurred) through the period, Total 
Task Order Expenditure Limit and Cumulative Funding provided to the Work Assignment. One 
axis of the chart will reflect dollars and the second axis will reflect time in terms of a 18 month 
forecast.  This chart shall be included at the end of the narrative progress report or as the last 
page of all ROWs.  Within sixty days after notice of award, the successful contractor shall submit 
an example of this chart for review and approval by the Project Officer.  (Chart will be added) 
 
Report 12-2   
Ad Hoc Tables for Monthly Progress Reports 
 
If a work assignment is issued that has either multiple operable units for the same site, or multiple 
sites under the same work assignment, the contractor shall incorporate tables similar to those 
listed below into the text of the monthly progress reports. Specific language will be included in the 
WA package identifying the SSID and operable unit designations.  This will assist in future cost 
recovery efforts for these sites.  The total current costs/LOE and cumulative costs/LOE shall be 
consistent with those amounts on all other reports and any invoices. The site specific current 
costs/LOE and cumulative costs/LOE information shall be consistent with all information included 
on the Exhibit 1 - Site Specific attachment to the invoice. 
 

Work Assignment with Same Site and Different Operable Units 

 
 

Site Name 

 
 

OU 

 
 

SSID 

 
Current 
Costs 

 
Current 

LOE 

 
Cumulative 

Costs 

 
Cumulative 

LOE 

ABC Waste Oil 1 B523 $711.40 71.4 43278.00 1,107.9 

ABC Waste Oil 2 B523 $2,260.24 22.9 25750.38 230.9 

ABC Waste Oil 3 B523 $5,183.92 56.9 446558.25 5,049.0 

ABC Waste Oil 4 B523 $4183.92 41.6 46558.25 481.9 

 
Total    

 
$12,339.48 

 
 192.8 

 
$562,144.88 

 
6,869.7 

  
 
 

Multi-Site Work Assignment with Different SSIDs  

Site Name OU SSID 
Current 
Costs 

Current 
LOE 

Cumulative 
Costs 

Cumulative 
LOE 

ABC Waste Oil 1 B523 $711.40 71.4 $43,278.00 1,107.9 

CBA Inc 1 B589 $1,260.24 12.9 $15,750.38 130.9 

CBA Inc 2 B589 $1,001.78 10.9 $12,025.59 100.9 

Trash Mgmt 1 B539 $5,183.92 56.9 $446,558.25 5,049.0 

Dump Suppliers 1 B573 $4183.92 41.6 $46,558.25 481.9 

Total    $12,341.26  193.70 $564,170.47 6,869.7 
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Report 12-3 
Ad Hoc COI Screening Backup Tables 
 
The contractor shall use the attached form as backup to U.S. EPA’s Conflict of Interest (COI) 
Screening Request of Potential Responsible Parties (PRPs) associated with a particular site.  
This information will be used for documentation in the assignment of new work to each of the 
potential contractors.  The contractor shall reply to the Agency’s COI request in accordance with 
its Conflict of Interest approved plan.   Instructions for the completion of this form are as follows: 
 
Column 1.  The Agency requires the contractor to identify any actual or potential COIs during the 
current calendar year and for the previous four calendar years.  Enter each of these years in 
column 1.   
 
Column 2.  Enter the name of the company or governmental entity with whom the contractor has 
done business based on the list of PRPs provided to the contractor by the Agency at the time of 
the COI Screening Request. If the contractor has prior/current business relations with the any of 
the identified PRPs and is proposing to pursue future work under any marketing proposals, the 
contractor shall list the future potential work as a separate line on the document. 
 
Column 3. Enter the location (City & State) of each company or governmental entity listed in 
Column 2.  
 
Column 4. Enter the number of contracts, work orders or work assignments for each company of 
governmental entity listed in Column 2. 
 
Column 5.  Enter the amount of the contract, work order or work assignment associated with 
each company or governmental entity listed in Column 2. 
 
Column 6. Describe the type of environmental work performed by your organization for each of 
the companies and governmental entities identified in Column 2. If the work performed was non-
environmental, please identify that also. 
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Conflict of Interest Review at the ABC Waste Site in Chicago IL 

Year 

Company/ 
Governmental 

Entity Location 

# of 
Contracts/ 

Orders/ 
Work 

Assignments 
Total 

Income Type of Work 

2002 XYZ Chicago, IL 1 $10,000 Delisting Support 

 PGA Memphis, TN 1 $10,000 Site Section for a power plant 

 
State Dept. of 
Energy Tulsa, OK 3 $30,000 Air Permit 

Subtotal $50,000  

 

2003 KLM Madison, WI 3 $17,000 
Wastewater treatment plant 
improvements 

 

Indiana Dept. of 
Environmental 
Services Indianapolis, IN 1 $55,000 RI/FS for Superfund 

Subtotal $72,000  

 

2004 ITT Seattle, WA 2 $19,000 Air Permit  

 GEO Springfield, IL 1 $50,000 
Wastewater treatment plant 
improvements 

Subtotal $69,000  

 

2005 SAS Pittsburg, PA 1 $560,000 
Wastewater treatment plant 
improvements 

 MGN Detroit, MI 1 $100,000 RD for Superfund  

 Subtotal   $660,000  

 

2006 ITT Seattle, WA 3 $150,000 Wetlands Study 

 ITT Columbus, OH 1 $25,000 
Future Opportunity, Data 
management 

 SAS Columbus, OH 5 $150,000 RD for Superfund 

Subtotal $325,000  

 

2002-2006 TOTAL $1,176,000  

 

 
Report 12-4 
Region 5 Electronic Data Management and Analysis Network (EDMAN) Reporting 
 
The contractor shall be required to report environmental data generated under individual work 
assignment (WA) Scopes of Work (SOW) in and electronic data deliverable (EDD) format in 
addition to any technical deliverables specified in the SOW. The Contractor shall report 
environmental data generate by site characterization/investigation, drilling/logging, installation of 
monitoring wells and continued long-term monitoring of Superfund cleanups to EPA. This 
environmental data generated under the WA may also include, but, not be limited to, site and 
location data, groundwater sampling data, groundwater levels, monitoring well installation 
information, geology and geo-sampling data, geo-technical data such as direct-push 
measurements, surveying data, soil-gas monitoring data, surface water sampling data, sediment 
sampling data, groundwater treatment data, air sampling data, soil sampling data and leachate 
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sampling data. Groundwater treatment data should include data such as groundwater extraction 
pumping rates and any other required data collected before, during or after treatment and/or 
processing.  
 
The Contractor shall submit EDDs in addition to any hard copies of the data required. EDD 
submittals shall be in the appropriate electronic format, as specified in the most up-to-date 
version of the EPA Region 5 Electronic Data Deliverable (EDD) Specifications Manual. The most 
recent version of the manual can be found on the EPA Region 5 web site at: 
 
http://www.epa.gov/region5/superfund/edman/  
 
The contractor shall register at the EPA Region 5 web site to receive EDD updates. EPA send 
and e-mail to registered users whenever changes or updates are made to the EDD Region 5 
EDD format or submittal process.  A copy of “SUBMITTING SUPERFUND DATA 
ELECTRONICALLY: A Quick Reference Guide for Preparing your EDD”  (October 2001) will be 
provided as a reference.  
 
For complete information regarding which data are and are not required, the Contractor shall 
consult the EPA Region 5 EDD Specifications Manual. As one example, data for laboratory-
generated quality control samples do not need to be included in an EDD; however,, data for field 
duplicate samples do need to be included in an EDD. As another example, if data is validated 
prior to submittal, detailed quality assurance/quality control (QA/QC) information does not need to 
be included in the EDD and the Contractor shall submit the EDD in accordance with the Table 
4.3, “Chemistry Test Results: File Structure,” of the EPA Region 5 EDD Specifications Manual.  If, 
however, data is not validated prior to submittal, the Contractor shall submit the EDD in 
accordance with Table 4.4, “Chemistry Test Results with QC Data: File Structure,” of the EPA 
Region 5 EDD Specifications Manual.  Prior to submittal, the Contractor shall check, and if 
necessary, revise, all EDDs using the latest version fo the data checking software, (Electronic 
Lab Data Checker (ELDC) and Electronic Field Data Checker (EFDC)), available on the EPA 
Region 5 web site.   If errors are detected on EDDs that are submitted, EPA Region 5 will return 
the EDD submittal to the Contractor along with a list of errors that need to be corrected.  
 
An error-free EDD will have to be resubmitted before EPA will accept it as complete.  
 
The Contractor shall submit environmental data via an electronic medium, such as on a 3.5" 
diskette, Zip 

TM
, compatible disk, or CD ROM. The Contractor shall send the EDDs to: 

 
 

 
Superfund EDMAN Data Coordinator S-6J 

Division of Superfund 
U.S. Environmental Protection Agency 

Region 5 Chicago, IL 60604 
 

 
The Contractor shall submit the EDD to the Superfund EDMAN Data Coordinator at the time the 
associated WA technical deliverable is submitted to the Agency. The Contractor shall submit a 
copy of the cover letter transmitting the EDD to EPA to the Work Assignment Manager 
(WAM)/Contracting Officer’s Representative (COR), Project Officer and Contracting Officer at the 
time the EDD is submitted.   
 

http://www.epa.gov/region5/superfund/edman/
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Report 12-5 
Reserved  
 
 
.
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13.0  Annotated Reports 
 
In this section are all of the reports of work with annotations corresponding to the data element in 
the data element dictionary as listed in section 6.1. 
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REPORT 1     Work Assignment -- Task Level Specific Detail Report

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Task Number: 1 Task Category Code:   

Task Title:  

Current Cumulative Approved  Budget

Name Job Classification LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

PRIME CONTRACTOR

Direct Labor

Frank Jones 9,999.00 9,999.00

Mary Smith 9,999.00  9,999.00

John Doe 9,999.00 9,999.00

John Jones 9,999.00 9,999.00

Dee Parture 9,999.00 9,999.00

Bill Doe 9,999.00 9,999.00

TOTAL, PROFESSIONAL 9,999.00 999,999.00 9,999.00 999,999.00

Clerical

Jim Dean 9,999.00 9,999.00

Sandy Beech 9,999.00 9,999.00

TOTAL, CLERICAL 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, DIRECT LABOR 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, PRIME DIRECTS 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

EG

EF

CU

CV

BW

BX

BY

BC

DJ

BS BQ BR BO AK AJ

DM

DK

CK

CY where Resource Element 

is Direct Labor (excluding 

Clerical)

BF

EE

EI

BF

BB

CZ

DA

CS

EC

AI

AE

EB

DU

DT
EH
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REPORT 1     Work Assignment -- Task Level Specific Detail Report
Task Number: 1 Task Category Code:   

Task Title:  

Current Cumulative Approved  Budget

Name Job Category LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

TEAM SUBCONTACTOR  NAME (EA.)

Direct Labor

Frank Doe 9,999.00 9,999.00

Mary Jones 9,999.00  9,999.00

Seymour Fundingsoon 9,999.00 9,999.00

Terry Kloth 9,999.00 9,999.00

Fanny Mae 9,999.00 9,999.00

Frank Mayknot 9,999.00 9,999.00

TOTAL, PROFESSIONAL 9,999.00 999,999.00 9,999.00 999,999.00

Clerical

Jim Dont 9,999.00 9,999.00

Franky Valet 9,999.00 9,999.00

TOTAL, CLERICAL 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, TEAM SUB DIRECT LABOR 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL  TASK, TEAM SUB DIRECTS 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTALS FOR TASK 1  (PRIME + TEAM SUBCONTRACTORS)

Current Cumulative Approved  Budget

             Cost Elements LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

SUBTOTAL, DIRECT LABOR (Professional) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTAL, DIRECT LABOR (Clerical) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

SUBTOTAL, DIRECT COSTS

SUBTOTAL, TASK 1 COSTS 999,999.00 999,999.00 999,999.00

NOTE: Repeat process above (for Prime, each Team Sub, and combined) for EACH and  EVERY TASK.
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REPORT 1     Work Assignment -- Task Level Specific Detail Report

WORK ASSIGNMENT TOTALS (ALL TASKS)

Current Cumulative Approved  Budget

             Cost Elements LOE/Hours Dollars LOE/Hours Dollars LOE/Hours Dollars

TOTAL, DIRECT LABOR (Professional) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

TOTAL, DIRECT LABOR (Clerical) 9,999.00 999,999.00 9,999.00 999,999.00 9,999.00 999,999.00

WORK ASSIGNMENT TOTAL, DIRECT COSTS 

     Other Direct Costs 999,999.00 999,999.00 999,999.00

     Travel 999,999.00 999,999.00 999,999.00

     Computer 999,999.00 999,999.00 999,999.00

     Equipment 999,999.00 999,999.00 999,999.00

     Subpool  999,999.00  999,999.00 999,999.00

     PLI (Pollution Liability Insurance) Premium 999,999.00 999,999.00 999,999.00

TOTAL, INDIRECT COSTS (Fringe, O/H, G&A) 999,999.00 999,999.00 999,999.00

TOTAL, TEAM SUB FEES (as negotiated) 999,999.00 999,999.00 999,999.00

 BASE FEES (Prime)* 999,999.00 999,999.00 999,999.00

PERFORMANCE (AWARD) FEE (Prime)* 999,999.00 999,999.00 999,999.00

INCENTIVE/DISCENTIVE FEE* 999,999.00 999,999.00 999,999.00

FIXED FEE* 999,999.00 999,999.00 999,999.00

TOTAL, WORK ASSIGNMENT 999,999.00 999,999.00 999,999.00

Average Hourly  Rate 999.00 999.00

Expenditure Limit  LOE** 999.00

Expenditure Limit Dollars 999,999.00

*  Use Applicable Fee Structure only

**Term Work Assignments only  

BH

BT

BT

CW

CX

CX

CX

CX

CX

CW

CW

CX

CX

CW

CW
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REPORT 1A: Work Assignment Supplemental Detail Report - Travel 
  

Work Assignment Number: Work Area Code: Contract Period:
Work Assignment Title: Action Code: WA Period of Performance Start: 
Contractor Name: Operable Unit: WA Period of Performance End: 
Contract Number: WA Form: Reporting Period From: 
SSID: Type Site: Reporting Period To: 
State: Type Funding: Invoice Date: 
Region: Work Assignment Status Invoice Number:

Performance Based: Invoice Purpose:

TRAVEL BREAKDOWN

Prime Contractor
Travel Travel Departure Return Travel

Traveler's Name From To Date Date Transportation Lodging Per Diem Other Total Purpose

John Doe Denver, CO Boulder, CO XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Meeting with EPA RPM  

Dee Parture Denver, CO Washington, DC XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Health & Safety Training  

Total, Prime Travel Costs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00

Team Subcontractor**
Travel Travel Departure Return Travel

Traveler's Name From To Date Date Transportation Lodging Per Diem Other Total Purpose

Seymour FundingsoonDenver, CO Washington, DC XX/XX/XXXX XX/XX/XXXX 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 Health & Safety Training

Total, Team Subcontractor Travel Costs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00

** Provide travel breakout for each Team Sub
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EP-S5-06-02 

Attachment B    92       September 27, 2005 

REPORT 2T: Current Month & Cumulative Status Report ---  
Task Level Totals within Term Form Work Assignment

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Current Month

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE LOE  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Subpool Costs Fees LOE $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    9,999,999.00 999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

Cumulative To-Date

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE LOE  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Subpool Costs Fees LOE $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

Total Expenditure Limit Dollars 99,999.00

* Use applicable Fee Structure only

Adjustments/Disallowed/Costs

Category Invoice Suspended

Number Code Number Date Amount Date Amount Date Amount

01 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

02 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

03 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

99,999.00 99,999.00 99,999.00
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EP-S5-06-02 

Attachment B    93       September 27, 2005 

REPORT 2C: Current Month & Cumulative Status Report ---  
Task Level Totals within Completion Form Work Assignment

Work Assignment Number: Work Area Code: Contract Period:

Work Assignment Title: Action Code: WA Period of Performance Start: 

Contractor Name: Operable Unit: WA Period of Performance End: 

Contract Number: WA Form: Reporting Period From: 

SSID: Type Site: Reporting Period To: 

State: Type Funding: Invoice Date: 

Region: Work Assignment Status: Invoice Number:

Performance Based: Invoice Purpose:

Current Month

TASK Prime/Team Prime/Team Clerical Clerical PLI Indirect Total Total

NO CAT. CODE Hours  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. Costs Fees Hours $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 999,999.00 99,999.00 9,999.00 99,999,999.00

 

Cumulative To-Date

TASK Prime/Team Prime/Team Clerical Clerical PLI INDIRECT Total Total

NO CAT. CODE Hours  Labor $ Hours  Labor $ Premium ODCs Computer Travel Equip. COSTS FEES Hours $

01 XX 9,999.00 999,999.00 9,999.00 999,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

02 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

03 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00  9,999.00 99,999,999.00

04 XX 9,999.00 999,999.00 9,999.00 999,999.00    999,999.00 9,999.00 99,999,999.00

Work Assignment Subtotal 99,999.00 99,999.00 99,999.00 9,999.00

Subteam Fees 99,999.00

Base Fee - Prime* 99,999.00

Incentive/Discentive Fee* 99,999.00

Fixed Fee* 99,999.00

Performance Fee* 99,999.00

Total 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 99,999.00 99,999.00 99,999.00 9,999.00 9,999,999.00 99,999.00 9,999.00 99,999,999.00

Total Expenditure Limit Dollars 99,999.00

* Use applicable Fee Structure only

Adjustments/Disallowed Costs

Category Invoice Suspended Disallowed

Number Code Number Date Amount Date Amount Date Amount

01 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

02 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

03 xx xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00 xx-xx-xxxx 99,999.00

99,999.00 99,999.00 99,999.00
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EP-S5-06-02 

Attachment B    94       September 27, 2005 

REPORT 4T:     Variance  --- Work Assignment Level ---  Term Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date: 

Contract Number: Reporting Period To: Invoice Number: 

Region: Contract Period: Purpose:

 

Bulk Funded 

T CUMULATIVE DOLLARS TOTAL VARIANCE BASED ON EXPENDITURE VARIANCE BASED ON

WORK Y WORK P TOTAL INCURRED INV'D + APPROVED APPROVED BUDGET LIMIT EXPENDITURE LIMIT

ASSIGNMENT P AREA WA B CUMULATIVE LOADED $ BUT NOT INCUR'D BUT BUDGET % LOE % $ % INV'D+INCUR'D % LOE % $

NUMBER  E CODE STATUS C WORK ASSIGNMENT TITLE LOE INVOICED INVOICED NOT INV'D LOE DOLLARS INVOICED INVOICED BUT NOT INV'D LOE DOLLARS INVOICED INVOICED

XXX-XXXX-XXXX SC XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX SC XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, SC 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX RV XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX RV XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, RV 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX EN XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX EN XX  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, EN 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, WAs Bulk Funded 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Work Assignment Specific Funded

XXX-XXXX-XXXX  XX   9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

XXX-XXXX-XXXX  XX   9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

Total, WA Specific Funded  9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

 TOTAL, All Term Form WAs 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 9,999.00 999.00 999.00 999.00 9,999.00 9,999.00 999.00 999.00

* Type = Type Funding

PBC = Performance Based Contracting Form (Yes = Y; No = N)

WA Status = O or C (O = Opened; C = Closed)
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EP-S5-06-02 

Attachment B    95       September 27, 2005 

REPORT 4C:    Variance  Report --- Work Assignment Level -- Completion Form

Contractor Name: Reporting Period From: Invoice Date: 

Contract Number: Reporting Period To: Invoice Number: 

Region: Contract Period: Purpose:

 

CUMULATIVE DOLLARS TOTAL VARIANCE BASED ON VARIANCE BASED ON

WORK WORK  TOTAL INCURRED INV'D + APPROVED APPROVED BUDGET EXPENDITURE EXPENDITURE LIMIT

ASSIGNMENT AREA WA CUMULATIVE LOADED $ BUT NOT INCUR'D BUT BUDGET % $ % INV'D+INCUR'D LIMIT % $

NUMBER CODE Status PBC WORK ASSIGNMENT TITLE HOURS INVOICED INVOICED NOT INV'D DOLLARS INVOICED BUT NOT INV'D DOLLARS INVOICED

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

XXX-XXXX-XXXX XX  9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

 TOTAL 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00 999.00 999.00 999,999.00 999.00

WA Status = O or C    (O = Opened; C = Closed)

PBC = Yes or No
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EP-S5-06-02 

Attachment B    96       September 27, 2005 

REPORT 5T: Monthly Subpool Subcontract  Summary --- Work Assignment Level 

Term  Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Contract Period:

 

WORK SUBPOOL SUBPOOL SUBPOOL SUBPOOL SUBPOOL CUMULATIVE  

ASSIGNMENT SUBCONTRACTOR SUBCONT. BRIEF POP POP BUSINESS CONT. DOLLARS SUBPOOL

NUMBER NAME NUMBER DESCRIPTION OF WORK START END STATUS * PBC TYPE EXPENDED VALUE

XXX-XXXX-XXXX ANN  L. EYES ANALYTICAL 01-00452 BASIC DIOXIN ALNALYSIS XX/XX/XXXX XX/XX/XXXX SBE Y FFP $93,489.00 $100,000.00

EXPANDED DIOXIN ANALYSIS  

INCREASED SAMPLES  

K . MOON DRUM HAULERS 01-00753 DRUM TRANSPORTATION XX/XX/XXXX XX/XX/XXXX SDBE N CPFF $3,658.00 $32,972.00

     TO LANDFILL

XXX-XXXX-XXXX SAM'S SAFE SECURITY 03-00512 ON-SITE SECURITY SERVICES XX/XX/XXXX XX/XX/XXXX WBE N TM $20,086.00 $48,394.00

Total: $117,233.00 $181,366.00

*  LB        =    Large Business Enterprise

   SB        =    Small Business Enterprise

   SDBE  =    Small Disadvantaged Business Enterprise

   WBE   =    Women-owned Business Enterprise

    HZE     =   Hub-Zone Enterprise

    DVE     =   Service Disable Veteran Enterprise
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EP-S5-06-02 

Attachment B    97       September 27, 2005 

REPORT 5C: Monthly Subpool Subcontract  Summary --- Work Assignment Level 

Completion Form Work Assignments

Contractor Name: Reporting Period From: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Contract Period:

 

WORK SUBPOOL SUBPOOL SUBPOOL SUBPOOL SUBPOOL CUMULATIVE  

ASSIGNMENT SUBCONTRACTOR SUBCONT. BRIEF POP POP BUSINESS CONT. DOLLARS SUBPOOL

NUMBER NAME NUMBER DESCRIPTION OF WORK START END STATUS * PBC TYPE EXPENDED VALUE

XXX-XXXX-XXXX ANN  L. EYES ANALYTICAL 01-00452 BASIC DIOXIN ALNALYSIS XX/XX/XXXX XX/XX/XXXX SBE Y FFP $93,489.00 $100,000.00

EXPANDED DIOXIN ANALYSIS  

INCREASED SAMPLES  

K . MOON DRUM HAULERS 01-00753 DRUM TRANSPORTATION XX/XX/XXXX XX/XX/XXXX SDBE N CPFF $3,658.00 $32,972.00

     TO LANDFILL

XXX-XXXX-XXXX SAM'S SAFE SECURITY 03-00512 ON-SITE SECURITY SERVICES XX/XX/XXXX XX/XX/XXXX WBE N TM $20,086.00 $48,394.00

Total $117,233.00 $181,366.00

*  LB        =    Large Business Enterprise

   SB        =    Small Business Enterprise

   SDBE  =    Small Disadvantaged Business Enterprise

   WBE   =    Women-owned Business Enterprise

    HZE     =   Hub-Zone Enterprise

    DVE     =   Service Disable Veteran Enterprise
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EP-S5-06-02 

Attachment B    98       September 27, 2005 

REPORT 7T:  RAC Funding Log -- Invoice Backup
--Term Form Work Assignments

Contractor Name: Contract Period: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Invoice Purpose:

Bulk Funded

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

Type Funding Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

Site Characterization 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Site Characterization 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total, SC 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Removal 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total , RV 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Enforcement 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

   Total, EN 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTAL, Bulk Funded 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Work  Assignment Specific  Funded

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

WA Number Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTAL, WA Specific Funded 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

Grand Total  9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00
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EP-S5-06-02 

Attachment B    99       September 27, 2005 

REPORT 7C:  RAC Funding Log -- Invoice Backup
-- Completion Form Work Assignments

Contractor Name: Contract Period: Invoice Date:

Contract Number: Reporting Period To: Invoice Number:

Region: Invoice Purpose:

IFMS Line ACCOUNT NUMBER Obligated Prior Invoiced Current Cumulative Remaining

WA Number Ref # DCN FY Appro. Org Program Site/Proj. Cost Org. Dollars to date Dollars Dollars  Funds

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

XXX-XXXX-XXXX 123456 1234 123456 1234567 123456789 12345678 1234567 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

TOTALS 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00 9,999,999.00

BF

BB

CS

BC

CV

BW

BX

BY

BV

AA

EE BM AD AB AGAF AH AC

CE
CP BQ BO CT

 



EP-S5-06-02 

Attachment B    100       September 27, 2005 

REPORT 8:    Contract Capacity

Contractor Name: Reporting Period To:
Contract  Number:
Region:

Contract Period: Base Contract Period of Performance Start:

Contract Period of Performance End:

  

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Contract Period: Option Contract Period of Performance Start:

Contract Period of Performance End:

 (If contract has more than one option period, do breakout for each one)

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

TOTAL (Base and Option Periods)      

Contract Option Potential Current Potential

at Award Orders Contract Value Ceiling Capacity Available

Term

  Dollars 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

  LOE 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

  Subpool 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Completion 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00
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EP-S5-06-02 

Attachment B    101       September 27, 2005 

Report 9 RAC Management Indicators Reports - Contract Level

Contractor Name: Reporting Period To:

Contract Number:

Region:

** Current Period reflects the current reporting period and is not cumulative.

Expended vs.Obligations

 Term Form Assignments Expended Total Term

Term Form Term Performance Based Total Dollars Obligated

Dollars LOE Dollars LOE Dollars LOE to Contract

Current Period** 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Fiscal Year 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Base Period 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 1 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 2 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Total Contract 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Completion Work Assignments Expended Total Completion

 Completion Form Completion Performance Based Total Dollars Obligated

Dollars Hours Dollars Hours Dollars Hours to Contract

Current Period** 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Fiscal Year 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Base Period 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 1 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Option Period 2 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Total Contract 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00 999,999.0 999,999,999.00

Term Contract Ceilings vs. Term Obligations 

   

Current Contract Ceiling WAs Total Approved Budgets WAs Total Expenditure Limits WAs Cumulative Expended Total Term  

Dollars LOE Subpool Dollars LOE Dollars LOE Dollars LOE Obligated to Contract  

Base Period 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Option Period 1 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Option Period 2 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Total Contract 999,999.00 999,999.0 999,999.00 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00 999,999.0 999,999.00  

Note:   WAs = Work Assignments
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Report 9 RAC Management Indicators Reports - Contract Level (Contd.)

Contractor Name: Reporting Period To:

Contract Number:

Region:

Completion Contract Ceilings vs. Completion Obligations 

  

Current Contract 

Ceiling

Total 

Approved 

Budget

Total 

Expenditure 

Limit

Cumulative 

Expended

Total Completion 

Dollars

Dollars Dollars Dollars Dollars Obligated to Contract

Base Period 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Contract Ceilings vs. Work Plan Expenditure Limits    

Term Form Completion Form 
Current Contract Ceiling WAs Total Expenditure Limits Available for New Work Current Contract Ceiling WAs Total Expenditure Available for New Work

Dollars LOE Subpool Dollars LOE Subpool Dollars LOE Subpool Dollars Limit Dollars Dollars

Base Period 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Contract Ceilings vs. Approved Work Plan Budgets

Term Form Completion Form 
Current Contract Ceiling WAs Total Approved Budgets Available for New Work Current Contract Ceiling WAs Total Expenditure Available for New Work

Dollars LOE Subpool Dollars LOE Subpool Dollars LOE Subpool Dollars Limit Dollars Dollars

Base Period 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 1 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Option Period 2 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00

Total Contract 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 9,999.00 999,999.00 999,999.00 999,999.00 999,999.00
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REPORT 10:     RAC Modification Log - Contract Level

Contractor Name:  Contract Period:

Contract Number: Reporting Period To:
Region:

TERM COMPLETION

Mod Mod Modification Obligated Dollars Obligations To-date Obligations Needed

No. Date Purpose Type Term Completion LOE Dollars Subpool  Term Completion  Term Completion

  

001 XX/XX/XXXX Initial Base Period Ceilings 535,000.00 53,500,000.00 6,000,000.00 10,000,000.00 59,500,000.00 10,000,000.00

 Term Incremental Funding PS 1,000,000.00 1,000,000.00 58,500,000.00

Term Incremental Funding SC 9,200,000.00  10,200,000.00 49,300,000.00

002 XX/XX/XXXX RA Funding - Completion  Form --     

   Work Assignment  Number RA 1,500,000.00  1,500,000.00 8,500,000.00

Term Incremental Funding RV 2,000,000.00  12,200,000.00 47,300,000.00

003 XX/XX/XXXX RA Funding - Term Form -   

   Work Assignment  Number RA 9,000,000.00  21,200,000.00 38,300,000.00  

  Term Incremental Funding SC 5,000,000.00  26,200,000.00 33,300,000.00

004 XX/XX/XXXX Change of PO

RA Funding - Term Form - 

   Work Assignment  Number RA 7,800,000.00  34,000,000.00 25,500,000.00

005 XX/XX/XXXX Term Incremental Funding EN 5,370,000.00  39,370,000.00 20,130,000.00

RV Funding - Term Form -  

   Work Assignment  Number RV 4,500,000.00 43,870,000.00 15,630,000.00

RA Funding - Term Form -  

   Work Assignment  Number RA 8,500,000.00 52,370,000.00 7,130,000.00

Change Clause

006 XX/XX/XXXX Exercise Option Order 275,000.00 27,500,000.00 1,000,000.00 2,000,000.00 34,630,000.00 10,500,000.00

007 XX/XX/XXXX RA Funding - Term Form  --

   Work Assignment  Number RA 9,760,000.00 62,130,000.00 24,870,000.00

RA Funding - Completion Form

      Work Assignment  Number RA 9,985,645.00 11,485,645.00 514,355.00

Current Ceiling 62,130,000.00 11,485,645.00 810,000.00 81,000,000.00 7,000,000.00 12,000,000.00      

Contract Ceilings
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Report 11    RAC  Work Area Invoiced Report  - Contract Level

Contractor Name: Reporting Period To:

Contract Number:

Region:
 

Work No. INVOICED  DOLLARS
Area of Current Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Fiscal Cumulative  

Work Area Code WAs Period Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Year XXXX Dollars
Fund-Lead

   RI/FS 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Remedial Design 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Remedial Action 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   NTC Removal Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   NTC Removal Action 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Fund-Lead WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Enforcement Support 

   RI/FS Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Negotiation Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   RD Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   RA Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Removal Oversight 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Litigation Support 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Enforcement Sup. WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Other Technical Assistance

   Community Relations 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Sampling/Anal. Supt. 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Pre-Design Invest. 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Treatability Study/Pilot Tests 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Assessment of Risk 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Prelim. Assessment for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Site Inspection for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   HRS Package Prep. for SA 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Site Security & Maintenance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Design Assistance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Five-Year Review 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Records Mgmt & Admin Sup 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Real Property Aquisition Sup 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Technical Assistance 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

   Integrated SA/Investigation 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

Total Other Tech Asst. WAs 99 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00

CONTRACT TOTAL 999 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00 99,999,999.00
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SPECIAL INVOICE INSTRUCTIONS 
 
Contractors under the Remedial Action Contract 2 (RAC 2) shall submit invoices/vouchers 
through an Electronic Commerce (EC) system.  This system complies with the Paperwork 
Reduction Act of 1980, 44 U.S.C. 3501, in that it will serve to improve the productivity, 
efficiency, and effectiveness of the RAC 2 invoicing process.  This new process also reduces 
the potential for data entry errors, which ultimately reduces re-submission costs to both the 
contractors and the Federal Government.   
 
In addition to the requirements set forth in FAR 32.905, an invoice or request for contract 
financing payment must meet the following contract requirements in order to be considered a 
properly submitted invoice/voucher: 
 
a) The contractor shall generate and submit all invoices or requests for financing payment 
using the Agency’s prescribed EC system located at the provided web site address.  Until 
otherwise directed in a modification to the contract, the Contractor shall submit a PDF via e-
mail of the original invoice to the Contracting Officer (CO) and Project Officer (PO).  For 
Cost-Reimbursable contracts a separate SF-1035 must be submitted as a PDF via e-mail to 
the CO and PO for each work assignment and at the contract level. For Indefinite 
Delivery/Indefinite Quantity contracts a separate SF-1035 must be submitted as a PDF via e-
mail to the CO and PO for each task order.  No other copies will be sent to any other office. 
 The contractor shall include in this submission Exhibit 1 from Section 5.0 of the Reports of 
Work via e-mail as both a PDF and in a modifiable spreadsheet version to the PO. 
 
b) When preparing invoices, the Contractor shall include the following data in its 
submission (data required for submissions may be subject to change).  The invoice 
submission is generated using data submitted electronically as laid out in the Reports of Work 
Section 6.0: 
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    i. Invoice/Voucher Number 
   ii. Invoice/Voucher Date 
  iii. Beginning date of period that costs are incurred 
  iv. Ending date of period that costs are incurred 
   v. Contractor Name 
  vi. Contract Number 
 vii. Task Order or Work Assignment Number 
viii. Costs Incurred  
  ix. Base Fee 
   x. Award Fee 
  xi. Incentive/Disincentive Fee 
xii. A summary of all current costs for the billing period and cumulative costs by cost 

element such as labor, travel, equipment, other direct, subcontractor and overhead or 

indirect costs, as identified elsewhere in the contract.  

xiii. Total Amount of Invoice 


